DATE 05/08/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20010508001

STATE PROJECT(S): 1111-07-81

TYPE OF WORK: GENERAL CONSTRUCTI ON AND PCC PAVEMENT

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

PAGE: 1

ETTI NG DATE: 05/08/01

BI DDER NO 1: TRIERWEI LER CONSTRUCTI ON & SUPPLY COVPAN

BI DDER NO 2 PARI SI CONSTRUCTI ON CO., I NC

Bl DDER NO 3 PTASCHI NSKI  CONSTRUCTI ON, | NC

Bl DDER NO 1

| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20401 REMOVI NG PAVEMENT S.Y 14979. 000 2.000
20501 COVMON EXCAVATI ON C.Y. 18982. 000 3. 000
21301 FI NI SHI NG ROADWAY LS 1. 000 4000. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 16432. 000 6.720
30425 BREAKER RUN STONE CY. 9937. 000 9. 020
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 241. 000 2.000
40301 QWP, ASPHALTI C M XTURE TON 1752. 000 0. 950
40501 ASPHALTI C MATERI AL FOR PLANT M TON 105. 000 190. 000
40721 ASPHALTI C CONCRETE PAVEMENT, T TON 1752. 000 46. 450
40728 DENSITY | NCENTI VE, ASPHALTIC C DCL 1130. 000 1. 000
41104 ASPHALTI C SURFACE, SAFETY | SLA TON 129. 000 76. 200
41508 CONCRETE PAVEMENT, 8-1 NCH S. Y. 14979. 000 20. 610
41653 PAVEMENT TI ES EACH 1145. 000 6. 500
60123 CONCRETE CURB AND GUTTER, 30-1 L.F. 522. 000 10. 190
60135 CONCRETE CURB AND GUTTER, 30-1 L.F. 344. 000 10. 190
61127 RECONSTRUCTI NG CATCH BASI NS EACH 1. 000 500. 000
61129 RECONSTRUCTI NG | NLETS EACH 3. 000 650. 000
61910 MOBI LI ZATI ON LS 1. 000 18000. 000
62203 ASPHALTI C FLUMES S.Y. 20. 000 45. 000
62401 WATER MGAL 230. 000 13. 000
62811 EROCSI ON BALES, DELI VERED EACH 120. 000 5. 000
62812 EROSI ON BALES, | NSTALLED EACH 120. 000 5. 000
62815 SILT FENCE, DELI VERED L. F. 4852. 000 0. 600
62816 SILT FENCE, | NSTALLED L. F. 4852. 000 0. 600
62817 SILT FENCE MAI NTENANCE L. F. 4852. 000 0. 050
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 2. 000 150. 000
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI EACH 2. 000 150. 000
62870 | NLET PROTECTION, TYPE A EACH 4.000 75. 000
62871 | NLET PROTECTI ON, TYPE B EACH 2.000 40. 000
62872 | NLET PROTECTION, TYPE C EACH 2. 000 45. 000

LOCATI ON 11/ COLUMBI A COUNTY
STH 16 RAMPS
USH 151
COLUMBI A COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT
AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
29958. 00 2. 350 35200. 65 1.750 26213. 25
56946. 00 4.150 78775. 30 3. 250 61691. 50
4000. 00 4000. 000 4000. 00 2600. 000 2600. 00
110423. 04 6. 500 106808. 00 6. 750 110916. 00
89631. 74 9. 000 89433. 00 10. 450 103841. 65
482. 00 2.000 482. 00 2.000 482. 00
1664. 40 0. 950 1664. 40 0. 950 1664. 40
19950. 00 190. 000 19950. 00 190. 000 19950. 00
81380. 40 46. 450 81380. 40 46. 450 81380. 40
1130. 00 1. 000 1130. 00 1. 000 1130. 00
9829. 80 76. 200 9829. 80 76. 200 9829. 80
308717. 19 21.850 327291. 15 24.350 364738. 65
7442. 50 6. 000 6870. 00 5. 000 5725. 00
5319. 18 8. 400 4384. 80 12. 000 6264. 00
3505. 36 10. 500 3612. 00 12. 000 4128. 00
500. 00 600. 000 600. 00 600. 000 600. 00
1950. 00 600. 000 1800. 00 625. 000 1875. 00
18000. 00 23000. 000 23000. 00 39000. 000 39000. 00
900. 00 45. 000 900. 00 45. 000 900. 00
2990. 00 15. 000 3450. 00 18. 000 4140. 00
600. 00 5. 000 600. 00 5. 000 600. 00
600. 00 5. 000 600. 00 5. 000 600. 00
2911. 20 0. 600 2911. 20 0. 600 2911. 20
2911. 20 0. 600 2911. 20 0. 600 2911. 20
242. 60 0. 050 242. 60 0. 050 242. 60
300. 00 150. 000 300. 00 150. 000 300. 00
300. 00 150. 000 300. 00 150. 000 300. 00
300. 00 75. 000 300. 00 75. 000 300. 00
80. 00 40. 000 80. 00 40. 000 80. 00
90. 00 45. 000 90. 00 45. 000 90. 00



Dat e 05/08/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NE

PROPCSAL: 20010508001

| TEM
NUMBER | TEM DESCRI PTI ON

62905 FERTILIZER, TYPE B
63009 SEEDI NG, M XTURE NO. 20
64220 FIELD OFFICE, TYPE C
64301 TRAFFI C CONTROL
64310 TRAFFI C CONTROL, ARROW BOARDS
64313 TRAFFI C CONTROL, DRUNMS
64318 TRAFFI C CONTROL, BARRI CADES, T
64321 TRAFFI C CONTROL, WARNI NG LI GHT
64323 TRAFFI C CONTROL, WARNI NG LI GHT
64326 TRAFFI C CONTROL, SIGNS
64602 PAVEMENT MARKI NG 4-1NCH EPOX
64618 PVMI MRKNG, CHANNELI ZI NG, 8-1IN
64774 PVMI MRKNG, DI AGONAL, 24-1 NCH
64778 PAVEMENT MARKI NG CURB, EPOXY
64790 PAVEMENT MARKI NG | SLAND NOSE,
65045 CONSTRUCTI ON STAKI NG, SUBGRADE
65050 CONSTRUCTI ON STAKI NG, CABC
65055 CONSTRUCTI ON STAKI NG, CURB, QU
65070 CONSTRUCTI ON STAKI NG, CONCRETE
65250 LOOP DETECTOR CONDUI T
65301 PULL BOXES, STEEL, 12X24-1NCH
65306 PULL BOXES, STEEL, 24X36-1 NCH
65580 LOOP DETECTOR LEAD I N CABLE
65585 LOOP DETECTOR W RE
66501 SAW NG EXI STI NG PAVEMENT
66502 SAW NG CONCRETE PAVEMENT, FULL
90005 M SC

90005A, LOOP DETECTCR SPLI CE
90008 M SC

90008A, PORTABLE CHANGEABLE ME
90365 QWP, BASE COURSES
90712 TRAFFI C CONTROL, COVERI NG SI GN

ER

DAY

TON
EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
3. 000 40. 000
93. 000 5. 100
1. 000 6000. 000
1. 000 5995. 000
40. 000 45. 000
3200. 000 0. 200
480. 000 1. 000
960. 000 0. 250
400. 000 0. 250
760. 000 0. 650
14822. 000 0. 420
4020. 000 0. 800
323. 000 4.200
40. 000 5. 000
6. 000 45. 000
9400. 000 0. 700
9400. 000 0. 700
866. 000 1. 000
9400. 000 1. 050
264. 000 9. 000
4.000 350. 000
4.000 475. 000
144. 000 1. 600
936. 000 1. 000
100. 000 0. 950
3078. 000 1. 900
4.000 75. 000
170. 000 100. 000
16432. 000 0. 320
6. 000 140. 000

PROPCSAL TOTAL

DI VI SI ON OF H GHWAYS

6225.
3216.
1356.
200.
270.
6580.
6580.
866.
9870.
2376.
1400.
1900.
230.
936.
95.
5848.
300.

17000.

5258.
840.

850745.

00

24
00

59

Bl DDER NO 2

UNI'T
Bl D PRI CE

45.

300.
. 000
. 000
. 650
. 950
. 900
. 000

ORPPOCOURAOOOOORO

420
800
200
000
000
600
600
250
250
500
000

. 000

. 300
. 000

6225.
3216.
1356.
200.
270.
5640.
5640.
1082.
11750.
2508.
1200.
1840.
144.
608.
95.
5848.
600.

17000.

4929.
840.

893733.

00

60
00

34

PACGE:

LETTI NG DATE: 05/08/01

Bl DDER NO 3
UNI'T

BI D PRI CE AMOUNT
40. 000 120. 00
5. 100 474. 30
6000. 000 6000. 00
5995. 000 5995. 00
45. 000 1800. 00
0. 200 640. 00
1. 000 480. 00
0. 250 240. 00
0. 250 100. 00
0. 650 494. 00
0. 420 6225. 24
0. 800 3216. 00
4.200 1356. 60
5. 000 200. 00
45. 000 270. 00
0. 600 5640. 00
0. 100 940. 00
0. 100 86. 60
1. 250 11750. 00
9. 000 2376. 00
350. 000 1400. 00
475. 000 1900. 00
1. 600 230. 40
1. 000 936. 00
2.000 200. 00
2.000 6156. 00
75. 000 300. 00
100. 000 17000. 00
0. 350 5751. 20
140. 000 840. 00
938521. 99



Dat e 05/08/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010508002

STATE PRQJECT(S): 1670- 00- 80

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

PAGE: 3

LETTI NG DATE: 05/08/01

Bl DDER NO 1 BLUEMEL' S MAI NTENANCE SERVI CE, | NC
BI DDER NO 2 TI LLMANN LANDSCAPE NURSERY, | NC.
Bl DDER NO 1
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE
61910 MOBI LI ZATI ON LS 1. 000 11000. 000
63010 SEEDI NG, M XTURE NO. 30 KG 8.185 40. 000
63201 TREES, EACH 13. 000 530. 000
ASH, AUTUMN PURPLE, 2-1/2 I NCH
63202 TREES, EACH 53. 000 450. 000
ELM FRONTIER, 2-1/2 I NCH CAL.
63203 TREES, EACH 12. 000 525. 000
G NKO BI LOBA, 2-1/2 I NCH CAL.,
63204 TREES, EACH 21.000 500. 000
LI NDEN, LI TTLELEAF, 2-1/2 | NCH
63205 TREES, EACH 28. 000 380. 000
CRABAPPLE, PRAIRIE FIRE
1 3/4IN CAL., B&B
63206 TREES, EACH 18. 000 400. 000
LI LAC, JAPANESE TREE, 1-3/4 IN
63261 SHRUBS, EACH 84. 000 20. 000
BUSHHONEYSUCKLE, DWARF, 18-1NC
63262 SHRUBS, EACH 64. 000 30. 000
JUNI PER, GREEN SARGEANT, 5 GAL.
63263 SHRUBS, EACH 13. 000 30. 000
JUNI PER, SEA GREEN, 5 GAL., CG
63281 VI NES, EACH 178. 000 6. 000
CONEFLOVER, PURPLE, 4 | NCH POT
63282 VI NES, EACH 184. 000 6. 000
DAYLI LY, STELLA DORO, 4 INCH P
63283 VI NES, EACH 655. 000 6. 000
DROPSEED, PRAIRIE, 4 | NCH POCT,
63284 VI NES, EACH 82. 000 7.000
GRASS, FOUNTAIN, 4 INCH POT, C
PROPOCSAL TOTAL.......

LOCATI ON 56/ SAUK COUNTY
BARABOO - SAUK CITY RD, CHESTNUT ST - CTH W
USH 12
SAUK COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNI'T UNI'T
AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE
11000. 00 10000. 000 10000. 00 0. 000
327. 40 100. 000 818. 50 0. 000
6890. 00 500. 000 6500. 00 0. 000
23850. 00 500. 000 26500. 00 0. 000
6300. 00 700. 000 8400. 00 0. 000
10500. 00 500. 000 10500. 00 0. 000
10640. 00 450. 000 12600. 00 0. 000
7200. 00 500. 000 9000. 00 0. 000
1680. 00 65. 000 5460. 00 0. 000
1920. 00 68. 000 4352. 00 0. 000
390. 00 68. 000 884. 00 0. 000
1068. 00 30. 000 5340. 00 0. 000
1104. 00 30. 000 5520. 00 0. 000
3930. 00 30. 000 19650. 00 0. 000
574. 00 30. 000 2460. 00 0. 000
87373. 40 127984. 50

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20010508003

:
65

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 5105-02-91

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

OGLESBY CONSTRUCTI ON,

MOBI LI ZATI ON

TRAFFI C CONTROL

PAVEMENT MARKI NG, RAI SED MARKE
M SC

90005A LENS REPL FOR PERM PLO
RPM S STI M REFL MODEL 941

M SC

90005B LENS REPL FOR PERM PLO
RPM S STI M REFL MODEL 944

M SC

90005C LENS REPL FOR PERM PLO
RPM S STI M REFL MODEL 942

M SC

90005D LENS REPL FOR PERM PLO
RPM S STI M REFL MODEL 944, SPE
M SC

90005E LENS REPL FOR PERM PLO
RPM S 3M MODEL 190

M SC

90005F REPLACEMENT PERM PLOMA

TRAFFI C SI GNI NG & MARKI NG

I NC.

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
1. 000 10885. 000
1. 000 12000. 000
100. 000 60. 000
420. 000 4.420
1600. 000 3.700
550. 000 5. 850
180. 000 3.700
400. 000 4. 000
100. 000 90. 000

PROPOSAL TOTAL

LOCATI ON 11/ COLUMBI A

REFURBI SHED RAI SED PAVEMENT MARKERS

VARI QUS HWY'S

COUNTY

D1 W DE
Bl DDER NO 2
UNI'T

AMOUNT  BID PRI CE AMOUNT
10885. 00 4900. 000 4900. 00
12000. 00 4000. 000 4000. 00
6000. 00 45. 000 4500. 00
1856. 40 16. 000 6720. 00
5920. 00 18. 000 28800. 00
3217. 50 19. 000 10450. 00
666. 00 18. 000 3240. 00
1600. 00 19. 000 7600. 00
9000. 00 150. 000 15000. 00
51144.90 85210. 00

PAGE:

LETTI NG DATE: 05/08/01

Bl DDER NO 3

UNI'T
BI D PRI CE

. 000

. 000

. 000

. 000

.00

.00

.00

.00

.00



Dat e 05/08/01
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20010508004

STATE PROJECT(S): 5105-04-91
5105- 06- 91

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

LOCATI ON 13/ DANE
DI STRICT WDE LONG LI NE PV' T MARKI NG

VARI QUS HWY'S

COUNTY

PAGE:

LETTI NG DATE: 05/08/01

BI DDER NO 1: SWANSTON EQUI PMENT COVPANY
BI DDER NO 2: CENTURY FENCE CO
Bl DDER NO 3 ALL | OMA CONTRACTI NG COVPANY
Bl DDER NO 1
| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
61910 MOBI LI ZATI ON LS 1. 000 3500. 000
64302 TRAFFI C CONTROL, PRQIECT LS 1. 000 2000. 000
5105-04-91
64303 TRAFFI C CONTROL, PRQIECT LS 1. 000 3500. 000
5105-06-91
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 2695000. 000 0. 145
64618 PVMI MRKNG, CHANNELI ZI NG 8-1N L.F. 230000. 000 0. 300
PROPOCSAL TOTAL.......

D1 W DE
Bl DDER NO 2
UNIT
AMOUNT  BI D PRI CE AMOUNT
3500. 00 8000. 000 8000. 00
2000. 00 5000. 000 5000. 00
3500. 00 5000. 000 5000. 00
390775. 00 0. 145 390775. 00
69000. 00 0. 350 80500. 00
468775. 00 489275. 00

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
8874.720 8874.72
11053. 430 11053. 43
11053. 430 11053. 43
0.131 353045. 00
0. 495 113850. 00
497876. 58



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20010508005

:
65

21303

21401
30404
30425
40204
40301
40501
40721
40728
52001
52003
52005
52126
52138
52141
52147
52149
52151
52164
52203
52262
52336
52361

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 5280-01-61
5280- 01- 74

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

PAYNE & DOLAN, | NC

REMOVI NG | NLETS

REMOVI NG ASPHALTI C SURFACE, BU
COVMON EXCAVATI ON

BORROW EXCAVATI ON

PREP OF FOUNDATI ON FOR ASPHALT
FI NI SHI NG ROADVWAY, PRQJECT
5280-01-61

FI NI SHI NG ROADVWAY, PROJECT
5280-01- 74

OBLI TERATI NG OLD ROAD

CRUSHED AGGREGATE BASE COURSE
BREAKER RUN STONE

EACH
S Y.
C.Y.
CY.
LS
LS

LS
STA.

TON
CY.

ASPHALTI C MATERI AL FOR TACK CO GAL.

QWP, ASPHALTI C M XTURE

TON

ASPHALTI C MATERI AL FOR PLANT M TON

ASPHALTI C CONCRETE PAVEMENT, T
DENSI TY | NCENTI VE, ASPHALTIC C
CULVERT PIPE, CLASS 111, 12-IN
CULVERT PIPE, CLASS Ill, 18-IN
CULVERT PIPE, CLASS Ill, 24-IN
SLPD STL ENDW. FR CLVT PI PE, X
CORRUGATED STEEL PI PE ARCH, 28
CORRUGATED STEEL PI PE ARCH, 49
STL APRON ENDW. FOR CLVRT PI PE
STL APRON ENDW. FCR CLVRT PI PE
STL APRON ENDW. FOR CLVRT PI PE
STL APRON ENDW. FCR Pl PE ARCH

RCCP, CL IIl, 18-1NCH

RCCP, APRON ENDWALLS, 18-1NCH

RCCP HORZ ELLIP, CL HE-II1, 19
RCCP HORZ ELLI P, ENDWALLS, 19X

TON

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
1. 000 300. 000
122. 000 12. 480
26720. 000 4.420
6440. 000 4.420
1. 000 3500. 000
1. 000 100. 000
1. 000 1000. 000
4.500 200. 000
28972. 000 6. 380
247.000 9. 750
2642. 000 1. 250
12958. 000 0. 500
778.000 170. 000
12958. 000 23.500
8300. 000 1. 000
32. 000 18. 000
179. 000 22.000
45. 000 26. 000
2. 000 1600. 000
132. 000 27.000
62. 000 52. 000
2.000 80. 000
8. 000 109. 000
6. 000 143. 000
4.000 134. 000
70. 000 29. 000
1. 000 347. 000
90. 000 55. 000
1. 000 550. 000

HOFFMAN CONSTRUCTI ON COMPANI ES- A JO NT V

LOCATI ON 13/ DANE COUNTY
WAUNAKEE - DANE RCAD
STH 113
DANE COUNTY
Bl DDER NO 2
UNI'T
AMOUNT  BID PRI CE AMOUNT
300. 00 300. 000 300. 00
1522. 56 12. 000 1464. 00
118102. 40 5.470 146158. 40
28464. 80 4.950 31878. 00
3500. 00 3500. 000 3500. 00
100. 00 2000. 000 2000. 00
1000. 00 6000. 000 6000. 00
900. 00 300. 000 1350. 00
184841. 36 6. 380 184841. 36
2408. 25 9. 750 2408. 25
3302. 50 1. 250 3302. 50
6479. 00 0. 500 6479. 00
132260. 00 170. 000 132260. 00
304513. 00 23. 500 304513. 00
8300. 00 1. 000 8300. 00
576. 00 14. 000 448. 00
3938. 00 20. 000 3580. 00
1170. 00 27.000 1215. 00
3200. 00 1500. 000 3000. 00
3564. 00 30. 000 3960. 00
3224. 00 60. 000 3720. 00
160. 00 100. 000 200. 00
872.00 125. 000 1000. 00
858. 00 200. 000 1200. 00
536. 00 150. 000 600. 00
2030. 00 28. 000 1960. 00
347.00 400. 000 400. 00
4950. 00 45. 000 4050. 00
550. 00 500. 000 500. 00

PAGE:

LETTI NG DATE: 05/08/01

Bl DDER NO 3

UNI'T
Bl D PRI CE

©

CO00O000000000000000000

000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

. 000

©

COOLOOOOOOL00000L00e00eo



Dat e 05/08/01
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508005

| TEM
NUMBER | TEM DESCRI PTI ON UNIT
60170 CONCRETE CURB AND GUTTER, 36-1 L.F.
60601 RI PRAP cCY
61123 | NLETS, TYPE 8 EACH
61170 | NLET COVERS, TYPE MS EACH
61422 MARKER POSTS FOR RI GHT- OF- WVAY  EACH
61801 MAI NTENANCE AND REPAI R OF HAUL LS
61910 MOBI LI ZATI ON LS
62101 LANDMARK REFERENCE MONUMENTS  EACH
62111 LANDMVARK REF MONUMENTS & CAST EACH
62401 WATER MGAL
62505 SALVAGED TOPSO L S.Y
62702 MJILCHI NG S. Y.
62811 ERCSI ON BALES, DELI VERED EACH
62812 EROCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED L.F.
62816 SILT FENCE, |NSTALLED L.F.
62817 SILT FENCE MAI NTENANCE L.F.
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62824 EROCSI ON MAT, DELIVERED, CLASS S.Y
62825 EROSI ON MAT, | NSTALLED, CLASS S.Y.
62870 | NLET PROTECTI ON, TYPE A EACH
62905 FERTILIZER, TYPE B owr
63009 SEEDI NG, M XTURE NO. 20 LB.
63111 EROCSI ON CONTROL SCD S.Y
64220 FIELD OFFICE, TYPE C LS
64302 TRAFFI C CONTROL, PROQJECT LS
5280-01- 61
64303 TRAFFI C CONTROL, PRQIECT LS
5280-01-74
64313 TRAFFI C CONTROL, DRUVMS DAYS

64321 TRAFFI C CONTROL, WARNI NG LI GHT
64323 TRAFFI C CONTROL, WARNI NG LI GHT
64326 TRAFFI C CONTROL, SIGNS

64505 GEOTEXTILE FABRIC, TYPE R
64602 PAVEMENT MARKI NG 4-1NCH EPOX
64618 PVMI MRKNG, CHANNELI ZI NG, 8-1N
64706 PVMI MRKNG, STOP LINE, 12-1NCH
64902 TEWMP PVMI MRKG, 4-1NCH REFLEC

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
1673. 000 9.410
33. 000 40. 000
1. 000 1200. 000
1. 000 300. 000
100. 000 46. 000
1. 000 100. 000
1. 000 17400. 000
16. 000 100. 000
4.000 350. 000
400. 000 15. 200
34734. 000 0. 800
34734. 000 0. 100
500. 000 4. 000
500. 000 4.000
2140. 000 0. 800
2140. 000 0. 800
2140. 000 0. 010
2. 000 100. 000
1. 000 150. 000
7060. 000 0. 550
7060. 000 0. 530
2. 000 100. 000
22.000 22.220
960. 000 3. 840
143. 000 5. 000
1. 000 5000. 000
1. 000 469. 000
1. 000 938. 000
3600. 000 0. 230
1200. 000 0. 100
1200. 000 0. 150
1200. 000 0. 750
66. 000 2.000
53966. 000 0. 200
980. 000 0. 600
147. 000 4. 000
4138. 000 0. 200

DI VI SI ON OF H GHWAYS

828.
120.
180.
900.
132.
10793.
588.
588.
827.

Bl DDER NO 2

UNI'T
Bl D PRI CE

1100.
500.
48.
100.
22750.

erOCORrOOOO

. 000
. 100
. 000
. 000
. 000

. 000

230
100
150
750
000
200
600
000
200

828.
120.
180.
900.
264.
10793.
588.
588.
827.

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

°
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LETTI NG DATE: 05/08/01
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Dat e 05/08/01

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20010508005

| TEM
NUMBER

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE
CONSTRUCTI ON STAKI NG, SUBGRADE L. F. 5600. 000 0. 650
CONSTRUCTI ON STAKI NG, CABC L.F. 5600. 000 0. 650
CONSTRUCTI ON STAKI NG, CURB, &UJ L.F. 1674. 000 1. 000
CONSTRUCTI ON STAKI NG, PI PE CUL EACH 10. 000 50. 000
SAW NG EXI STI NG PAVEMENT L.F. 398. 000 1.100
QWP, BASE CCOURSES TON 28972. 000 0. 280
PROFI LOGRAPH LS 1. 000 2500. 000

PROPOSAL TOTAL

DI VI SI ON OF H GHWAYS

965350.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T

Bl D PRI CE

995272.

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

cocococo0o00o

LETTI NG DATE: 05/08/01

©

eooooeo



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20010508006

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 5907-00-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: HI GHWAY STRUCTURES

R NO 1: EDWARD KRAEMER & SONS,
R NO 2: LUNDA CONSTRUCTI ON COVPANY
R NO 3

I NC.

PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES

LOCATI ON 22/ GRANT COUNTY
SLEEPY HOLLOW ROAD BRI DGE & APPRCACHES

TOM RD
GRANT COUNTY

PAGE: 9

LETTI NG DATE: 05/08/01

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA.
GRUBBI NG STA.
REMOVI NG OLD BRI DGE, STATION LS
10+24, 23 FT RIGAT
COVMON EXCAVATI ON CY.
EXCAVATI ON FOR STRUCTURES, BRI LS
B-22-188
BORROW EXCAVATI ON cCY
STRUCTURE BACKFI LL cCY
FI NI SHI NG ROADWAY LS
CRUSHED AGCREGATE BASE COURSE C.Y.
BREAKER RUN STONE C.Y.
ASPHALTI C MATERI AL FOR TACK CO GAL.
ASPHALTI C SURFACE TON
CONCRETE MASONRY, BRI DGES cCY
PROTECTI VE SURFACE TREATMENT  S.Y.
HI GH STRENGTH BAR STEEL REI NF. LB
COATED HI GH STR BAR STL REINF, LB
STL PILING DELIV & DRIVEN, HP L.F.
TUBULAR RAILING TYPE F, STRUC LS
B-22-188
RUBBERI ZED MEMBRANE WATERPROOF S. Y
CULVERT PIPE, CLASS 11, 18-IN L.F.
APRON ENDWALLS FOR CULVERT PI P EACH
HEAVY Rl PRAP cCY
ANCHORACES FOR STEEL PLATE BEA EACH
STEEL THRI E BEAM STRUCTURE APP L. F.
STEEL PLATE BEAM GUARD, CLASS L.F.
MARKER POSTS FOR RI GHT- OF- WAY  EACH
MOBI LI ZATI ON LS

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
1. 000 200. 000
1. 000 200. 000
1. 000 9000. 000
689. 000 5. 250
1. 000 1600. 000
94. 000 10. 350
180. 000 10. 350
1. 000 800. 000
630. 000 14. 850
390. 000 14. 850
27.000 3. 500
180. 000 70. 000
258. 000 338. 580
290. 000 2.720
26380. 000 0.510
11980. 000 0. 570
480. 000 26. 020
1. 000 11000. 000
12. 000 39. 960
24.000 30. 000
2. 000 135. 000
412. 000 31. 000
1. 000 320. 000
33.150 31. 310
39. 400 11.980
14. 000 51. 000
1. 000 22800. 000

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT

200. 00 500. 000 500. 00
200. 00 500. 000 500. 00
9000. 00 10000. 000 10000. 00
3617. 25 10. 000 6890. 00
1600. 00 5000. 000 5000. 00
972. 90 20. 000 1880. 00
1863. 00 12. 000 2160. 00
800. 00 500. 000 500. 00
9355. 50 12. 000 7560. 00
5791. 50 12. 000 4680. 00
94. 50 3. 500 94. 50
12600. 00 70. 000 12600. 00
87353. 64 325. 000 83850. 00
788. 80 2.000 580. 00
13453. 80 0. 450 11871. 00
6828. 60 0. 650 7787.00
12489. 60 17. 000 8160. 00
11000. 00 8300. 000 8300. 00
479.52 25. 000 300. 00
720. 00 30. 000 720. 00
270. 00 100. 000 200. 00
12772. 00 35. 000 14420. 00
320. 00 320. 000 320. 00
1037. 93 31. 310 1037.93
472.01 11.980 472.01
714. 00 51. 000 714. 00
22800. 00 23500. 000 23500. 00

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
250. 000 250. 00
250. 000 250. 00

20. 000 1880. 00
27.000 4860. 00
200. 000 200. 00
20. 000 12600. 00
20. 000 7800. 00

3. 500 94. 50

70. 000 12600. 00
350. 000 90300. 00

3. 000 870. 00
0. 500 13190. 00
0. 700 8386. 00
20. 000 9600. 00
10800. 000 10800. 00
30. 000 360. 00
20. 000 480. 00
50. 000 100. 00
50. 000 20600. 00
500. 000 500. 00
40. 000 1326. 00
14. 000 551. 60
75. 000 1050. 00

35500. 000 35500. 00



Dat e 05/08/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508006

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T

Bl D PRI CE

PAGE:

10

LETTI NG DATE: 05/08/01

| TEM
NUMBER | TEM DESCRI PTI ON UNIT
62505 SALVAGED TOPSO L S. Y
62702 MJILCHI NG S Y.
62811 EROCSI ON BALES, DELI VERED EACH
62812 EROCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED L.F.
62816 SILT FENCE, |NSTALLED L.F.
62817 SILT FENCE MAI NTENANCE L.F.

62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62832 EROCSI ON MAT, DELIVERED, CLASS S.Y
62833 EROSI ON MAT, | NSTALLED, CLASS S.Y.

62905 FERTI LI ZER, TYPE B CWI.
63003 SEEDI NG, TEMPORARY LB
63009 SEEDI NG M XTURE NO. 20 LB.
63401 WOCOD POSTS, 4X4-1NCH X 10-FT. EACH
63702 SIGNS, TYPE Il, REFLECTIVE S. F.
64202 FIELD OFFICE, TYPE B LS
64301 TRAFFI C CONTROL LS
64506 GEOTEXTILE FABRIC, TYPE HR S.Y
65045 CONSTRUCTI ON STAKI NG, SUBGRADE L. F.
65050 CONSTRUCTI ON STAKI NG, CABC L.F.

65060 CONSTRUCTI ON STAKI NG, PI PE CUL EACH
65065 CONSTRUCTI ON STAKI NG, STRUCT L LS
B- 22-188

PROPOSAL

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
1200. 000 0. 250
1650. 000 0. 140
50. 000 5. 000
50. 000 5. 000
700. 000 1. 000
700. 000 1. 000
1400. 000 0. 010
1. 000 200. 000
2. 000 200. 000
750. 000 1.120
750. 000 0.610
2.000 50. 000
90. 000 3. 820
90. 000 5.010
4.000 50. 000
12. 000 16. 990
1. 000 250. 000
1. 000 1675. 000
678. 000 2.500
449. 000 2.480
449. 000 2.480
1. 000 186. 150
1. 000 992. 800
TOTAL. ... ...

840.
457.
100.
343.
450.
200.
203.
250.
1675.
1695.
1113.
1113.
186.
992.

230261.

. 610
. 000
. 820
. 010
. 000
. 990
. 000
. 000
. 250
. 250
. 250
. 000
. 000

840.
457.
100.
343.
450.
200.
203.
500.
1675.
1525.
1010.
1010.
150.
1000.

230408.

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
3. 000 3600. 00
0. 400 660. 00
8. 000 400. 00
8. 000 400. 00
1. 000 700. 00
1. 500 1050. 00
0. 500 700. 00
250. 000 250. 00
240. 000 480. 00
1. 000 750. 00
2. 000 1500. 00
40. 000 80. 00
4. 000 360. 00
7.000 630. 00
60. 000 240. 00
18. 000 216. 00
4000. 000 4000. 00
1675. 000 1675. 00
2. 000 1356. 00
1. 990 893.51
1.990 893.51
120. 000 120. 00
1200. 000 1200. 00
297637.12



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010508008

20352

20401
20402
20405
20406
20411
20418
20501
20610

20611

20801
21001
21131
21301
30404
40204
40301
40501
40721
40723
40728
41509
41621

STATE PROJECT(S):

5992-05-69

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

LOCATI ON 13/ DANE
E WASHI NGTON AVENUE, BRI DGE REHAB

TYPE OF WORK: GENERAL CONSTRUCTI ON

R NO 1: LUNDA CONSTRUCTI ON COVPANY
R NO 2: PARISI CONSTRUCTI ON CO.,
R NO 3 ZENI'TH TECH., | NC

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA.
GRUBBI NG STA.
REMOVI NG OLD BRI DGE, STATION LS
20+43
REMOVI NG OLD BRI DGE, STATION LS

20+44

REMOVI NG PAVEMENT

REMOVI NG ASPHALTI C SURFACE
REMOVI NG CURB AND GUTTER
REMOVI NG CONCRETE S| DEWALK
REMOVI NG GUARDRAI L

REMOVI NG PAVEMENT, BUTT JO NTS
COVMON EXCAVATI ON

EXCAVATI ON FOR STRUCTURES, BRI

B- 13- 204

EXCAVATI ON FOR STRUCTURES, BRI LS
B- 13- 205

BORROW EXCAVATI ON cCY
STRUCTURE BACKFI LL cCY

PREP COF FOUNDATI ON FOR ASPHALT
FI NI SH NG ROADWAY LS
CRUSHED AGGREGATE BASE COURSE TON

ASPHALTI C MATERI AL FOR TACK CO GAL.

TON
M TON
T TON
T TON
C DOL

QWP, ASPHALTI C M XTURE
ASPHALTI C MATERI AL FOR PLANT
ASPHALTI C CONCRETE PAVEMENT,
ASPHALTI C CONCRETE PAVEMENT,
DENSI TY | NCENTI VE, ASPHALTI C
CONCRETE PAVEMENT, 9-1 NCH

STA.

S. Y.
CONCRETE PAVEMENT APPROACH SLA S. Y

I NC.

COUNTY

USH 151
DANE COUNTY
Bl DDER NO 1 Bl DDER NO 2
ESTI MATED UNIT UNIT
QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT
3. 000 500. 000 1500. 00 500. 000 1500. 00
3. 000 500. 000 1500. 00 500. 000 1500. 00
1. 000 8000. 000 8000. 00 8000. 000 8000. 00
1. 000 12000. 000 12000. 00 12000. 000 12000. 00
233. 000 6. 000 1398. 00 12. 000 2796. 00
1047. 000 2.000 2094. 00 5. 000 5235. 00
82. 000 5. 000 410. 00 8. 000 656. 00
29. 000 10. 000 290. 00 14. 000 406. 00
456. 000 1. 000 456. 00 1. 250 570. 00
493. 000 8. 500 4190. 50 8. 500 4190. 50
967. 000 15. 000 14505. 00 14. 000 13538. 00
1. 000 5000. 000 5000. 00 5000. 000 5000. 00
1. 000 8000. 000 8000. 00 8000. 000 8000. 00
165. 000 5. 000 825. 00 18. 000 2970. 00
155. 000 21. 000 3255. 00 21. 000 3255. 00
15. 000 105. 000 1575. 00 100. 000 1500. 00
1. 000 4000. 000 4000. 00 4000. 000 4000. 00
1407. 000 8. 850 12451. 95 9. 740 13704. 18
30. 000 3. 000 90. 00 3. 000 90. 00
830. 000 0. 650 539. 50 0. 650 539. 50
49. 800 180. 000 8964. 00 180. 000 8964. 00
54. 000 70. 000 3780. 00 70. 000 3780. 00
776.000 48. 500 37636. 00 48. 500 37636. 00
540. 000 1. 000 540. 00 1. 000 540. 00
54. 000 40. 000 2160. 00 50. 000 2700. 00
188. 000 100. 000 18800. 00 125. 000 23500. 00

PAGE:

11

LETTI NG DATE: 05/08/01

Bl DDER NO 3
UNIT
Bl D PRI CE

. 000

000
000
000
000

. 500
. 500
. 000
. 000

. 000

. 000
. 000
150.
4000.
. 740
. 000
. 650
180.
70.
48.
. 000
40.
100.

000
000

000
000
500

000
000

30000.

1398.
2094.
410.
290.
1596.
4190.
14505.
5000.

10000.

825.
4650.
2250.
4000.

13704.

539.
8964.
3780.

37636.

540.

2160.
18800.



Dat e 05/08/01
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508008

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

Bl DDER NO 2
UNI'T
Bl D PRI CE

PAGE: 12

LETTI NG DATE: 05/08/01

| TEM
NUMBER | TEM DESCRI PTI ON UNIT
41653 PAVEMENT TI ES EACH
41654 DOWEL BARS EACH
50201 CONCRETE MASONRY, BRI DGES cCY
50232 EXPANSI ON DEVI CE, STRUCTURE LS
B- 13- 204
50233 EXPANSI ON DEVI CE, STRUCTURE LS
B- 13- 205

50250 CONC MASONRY ANCHORS, TYPE L, EACH
50265 PROTECTI VE SURFACE TREATMENT S.Y
50511 COATED H GH STR BAR STL REINF, LB.
50601 STRUCTURAL CARBON STEEL LB
50903 PREPARATI ON, DECKS, TYPE 1 S. Y
50904 PREPARATI ON, DECKS, TYPE 2 S.Y
50912 CURB REPAI R L.F.
50915 CONCRETE SURFACE REPAI R S. F.
50920 FULL DEPTH DECK REPAI R S. Y
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y
52080 TEMPCORARY CULVERT PIPE, 12-1NC L. F.
60123 CONCRETE CURB AND GUTTER, 30-1 L.F.
60204 CONCRETE SI DEWALK, 4-1NCH S. F.
60206 CONCRETE SI DEWALK, 6-1 NCH S. F.
60302 CONCRETE BARRI ER, SI NGLE-FACED L. F.
60305 TEMP PRECAST CONC BARR, CONTR L.F.
60308 TEMP PRECAST CONC BARR, CONTR L. F.
61123 | NLETS, TYPE 8 EACH
61170 | NLET COVERS, TYPE MS EACH
61407 STEEL THRI E BEAM STRUCTURE APP L. F.
61408 STEEL PLATE BEAM GUARD, CLASS L. F.
61433 ANCHOR ASSEMB FCR STEEL PLATE EACH
61435 STL PLT BM GRD, ENRGY ABSORB T EACH
61610 CHAIN LI NK FENCE, 4 FT. L.F.
61801 MAI NTENANCE AND REPAIR OF HAUL LS
61910 MOBI LI ZATI ON LS
62501 TOPSA L S.Y
62702 MJILCHI NG S. Y.
62811 ERCSI ON BALES, DELI VERED EACH
62812 EROCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED L.F.
62816 SILT FENCE, |NSTALLED L. F.

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
277.000 5. 000
105. 000 10. 000
67.000 350. 000
1. 000 4720. 000
1. 000 6228. 000
458. 000 10. 000
205. 000 5. 000
9200. 000 1. 000
115. 000 3. 000
55. 000 34. 000
22.000 34. 000
140. 000 26. 000
200. 000 60. 000
10. 000 200. 000
22.000 20. 000
198. 000 24.000
618. 000 12. 000
2727.000 2.750
336. 000 3. 250
48. 000 200. 000
340. 000 8. 000
340. 000 3. 000
1. 000 900. 000
1. 000 350. 000
99. 000 31. 000
416. 000 10. 000
1. 000 300. 000
1. 000 1750. 000
228. 000 10. 900
1. 000 100. 000
1. 000 47750. 000
1512. 000 3. 000
734.000 0. 200
78. 000 6. 000
78.000 6. 000
375. 000 1. 000
375. 000 1. 000

6228. 000

10. 000

5. 000

1. 000

3. 000

34. 000
34. 000
26. 000
60. 000
200. 000
20. 000
30. 000
11. 500
4.000
4.500
200. 000
8. 000

3. 000
1200. 000
500. 000
33. 250
10. 890
300. 000
1888. 000
13. 120
3000. 000
95350. 000
4. 000
0. 200
5. 000
5. 000
1. 000
1. 000

6228.

4580.
1025.
9200.
345.
1870.
748.
3640.
12000.
2000.
440.
5940.
7107.
10908.
1512.
9600.
2720.
1020.
1200.
500.
3291.
4530.
300.
1888.
2991.
3000.
95350.
6048.
146.
390.
390.
375.
375.

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
5. 000 1385. 00
10. 000 1050. 00
400. 000 26800. 00
14000. 000 14000. 00
19000. 000 19000. 00
10. 000 4580. 00
7.000 1435. 00
1. 000 9200. 00
7.500 862. 50
100. 000 5500. 00
53. 000 1166. 00

75. 000 10500. 00
50. 000 10000. 00
200. 000 2000. 00
27. 000 594. 00
24.000 4752. 00
12. 000 7416. 00
2.750 7499. 25

3. 250 1092. 00
125. 000 6000. 00
6. 500 2210. 00

3. 000 1020. 00
900. 000 900. 00
350. 000 350. 00
31. 000 3069. 00
11. 500 4784. 00
165. 000 165. 00
1800. 000 1800. 00
10. 900 2485. 20
1200. 000 1200. 00
50000. 000 50000. 00
3. 000 4536. 00

0. 180 132.12

5. 000 390. 00

5. 000 390. 00

0. 750 281. 25

0. 750 281. 25



Dat e 05/08/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 13
CERTI FI ED BY- DI VI SI ON OF H GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 05/08/01
PROPCSAL: 20010508008
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNIT
NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
62817 SILT FENCE NMAI NTENANCE L. F. 375. 000 1. 000 375.00 1. 000 375.00 0. 100 37.50
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 3. 000 100. 000 300. 00 250. 000 750. 00 125. 000 375. 00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 100. 000 100. 00 250. 000 250. 00 150. 000 150. 00
62824 EROCSI ON MAT, DELIVERED, CLASS S.Y. 973. 000 0. 700 681. 10 0. 600 583. 80 0. 500 486. 50
62825 EROSI ON MAT, | NSTALLED, CLASS S.Y. 973. 000 0. 700 681. 10 0. 680 661. 64 0. 600 583. 80
62870 | NLET PROTECTI ON, TYPE A EACH 2.000 90. 000 180. 00 150. 000 300. 00 75. 000 150. 00
62905 FERTILIZER, TYPE B CWI. 1. 200 31. 000 37.20 100. 000 120. 00 45. 000 54. 00
63003 SEEDI NG, TEMPORARY LB. 54. 000 4.000 216. 00 4.000 216. 00 5. 000 270. 00
63010 SEEDI NG, M XTURE NO. 30 LB. 36. 000 6. 000 216. 00 5. 000 180. 00 6. 000 216. 00
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000 52. 000 208. 00 50. 000 200. 00 42. 000 168. 00
63702 SICGNS, TYPE |1, REFLECTIVE S. F. 12. 000 15. 000 180. 00 20. 000 240. 00 15. 000 180. 00
64202 FIELD OFFICE, TYPE B LS 1. 000 1500. 000 1500. 00 1500. 000 1500. 00 2200. 000 2200. 00
64301 TRAFFI C CONTROL LS 1. 000 21000. 000 21000. 00 15950. 000 15950. 00 21000. 000 21000. 00
64310 TRAFFI C CONTROL, ARROW BOARDS DAYS 314. 000 20. 000 6280. 00 18. 000 5652. 00 20. 000 6280. 00
64313 TRAFFI C CONTROL, DRUVS DAYS  12683. 000 0. 300 3804. 90 0. 550 6975. 65 0. 300 3804. 90
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 1878. 000 0. 500 939. 00 0. 600 1126. 80 0. 500 939. 00
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 3826. 000 0. 200 765. 20 0. 100 382. 60 0. 200 765. 20
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 4914. 000 0. 250 1228. 50 0. 200 982. 80 0. 250 1228. 50
64326 TRAFFI C CONTROL, SIGNS DAYS 7047. 000 0. 500 3523. 50 0. 500 3523. 50 0. 500 3523. 50
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 68. 000 24.000 1632. 00 19. 000 1292. 00 24.000 1632. 00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 34. 000 3. 000 102. 00 3. 000 102. 00 3. 000 102. 00
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L. F. 3003. 000 0. 880 2642. 64 0. 350 1051. 05 0. 880 2642. 64
64618 PVMI MRKNG, CHANNELI ZI NG 8-1N L. F. 963. 000 1. 200 1155. 60 1. 200 1155. 60 1. 200 1155. 60
64642 REMOVI NG PAVEMENT MARKI NGS L. F. 3000. 000 0. 380 1140. 00 0. 350 1050. 00 0. 380 1140. 00
64901 TEMPORARY PAVEMENT MARKI NG 4- L.F. 1747. 000 0. 450 786. 15 0. 450 786. 15 0. 240 419. 28
64904 TEWMP PVMI MRKG, 4-1NCH, REMOVA L. F. 5294. 000 0. 850 4499. 90 0. 850 4499. 90 0. 950 5029. 30
64921 TEMP PVMI MRKNG, RAI SED MARKER EACH 21.000 2. 000 42.00 2. 000 42.00 3. 200 67. 20
65045 CONSTRUCTI ON STAKI NG, SUBGRADE L. F. 350. 000 2.850 997. 50 2.850 997. 50 2.850 997. 50
65050 CONSTRUCTI ON STAKI NG, CABC L. F. 350. 000 2.850 997. 50 2.850 997. 50 2.850 997. 50
65055 CONSTRUCTI ON STAKI NG, CURB, &UJ L.F. 618. 000 1. 300 803. 40 1. 300 803. 40 1. 300 803. 40
65075 CONSTRUCTI ON STAKI NG, CONCRETE L. F. 48. 000 7.000 336. 00 7.000 336. 00 7.000 336. 00
65099 CONSTRUCTI ON STAKING, INTIAL L.F. 3609. 000 1. 000 3609. 00 1. 000 3609. 00 1. 000 3609. 00
66501 SAW NG EXI STI NG PAVEMENT L. F. 270. 000 1.100 297. 00 2.000 540. 00 0. 800 216. 00
66502 SAW NG CONCRETE PAVEMENT, FULL L.F. 270. 000 2.100 567. 00 3. 000 810. 00 1.750 472. 50
90004 M SC LS 1. 000 9200. 000 9200. 00 9200. 000 9200. 00 15000. 000 15000. 00
90004A, STEEL RAI LI NG ATTACHVE
90008 M SC DAY 492. 000 50. 000 24600. 00 60. 000 29520. 00 50. 000 24600. 00
90008A, PORTABLE CHANGEABLE ME
90033 M SC S. Y. 1415. 000 8. 810 12466. 15 8. 810 12466. 15 8. 810 12466. 15

90033A, SHEET MEMBRANE WATERPR



Dat e 05/08/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508008

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 2

PAGE: 14

LETTI NG DATE: 05/08/01

| TEM
NUMBER | TEM DESCRI PTI ON UNIT
90365 QW, BASE COURSES TON
90454 BEARI NG REPLACEMENT EACH

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE AMOUNT
1407. 000 0. 350 492. 45
14. 000 875. 000 12250. 00

PROPCSAL TOTAL. ...... 448804. 99

521082. 87

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
0. 500 703. 50

1200. 000 16800. 00

530849. 22



Dat e 05/08/01

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

DI VI SI ON OF H GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20010508009

STATE PROJECT(S): 1000-27-19

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

LOCATI ON 30/ KENOSHA
SI GNAL | MPROVEMENTS
VARI QUS STH S
KENOSHA, M LWAUKEE COUNTY

COUNTY

PAGE:

15

LETTI NG DATE: 05/08/01

90005D ABANDONI NG PULL BOXES

PROPOSAL TOTAL

R NO 1: CABLE-LITE, INC
R NO 2: DARWN ELECTRIC, |NC
R NO 3 QUTDOOR LI GHTI NG CONSTRUCTI ON CO., | NC.
Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
MOBI LI ZATI ON LS 1. 000 500. 000
TRAFFI C CONTROL LS 1. 000 4000. 000
TRAFFI C CONTROL, ARROW BOARDS DAYS 202. 000 60. 000
TRAFFI C CONTROL, DRUVS DAYS 7062. 000 0. 500
TRAFFI C CONTROL, BARRI CADES, T DAYS 202. 000 2.000
TRAFFI C CONTROL, WARNI NG LI GHT DAYS 404. 000 0. 750
TRAFFI C CONTROL, SI GNS DAYS 1767. 000 1. 500
NONMETALLI C CONDUI T, SCHEDULE L. F. 1087. 900 5. 500
NONMETALLI C CONDUI T, SCHEDULE L. F. 11. 000 9. 500
CONDUI T, SPECI AL, 3-1NCH L.F. 244,000 25. 000
LOOP DETECTOR CONDUI T L.F. 3546. 420 5. 650
LOOP DETECTOR SLOTS L.F. 3627. 880 11. 500
PULL BOXES, STEEL, 24X36-1NCH EACH 10. 000 495. 000
LOOP DETECTOR LEAD I N CABLE L. F. 9613. 200 1. 250
LOOP DETECTOR W RE L.F. 12653. 900 0. 800
M SC EACH 3. 000 395. 000
90005C PULL BOXES, 24X36-1 NCH
COVERS AND FRAMES
M SC EACH 3. 000 50. 000

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
500. 00 10000. 000 10000. 00
4000. 00 25000. 000 25000. 00
12120. 00 23. 000 4646. 00
3531. 00 0. 350 2471.70
404. 00 1.150 232.30
303. 00 0. 230 92.92
2650. 50 0. 800 1413. 60
5983. 45 5. 950 6473. 01
104. 50 10. 000 110. 00
6100. 00 18. 500 4514. 00
20037. 27 4.500 15958. 89
41720. 62 13. 100 47525. 23
4950. 00 500. 000 5000. 00
12016. 50 1.100 10574. 52
10123. 12 0. 600 7592. 34
1185. 00 425. 000 1275. 00
150. 00 80. 000 240. 00
125878. 96 143119. 51

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
23328. 000 23328. 00
18427. 200 18427. 20
45. 000 9090. 00
0. 500 3531. 00
1. 500 303. 00
0. 500 202. 00
1. 250 2208. 75
6. 440 7006. 08
11. 200 123. 20
26. 500 6466. 00
4.240 15036. 82
16. 250 58953. 05
686. 000 6860. 00
1.810 17399. 89
1.170 14805. 06
508. 000 1524. 00
282. 000 846. 00
186110. 05



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20010508010

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 1000- 65- 63

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

BI DDER NO 1: THE KUEHNE COVPANY, | NC.

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

| TEM DESCRI PTI ON UNIT
MOBI LI ZATI ON LS
TRAFFI C CONTROL LS
M SC EACH
90005A PEPLACE M SSI NG SI GN BR
| D PLAQUE
M SC EACH
90005B REPLACE WALKWAY END CHA
M SC EACH
90005C REPLACE WALKWAY END CHA
BOLTS
M SC EACH
90005D REPLACE WALKWAY RAI LI NG
BOLTS
M SC EACH
90005E REPLACE CRACKED ALUM NU
CASTI NG
M SC EACH
90005F REMOVE & REPLACE TRUSS
OR STRUT
M SC EACH
90005G REPAI R WELD
M SC EACH
90005H "T" SECTI ON REPAI RS
M SC EACH
90005J REPLACE HANDHOLE COVER
M SC EACH
90005K REPLACE M SSI NG TOAER C
M SC EACH
90005L PLACE OR REPLACE SIGN P
CONNECTORS
M SC EACH

90005M REPLACE U-BOLT

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

ESTI MATED
QUANTI TY

23.

18.

34.

10.

135.

31.

000

000

000

. 000

. 000

. 000

. 000

000

. 000

000

000

Bl DDER NO 1

UNIT
BI D PRI CE

120.

100.

2850.

2600.

2100.

3800.

310.

800.

45.

400.

. 000

000

000

000

000

000

000

000

000

000

000

LOCATI ON 40/ M LWAUKEE
SI GN BRI DGE REPAI RS, 2001
VARl QUS FRWS, STH S, & USH S
D2 VAR COUNTY

COUNTY

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
50000. 00 0. 000 0. 00
40000. 00 0. 000 0. 00
1400. 00 0. 000 0. 00
2760. 00 0. 000 0. 00
2160. 00 0. 000 0. 00
3400. 00 0. 000 0. 00
2850. 00 0. 000 0. 00
5200. 00 0. 000 0. 00
6300. 00 0. 000 0. 00
11400. 00 0. 000 0. 00
3100. 00 0. 000 0. 00
1600. 00 0. 000 0. 00
6075. 00 0. 000 0. 00
12400. 00 0. 000 0. 00

PAGE:

16

LETTI NG DATE: 05/08/01

Bl DDER NO 3
UNIT
Bl D PRI CE

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00



Dat e 05/08/01

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20010508010

| TEM
NUMBER

DI VI SI ON OF H GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2
UNI'T
Bl D PRI CE

PAGE:

17

Bl DDER NO 3

UNIT

Bl D PRI CE

LETTI NG DATE: 05/08/01

90005

90005

90005

90005

90005

90030

90034

90034

90034

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE
M SC EACH 2.000 675. 000
90005N REMOVE GROUT
M SC EACH 13. 000 620. 000
90005P | NCI DENTAL REPAI RS
M SC EACH 6. 000 230. 000
90005Q REPLACE LUM NAI RE
M SC EACH 4.000 35. 000
90005R PLACE M SSING CONDUI T C
M SC EACH 2. 000 125. 000
90005S REPLACE JUNCTI ON BOX
M SC EACH 1. 000 20. 000
90005T REPLACE JUNCTI ON BOX SC
M SC EACH 1. 000 150. 000
90005U REPLACE DAMAGED PLASTI C
M SC EACH 6. 000 10. 000
90005V LAMP DI SPOSAL, HI GH I NT
DI SCHARGE
M SC L. F. 82. 000 34. 000
90030A PLACE M SSI NG WALKWAY B
RAI LI NG
M SC CY. 1. 200 6000. 000
90034A REPAI R FOUNDATI ON
M SC CY. 2.100 5725. 000
90034B REPAI R GROUT
M SC CY. 8. 000 750. 000

90034C ADD OR REMOVE FI LL & RE

PROPOSAL TOTAL

140.

250.

20.

150.

60.

2788.

7200.

12022.

6000.

188065.

00

00

00

00

00

00

00

50

00

50

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

0.00

0.00

0.00

0.00

0.00

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0.00

0.00

0.00

0.00

0.00



Dat e 05/08/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010508011

STATE PROJECT(S): 1360-01-74
1360- 02- 77

TYPE OF WORK:

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

LOCATI ON 40/ M LWAUKEE COUNTY

FOND DU LAC AVE
STH 145
M LWAUKEE COUNTY

PAGE:

18

LETTI NG DATE: 05/08/01

CABC, OPEN GRADED, NUMBER 2 TON
CONCRETE BASE COURSE, 6-INCH S.Y
ASPHALTI C MATERI AL FOR TACK CO GAL.
ASPHALTI C SURFACE TON
CONCRETE PAVEMENT, 9-1 NCH S. Y
H E. S. CONCRETE PAVEMENT, 9-IN S.Y
CONCRETE DRI VEVAY, 7-1NCH S. Y
CONCRETE ALLEY S.Y
H E.S. CONCRETE DRI VEWAY 8-1NC S. Y

DOVEL BARS EACH
CONCRETE PAVEMENT GAPS EACH
CONCRETE CURB AND GUTTER, 22-1 L.F
CONCRETE CURB AND GUTTER, 31-1 L.F
CONCRETE SI DEWALK, 5-1NCH S.F
CONCRETE LQADI NG ZONE S.F
NONREI NF CONC PIPE, CLS 3, SS, L.F
REI NF CONC PIPE, CLASS 111, SS L.F
MANHOLES, TYPE 12 EACH
RECONSTRUCTI NG MANHCLES EACH
ADJUSTI NG MANHOLE COVERS EACH
Pl PE UNDERDRAI N, 6-1 NCH L.F.

R NO 1: JAMES CAPE & SONS CO
R NO 2: M LWAUKEE GENERAL CONSTRUCTI ON COVPANY
R NO 3: THE ZI GNEGO COVPANI ES

| TEM DESCRI PTI ON UNIT
REMOVI NG PAVEMENT S.Y
REMOVI NG CONCRETE S| DEVWALK S. Y
REMOVI NG RAI LROAD TRACK L.F.
REMOVI NG | NLETS EACH
REMOVI NG ASPHALTI C SURFACE, M S. .
ABANDONI NG | NLETS EACH
COVMON EXCAVATI ON CY.
FI NI SH NG ROADWAY, PROQIECT LS
CRUSHED AGGREGATE BASE COURSE TON

Bl DDER NO 1 Bl DDER NO 2

ESTI MATED UNIT UNIT
QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT
61663. 000 2.900 178822. 70 1. 000 61663. 00
19196. 000 2.000 38392. 00 2.790 53556. 84
6614. 000 8. 000 52912. 00 14. 700 97225. 80
39. 000 200. 000 7800. 00 200. 000 7800. 00
1228. 000 9. 800 12034. 40 9. 870 12120. 36
64. 000 200. 000 12800. 00 300. 000 19200. 00
38830. 000 6. 500 252395. 00 11. 150 432954. 50
1. 000 20000. 000 20000. 00 17500. 000 17500. 00
20771. 000 7.480 155367. 08 8. 340 173230. 14
13102. 000 10. 500 137571. 00 10. 750 140846. 50
1000. 000 20. 450 20450. 00 31. 400 31400. 00
318. 000 2.500 795. 00 2.500 795. 00
1270. 000 48. 540 61645. 80 48. 540 61645. 80
54926. 000 22.610 1241876. 86 24.300 1334701. 80
300. 000 27.890 8367. 00 38. 000 11400. 00
1835. 000 25.850 47434.75 33. 750 61931. 25
120. 000 22. 860 2743. 20 36. 600 4392. 00
84. 000 35. 000 2940. 00 36. 950 3103. 80
1352. 000 15. 000 20280. 00 11. 000 14872. 00
14. 000 1500. 000 21000. 00 1800. 000 25200. 00
976. 000 8. 850 8637. 60 14. 300 13956. 80
2257. 000 14. 100 31823. 70 14. 300 32275. 10
160131. 000 2.350 376307. 85 2. 640 422745. 84
3829. 000 4. 000 15316. 00 6. 050 23165. 45
3149. 000 51. 000 160599. 00 130. 000 409370. 00
139. 000 80. 000 11120. 00 175. 000 24325. 00
1. 000 3000. 000 3000. 00 500. 000 500. 00
8. 000 1000. 000 8000. 00 500. 000 4000. 00
69. 000 300. 000 20700. 00 400. 000 27600. 00
19236. 000 3. 000 57708. 00 3. 100 59631. 60

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
4. 000 246652. 00
6. 000 115176. 00
15. 000 99210. 00
400. 000 15600. 00
14. 800 18174. 40
400. 000 25600. 00
10. 000 388300. 00
24000. 000 24000. 00
9. 000 186939. 00
11. 500 150673. 00
26. 000 26000. 00
2.500 795. 00
48. 540 61645. 80
29.800 1636794. 80
44. 000 13200. 00
35. 000 64225. 00
70. 000 8400. 00
52. 000 4368. 00
10. 000 13520. 00
1200. 000 16800. 00
23.000 22448. 00
20. 000 45140. 00
2.600 416340. 60
6. 000 22974.00
110. 000 346390. 00
125. 000 17375. 00
2600. 000 2600. 00
990. 000 7920. 00
220. 000 15180. 00
2.990 57515. 64



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508011

| TEM
NUMBER

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT
MOBI LI ZATI ON LS
LANDVARK REFERENCE MONUMENTS  EACH
CALCI UM CHLCRI DE SURFACE TREAT TON
WATER MGAL
TOPSO L S.Y
FERTI LI ZER, TYPE A CWI.
LAVWN SOD S.Y
FI ELD OFFI CE, TYPE C LS
TRAFFI C CONTROL, PRQIECT LS
1360-01-74
TRAFFI C CONTROL, DRUMS DAYS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GAT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, SIGNS, FI XED
TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
GEOTEXTI LE FABRI C, TYPE DF
PAVEMENT MARKI NG, 4-1 NCH, EPOX
PVMI' MRKNG, CROSSWALK, 12-1 NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
TEMPORARY PAVEMENT MARKI NG 4-
TEMP PVMI' MRKG, 4-1NCH, REMOVA
TEMP PVMI' MRKNG, ARROWS, REMOV
TEMP PVMI' MRKNG, WORDS, REMOVA
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004B PLANTI NG CUT- QUTS

M SC

90005A ADJUSTI NG WATER SERVI CE
BOXES

M SC

90005B ADJUSTI NG WATER GATE VA
M SC

90005C | NLET COVERS, TYPE 57

M SC

90005D I NLETS, TYPE 44-A

DAYS
DAYS
DAYS
DAYS
S. F.
EACH
EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
1. 000 175500. 000
1. 000 225. 000
35. 000 100. 000
400. 000 20. 000
313. 000 6. 000
3. 000 100. 000
313. 000 6. 500
1. 000 10000. 000
1. 000 120000. 000
69810. 000 0. 050
59520. 000 0. 050
173580. 000 0. 010
42540. 000 0. 100
28710. 000 0. 450
24.000 18. 000
164. 000 23. 000
164. 000 2.000
8549. 000 1.980
7284. 000 2.600
700. 000 5. 800
6. 000 140. 000
3. 000 140. 000
7590. 000 0. 150
33800. 000 0. 950
2.000 250. 000
2. 000 300. 000
1090. 000 1.100
1257. 000 1. 700
1. 000 3500. 000
124. 000 100. 000
148. 000 100. 000
99. 000 350. 000
98. 000 1600. 000

DI VI SI ON OF H GHWAYS

175500.
225.
3500.
8000.
1878.
300.
2034.
10000.
120000.

3490.
2976.
1735.
4254.
129109.
432.
3772.
328.
16927.
18938.
4060.
840.
420.
1138.
32110.
500.
600.
1199.
2136.
3500.

12400.

14800.

34650.

156800.

00

00

00

Bl DDER NO 2

UNI'T
Bl D PRI CE

149590.
225.
35.

10.

6.

100.

6.
7000.
20000.

N =
NNEPENWOOOOOO

105.

100.

360.

1100.

050
050
010
100
450
000
000
000
540
310

. 600
200.
230.
. 150
. 950
250.
300.
. 100
. 700
7120.

000
000

000

000

000

000

000

000

000

149590.
225.
1225.
4000.
1878.
300.
2034.
7000.
20000.

3490.
2976.
1735.
4254.
129109.
432.
3772.
328.
13165.
16826.
5320.
1200.
690.
1138.
32110.
500.
600.
1199.
2136.
7120.

13020.

14800.

35640.

107800.

00

00

00

PACGE:

19

LETTI NG DATE: 05/08/01

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
261464. 320 261464. 32
225. 000 225.00
100. 000 3500. 00
20. 000 8000. 00
10. 000 3130. 00
100. 000 300. 00
6. 500 2034.50
14000. 000 14000. 00
120000. 000 120000. 00
0. 050 3490. 50
0. 050 2976. 00
0. 010 1735. 80
0. 100 4254. 00
0. 450 12919. 50
18. 000 432. 00
23. 000 3772.00
2.000 328. 00
1.910 16328. 59
2.310 16826. 04
7.600 5320. 00
200. 000 1200. 00
230. 000 690. 00
0. 150 1138. 50
0. 950 32110. 00
250. 000 500. 00
300. 000 600. 00
0. 650 708. 50
1.580 1986. 06
5000. 000 5000. 00
50. 000 6200. 00
200. 000 29600. 00
420. 000 41580. 00
2400. 000 235200. 00



Dat e 05/08/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG N

PROPCSAL: 20010508011

| TEM
NUMBER

EER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

PAGE:

20

LETTI NG DATE: 05/08/01

90005

90005

90005

90005

90008

90030

90030

90031

90031

90034

90034

90365
90421
90545
90998
90999

| TEM DESCRI PTI ON UNIT
M SC EACH
90005E MANHOLE COVERS, TYPE 58
M SC EACH
90005F | NLETS, TYPE 35A
M SC EACH
90005G | NTERNAL SANI TARY MANHO
M SC EACH
90005H ADJUSTI NG TES MANHCLE C
M SC EACH
90005J | NLET SCREENS, TYPE R
M SC EACH
90005K WATERVAI N PROTECTI ON
M SC EACH
90005L | NLET COVERS, TYPE 55
M SC DAY
90008A CONTRACTCOR FURNI SHED
PORTABLE COVPUTER AND PRI NTER
M SC L. F.
90030A | NTERGAL CONCRETE CURB
GQUTTER, 19-1 NCH
M SC L.F.
90030B H E. S. CONCRETE CURB AN
19-1 NCH
M SC S. F.
90031A COLORED CONCRETE
M SC S. F.
90031B STAMPED COLORED CONCRET
CROSSWALK
M SC C.Y.
90034A CONCRETE FOOTI NG REMOVA
M SC C.Y.
90034B TREE CUT- QUTS
QWP, BASE CCOURSES TON
QWP, AGGREGATE FOR CONCRETE PA S. Y
CONCRETE COLLAR EACH
ON- THE- JOB TRAI NI NG, ASP-1T AP HRS
ON- THE-JOB TRAI NING ASP-1 HRS.

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE AMOUNT
135. 000 450. 000 60750. 00
14. 000 800. 000 11200. 00
2. 000 400. 000 800. 00
45. 000 600. 000 27000. 00
200. 000 32. 000 6400. 00
13. 000 400. 000 5200. 00
1. 000 375. 000 375. 00
180. 000 20. 000 3600. 00
19182. 000 9.700 186065. 40
85. 000 22.000 1870. 00
1134. 000 8. 250 9355. 50
32866. 000 9. 400 308940. 40
1. 000 50. 000 50. 00
457. 000 41. 660 19038. 62
33873. 000 0. 140 4742. 22
55226. 000 0. 090 4970. 34
1. 000 500. 000 500. 00
450. 000 4. 000 1800. 00
1800. 000 2.000 3600. 00
....... 4297461. 54

PROPOSAL TOTAL

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
475.010 64126. 35
375. 000 5250. 00
300. 000 600. 00
400. 000 18000. 00
21. 000 4200. 00
500. 000 6500. 00
350. 000 350. 00
3. 400 612. 00
9. 300 178392. 60
17. 300 1470. 50
7.000 7938. 00
9. 620 316170. 92
500. 000 500. 00
74.000 33818. 00
0. 130 4403. 49
0. 090 4970. 34
250. 000 250. 00
4. 000 1800. 00
2.000 3600. 00
4705486. 98

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
510. 000 68850. 00
850. 000 11900. 00
360. 000 720. 00
625. 000 28125. 00
60. 000 12000. 00
410. 000 5330. 00
500. 000 500. 00
1. 000 180. 00
9. 000 172638. 00
20. 000 1700. 00
9. 000 10206. 00
10. 500 345093. 00
840. 000 840. 00
41. 660 19038. 62
0. 130 4403. 49
0. 090 4970. 34
600. 000 600. 00
4. 000 1800. 00
2.000 3600. 00
5600000. 00



Dat e 05/08/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20010508012

STATE PRQJECT(S): 2080- 05- 70

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

LOCATI ON 40/ M LWAUKEE

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

PAGE: 21

LETTI NG DATE: 05/08/01

COUNTY

43RD, TEUTONI A, TRI ANGLE, BRI DGE & APPS
CTHG D

M LWAUKEE COUNTY

Bl DDER NO 1 PAYNE & DOLAN, | NC.

BI DDER NO 2 CAPI TOL PAVERS, | NC

BI DDER NO 3: JAMES CAPE & SONS CO

Bl DDER NO 1

| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20401 REMOVI NG PAVEMENT S Y. 550. 000 5. 000
20405 REMOVI NG CURB AND GUTTER L. F. 2400. 000 4.660
20406 REMOVI NG CONCRETE SI DEWALK S Y. 450. 000 4. 000
20418 REMOVI NG PAVEMENT, BUTT JONTS S.Y. 930. 000 13. 300
20422 REMOVI NG CONCRETE BASES EACH 12. 000 150. 000
20901 GRANULAR BACKFI LL C.Y. 10. 000 18. 000
21301 FI NI SHI NG ROADWAY LS 1. 000 1650. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 135. 000 12. 000
30820 BASE PATCHI NG, CONCRETE S.Y 4000. 000 28. 970
30822 SPECI AL HE STRENGTH BASE PATCH S. . 350. 000 33. 000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 1000. 000 0. 800
40301 QWP, ASPHALTI C M XTURE TON 6500. 000 0. 500
40501 ASPHALTI C MATERI AL FOR PLANT M TON 455. 000 165. 000
40722 ASPHALTI C CONCRETE PAVEMENT, T TON 6500. 000 22.650
40728 DENSITY | NCENTI VE, ASPHALTI C C DCL 4160. 000 1. 000
41509 CONCRETE PAVEMENT, 9-1 NCH S. Y. 310. 000 28. 000
41512 CONCRETE PAVEMENT, 12-1NCH S Y. 142. 000 35. 000
41606 CONCRETE DRI VEWAY, 7-1NCH S. Y. 800. 000 26. 200
41636 H. E. S. CONCRETE DRI VEWAY 7-1NC S. Y. 100. 000 30. 000
41653 PAVEMENT TI ES EACH 300. 000 5. 000
41654 DOWNEL BARS EACH 6700. 000 7.110
60124 CONCRETE CURB AND GUTTER, 31-1 L.F 2460. 000 22.210
60205 CONCRETE SI DEWALK, 5-1NCH S.F 3100. 000 2. 600
60601 RI PRAP cCY 3. 000 80. 000
60825 REINF CONC PIPE, CLASS Ill, SS L.F. 6. 000 300. 000
61106 CATCH BASINS, TYPE 41 EACH 1. 000 2000. 000
61128 RECONSTRUCTI NG MANHOLES EACH 3. 000 850. 000
61129 RECONSTRUCTI NG | NLETS EACH 3. 000 750. 000
61177 | NLET COVERS, TYPE R EACH 3. 000 500. 000
61182 ADJUSTI NG MANHOLE COVERS EACH 17. 000 350. 000

Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT

AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
2750. 00 5. 750 3162. 50 10. 000 5500. 00
11184. 00 4.900 11760. 00 6. 500 15600. 00
1800. 00 3. 300 1485. 00 9. 500 4275. 00
12369. 00 13. 300 12369. 00 13. 300 12369. 00
1800. 00 150. 000 1800. 00 150. 000 1800. 00
180. 00 25. 000 250. 00 60. 000 600. 00
1650. 00 2000. 000 2000. 00 2500. 000 2500. 00
1620. 00 15. 000 2025. 00 22.000 2970. 00
115880. 00 38. 500 154000. 00 38. 000 152000. 00
11550. 00 69. 400 24290. 00 48. 400 16940. 00
800. 00 0. 800 800. 00 0. 800 800. 00
3250. 00 0. 500 3250. 00 0. 500 3250. 00
75075. 00 165. 000 75075. 00 165. 000 75075. 00
147225. 00 22.650 147225. 00 22.650 147225. 00
4160. 00 1. 000 4160. 00 1. 000 4160. 00
8680. 00 27.700 8587. 00 29. 300 9083. 00
4970. 00 30. 000 4260. 00 43.750 6212. 50
20960. 00 26. 000 20800. 00 29. 500 23600. 00
3000. 00 36. 500 3650. 00 31. 400 3140. 00
1500. 00 6. 000 1800. 00 5. 000 1500. 00
47637. 00 10. 000 67000. 00 7.050 47235. 00
54636. 60 15. 700 38622. 00 16. 900 41574. 00
8060. 00 2.450 7595. 00 3. 350 10385. 00
240. 00 80. 000 240. 00 150. 000 450. 00
1800. 00 300. 000 1800. 00 100. 000 600. 00
2000. 00 2000. 000 2000. 00 1500. 000 1500. 00
2550. 00 850. 000 2550. 00 800. 000 2400. 00
2250. 00 750. 000 2250. 00 800. 000 2400. 00
1500. 00 500. 000 1500. 00 350. 000 1050. 00
5950. 00 350. 000 5950. 00 300. 000 5100. 00



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508012

| TEM
NUMBER

| TEM DESCRI PTI ON

ADJUSTI NG | NLET COVERS
MOBI LI ZATI ON

TOPSO L

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

I NLET PROTECTION, TYPE C
FERTI LI ZER, TYPE A

LAVWN SCD

ERCSI ON CONTRCL SCOD

SIGNS, TYPE |1, REFLECTIVE
MVI NG SI GNS, TYPE ||
REMOVI NG SI GNS, TYPE |1
MOVI NG SMALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE B
TRAFFI C CONTROL

TRAFFI C CONTROL, ARROW BOARDS

TRAFFI C CONTROL, DRUVS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GAT
TRAFFI C CONTROL, WARNI NG LI GHT

TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE R

PAVEMENT MARKI NG, 4-1 NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-IN
PVMI' MRKNG, STOP LI NE, 18-1 NCH
PVMI' MRKNG, CROSSWALK, 12-1 NCH
PVMI' MRKNG, DI AGONAL, 8-1 NCH

PAVEMENT MARKI NG CURB RAMVP, E
PAVEMENT MARKI NG, | SLAND NOSE,
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
NONMETALLI C CONDUI T, SCHEDULE

NONMETALLI C CONDUI T, SCHEDULE

CONDUI T, SPECI AL, 2-1NCH
CONDUI T, SPECI AL, 3-1NCH

PULL BOXES, STEEL, 24X36-1 NCH

CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2

CONCRETE CONTROL CABI NET BASES

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
35. 000 300. 000
1. 000 20257. 280
1200. 000 3.500
150. 000 2.000
150. 000 2. 000
150. 000 0. 500
39. 000 45. 000
1. 000 100. 000
1100. 000 4.250
100. 000 4.250
258. 700 15. 250
12. 000 50. 000
31. 000 25. 000
3. 000 50. 000
1. 000 2000. 000
1. 000 26100. 000
400. 000 20. 000
12000. 000 0. 300
600. 000 1. 000
400. 000 0. 450
4300. 000 0. 200
3000. 000 0. 500
10. 000 5. 000
2880. 000 1. 000
450. 000 2. 000
170. 000 5. 000
430. 000 2.700
260. 000 1. 800
100. 000 3. 200
11. 000 80. 000
2000. 000 0. 950
770. 000 5. 950
106. 000 6. 250
36. 000 17.500
92. 000 20. 000
12. 000 500. 000
8. 000 435. 000
4.000 595. 000
1. 000 950. 000

DI VI SI ON OF H GHWAYS

2880.
900.
850.

1161.
468.
320.
880.

1900.

4581.
662.
630.

1840.

6000.

3480.

2380.
950.

Bl DDER NO 2

UNI'T
Bl D PRI CE

6500.
24300.

0
CUROoWRNONMNEPOOOOR

N -
o

000
000
000
000
700
800
200
000
500
950

. 250
. 500
. 000
500.
435.
595.
950.

000
000
000
000

2880.
900.
850.

1161.
468.
320.
880.

3000.

4581.
662.
630.

1840.

6000.

3480.

2380.
950.

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

3500.
24300.

0
CUROoWRNAONMNEPOOOOR

N -
o~

000
000
950

. 250
. 500
. 000
500.
435.
595.
950.

000
000
000
000

LETTI NG DATE: 05/08/01

2880.
900.
850.

1161.
468.
320.
880.

2000.

4581.
662.
630.

1840.

6000.

3480.

2380.
950.



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508012

| TEM
NUMBER

65852

66501
66502
90004

90004

90004

90004

90004

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT

PEDESTAL BASES

TRNSFRVR BASE STD, 11 1/2-IN B
TRAFF SI GNAL CABLE, 9 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
COVMUNI CATI ON CABLE, | NSTALED
ELECTRI CAL W RE, TRAFFI C SI GNA
LOOP DETECTCOR LEAD I N CABLE
POLES, TYPE 2

TRAFF SI GNAL STANDARDS, ALUM N
TRAFF SI GNAL STANDARDS, ALUM N
TROVBONE ARMS, 15- FOOT
TROVBONE ARMS, 20- FOOT

TRAFFI C SI GNAL FACES, 3-12 INC
TRAFFI C SI GNAL FACES, 5-12 INC
TRAFFI C SI GNAL FACES, 3-12 INC
PEDESTRI AN SI GNAL FACES, 12-IN
PEDESTRI AN PUSH BUTTONS
TRAFFI C SI GNAL MOUNTI NG HARDWA
N. 43RD ST. AT W BRADLEY RD.
TRAFFI C SI GNAL MOUNTI NG HARDWA
N. 43RD ST. AT N. TEUTONI A AVE
TRAFFI C SI GNAL MOUNTI NG HARDWA
N. TEUTONI' S AVE. AT W BRADLEY
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A REMOVI NG TRAFFI C SI GNAL
N 43RD ST. (CTH G AND W BRADLE
M SC

90004B REMOVI NG TRAFFI C SI GNAL
N 43RD ST(CTH G & N TEUTONI A
M SC

90004C REMOVI NG TRAFFI C SI GNAL
N TEUTONI A AVE (CTH D) AND W B
M SC

90004D ELEC SERVI CE RELOC- TRAF
N 43RD ST AND W BRADLEY RD

M SC

90004E TEMP TRAF SI GNALS, N 43R
BRADLEY RD AND N TEUTONI A AVE

999999%999’“’“’“9

LS

Crr
nm

LS

LS

LS

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
22.000 130. 000
10. 000 230. 000
2307. 000 1. 600
2880. 000 1. 700
770. 000 2. 250
1697. 000 0. 650
5767. 000 1.100
10. 000 1135. 000
20. 000 240. 000
2. 000 245. 000
7.000 625. 000
3. 000 750. 000
23.000 280. 000
2.000 375. 000
8. 000 280. 000
10. 000 240. 000
13. 000 85. 000
1. 000 575. 000
1. 000 575. 000
1. 000 550. 000
5200. 000 0. 400
8600. 000 1. 350
1. 000 3900. 000
1. 000 1700. 000
1. 000 2600. 000
1. 000 1200. 000
1. 000 21400. 000

DI VI SI ON OF H GHWAYS

550.

2080.
11610.
3900.

1700.

2600.

1200.

21400.

.00

00

00
00

00

00

00

00

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
130. 000 2860. 00
230. 000 2300. 00
1. 600 3691. 20
1. 700 4896. 00
2. 250 1732.50
0. 650 1103. 05
1.100 6343. 70
1135. 000 11350. 00
240. 000 4800. 00
245. 000 490. 00
625. 000 4375. 00
750. 000 2250. 00
280. 000 6440. 00
375. 000 750. 00
280. 000 2240. 00
240. 000 2400. 00
85. 000 1105. 00
575. 000 575. 00
575. 000 575. 00
550. 000 550. 00
0. 580 3016. 00
1. 600 13760. 00
3900. 000 3900. 00
1700. 000 1700. 00
2600. 000 2600. 00
1200. 000 1200. 00
21400. 000 21400. 00

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

625.
750.
280.
375.
280.
240.

85.
575.

575.

550.

1700.
2600.
1200.

21400.

000
000
000
000
000
000
000
000

000

000

. 400
. 950
3900.

000

000

000

000

000

LETTI NG DATE: 05/08/01

550.

2080.
16770.
3900.

1700.

2600.

1200.

21400.

.00

00

00
00

00

00

00

00



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508012

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90030

90030

90398
90591

| TEM DESCRI PTI ON UNIT
M SC EACH
90005A OPTI CALLY- PROGRAMVED SI
3 VERTI CAL
M SC EACH
90005B OPTI CALLY- PROGRAMVED S
3 HORI ZONTAL
M SC EACH

90005C TRAF SI GNAL CONTROLLER,
W TH CLOSED- LOOP SYSTEM COVPON

M SC EACH
90005D TRAFFI C SI GNAL MASTER C

M SC EACH
90005E REMOVI NG PULL BOXES

M SC EACH
90005F EXTERNAL MANHOLE | NFILT
SEALS

M SC EACH
90005G SI GN POSTS, 2X2-1 NCH SQ
STEEL, 12-FOOT

M SC L.F.
90030A SPECI AL LOCP DETECTOR C

M SC L.F.
90030B SPECI AL LOCP DETECTOR S

JO NT AND CRACK REPAI R L.F.
TEMPORARY COVER PLATES EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE AMOUNT

10. 000 1125. 000 11250. 00

2.000 1125. 000 2250. 00

3. 000 10200. 000 30600. 00

1. 000 5500. 000 5500. 00

10. 000 100. 000 1000. 00

19. 000 500. 000 9500. 00

14. 000 105. 000 1470. 00

1166. 000 2.500 2915. 00

958. 000 9. 750 9340. 50

2500. 000 2.700 6750. 00

19. 000 200. 000 3800. 00

PROPOCSAL TOTAL....... 867549. 01

Bl DDER NO 2

UNI'T
Bl D PRI CE

1125.

1125.

10200.

5500.

100.

500.

105.

000

000

000

000

000

000

000

. 500

. 750

.670
200.

000

11250.

2250.

30600.

5500.

1000.

9500.

1470.

2915.

9340.

6675.
3800.

922721.

00

00

00

00

00

00

00

00

50

00
00

63

PAGE:

24

LETTI NG DATE: 05/08/01

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
1125. 000 11250. 00
1125. 000 2250. 00
10200. 000 30600. 00
5500. 000 5500. 00
100. 000 1000. 00
500. 000 9500. 00
105. 000 1470. 00
2.500 2915. 00
9.750 9340. 50
3. 100 7750. 00
250. 000 4750. 00
940518. 63



Dat e 05/08/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20010508013

STATE PRQJECT(S): 2160-00- 73

TYPE OF WORK: GENERAL CONSTRUCTI ON

Bl DDER NO 1 PAYNE & DOLAN, | NC.

BIDDER NO 2: JAMES CAPE & SONS CO

BIDDER NO 3: WM BEAUDO N & SONS, | NC.

| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
20401 REMOVI NG PAVEMENT S.Y 12100. 000
20405 REMOVI NG CURB AND GUTTER L.F 5800. 000
20406 REMOVI NG CONCRETE SI DEWALK S.Y 3150. 000
20420 REMOVI NG ASPHALTI C SURFACE, M S'Y 980. 000
20501 COVWON EXCAVATI ON CY 6050. 000
21101 PREP OF FOUNDATI ON FOR ASPHALT LS 1. 000
21301 FI NI SHI NG ROADWAY LS 1. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 4100. 000
30420 CABC, OPEN GRADED, NUMBER 2 TON 2500. 000
30708 CONCRETE BASE COURSE, 8-INCH S.Y. 515. 000
30811 BASE PATCHI NG, ASPHALTIC TON 200. 000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 2000. 000
40301 QWP, ASPHALTI C M XTURE TON 8450. 000
40501 ASPHALTI C MATERI AL FOR PLANT M TON 540. 000
40723 ASPHALTI C CONCRETE PAVEMENT, T TON 8450. 000
40728 DENSITY | NCENTI VE, ASPHALTIC C DCL 5410. 000
40901 CRACKI NG AND SEATI NG CONCRETE  S. Y. 39400. 000
41106 ASPHALTI C SURFACE, TEMPORARY  TON 75. 000
41509 CONCRETE PAVEMENT, 9-1 NCH S. Y. 8150. 000
41519 H. E. S. CONCRETE PAVEMENT, 9-IN S.Y. 2500. 000
41606 CONCRETE DRI VEWAY, 7-1NCH S. Y. 1025. 000
41636 H. E. S. CONCRETE DRI VEWAY 7-1NC S.Y. 100. 000
41653 PAVEMENT TI ES EACH 138. 000
60124 CONCRETE CURB AND GUTTER, 31-1 L.F. 10620. 000
60205 CONCRETE SI DEWALK, 5-1NCH S. F. 19000. 000
60712 NONREINF CONC PIPE, CLS 3, SS, L.F. 73. 000
60825 REINF CONC PIPE, CLASS Ill, SS L.F. 36. 000
61116 MANHOLES, TYPE 12 EACH 2. 000
61128 RECONSTRUCTI NG MANHOLES EACH 3. 000
61129 RECONSTRUCTI NG | NLETS EACH 1. 000

DI VI SI ON OF H GHWAYS

Bl DDER NO 1

UNIT

Bl D PRI CE

. 000
. 500
. 000
. 000
. 000
. 450
. 000
. 300
. 300
. 500
. 000
. 000
. 450
. 600
. 000
. 000
1300.
800.
650.

000
000
000

LOCATI ON 40/ M LWAUKEE

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE: 25

LETTI NG DATE: 05/08/01

COUNTY
N 76TH ST

STH 181

M LWAUKEE COUNTY

Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT

AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
51304. 00 3. 000 36300. 00 4.500 54450. 00
35728. 00 2.500 14500. 00 3. 800 22040. 00
12600. 00 3. 000 9450. 00 3. 250 10237. 50
11270. 00 5.400 5292. 00 5. 540 5429. 20
12100. 00 7.000 42350. 00 7.250 43862. 50
6000. 00 6000. 000 6000. 00 10000. 000 10000. 00
2200. 00 8000. 000 8000. 00 5000. 000 5000. 00
39360. 00 8. 200 33620. 00 8. 600 35260. 00
27500. 00 11. 000 27500. 00 10. 800 27000. 00
13456. 95 27.780 14306. 70 23. 400 12051. 00
22000. 00 110. 000 22000. 00 67. 000 13400. 00
2000. 00 1. 000 2000. 00 1. 300 2600. 00
4225. 00 0. 500 4225. 00 0. 350 2957. 50
89100. 00 165. 000 89100. 00 185. 000 99900. 00
194350. 00 23. 000 194350. 00 23. 100 195195. 00
5410. 00 1. 000 5410. 00 1. 000 5410. 00
17730. 00 0. 450 17730. 00 0. 350 13790. 00
7500. 00 100. 000 7500. 00 116. 000 8700. 00
206195. 00 27.810 226651. 50 29. 200 237980. 00
68250. 00 32.290 80725. 00 31. 300 78250. 00
32287. 50 26. 900 27572. 50 32. 500 33312. 50
3500. 00 29. 500 2950. 00 37.500 3750. 00
828. 00 8. 500 1173. 00 3. 650 503. 70
164079. 00 13. 600 144432. 00 19. 900 211338. 00
49400. 00 2.700 51300. 00 2.900 55100. 00
4380. 00 60. 000 4380. 00 60. 000 4380. 00
2880. 00 65. 000 2340. 00 80. 000 2880. 00
2600. 00 2500. 000 5000. 00 1300. 000 2600. 00
2400. 00 1000. 000 3000. 00 800. 000 2400. 00
650. 00 1000. 000 1000. 00 650. 000 650. 00



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508013

| TEM
NUMBER

90005

90005

90005

90005

| TEM DESCRI PTI ON

ADJUSTI NG MANHOLE COVERS
ADJUSTI NG | NLET COVERS
SALVAGED MANHOLE COVERS

Pl PE UNDERDRAI N, 6-1 NCH
MOBI LI ZATI ON

LANDVARK REFERENCE MONUMENTS
TOPSO L

FERTI LI ZER, TYPE A

LAVWN SCD

FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL

TRAFFI C CONTROL, DRUVS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GAT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE DF
PAVEMENT MARKI NG, 4-1 NCH, EPOX
PVMI' MRKNG 4- I N, PREFORVED PLA
PVMI'T MRKNG, CROSSWALK, 12-1 NCH
PVMI' MRKG CROSSWALK 6-1 N, PREF
PVMI' MRKNG, DI AGONAL, 8-1 NCH
TEMPORARY PAVEMENT MARKI NG, 4-
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90005A | NLET COVERS, TYPE 57
M SC

90005B MANHOLE COVERS, TYPE 58
M SC

90005C I NLETS, TYPE 34A

M SC

90005D I NLETS, TYPE 35A

M SC

90005E | NLET SCREEN, TYPE P

M SC

90005F I NLET SCREEN, TYPE R

M SC

90005G ADJUSTI NG WATER SERVI CE

CONTRACT AND ESTI MATE ENG NEER

UNIT

EACH

DAYS
DAYS
DAYS

(W)
22
T w;m

LA S A A 2
9 mmmmmmmmm

2 T
2

2
2

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
34. 000 380. 000
12. 000 390. 000
19. 000 430. 000
2170. 000 11. 000
1. 000 24420. 000
1. 000 500. 000
3700. 000 2. 250
1. 000 100. 000
3700. 000 3. 150
1. 000 5000. 000
1. 000 23000. 000
26890. 000 0. 200
2372.000 0. 500
4744.000 0. 250
26890. 000 0. 100
7380. 000 0. 350
1200. 000 2. 000
684. 000 0. 600
3226. 000 1. 600
2412. 000 3. 800
1904. 000 3. 060
328. 000 2.000
4410. 000 0. 400
4645. 000 1. 000
2250. 000 0. 750
620. 000 1. 600
76. 000 410. 000
94. 000 480. 000
1. 000 1400. 000
3. 000 800. 000
12. 000 50. 000
59. 000 50. 000
148. 000 70. 000

DI VI SI ON OF H GHWAYS

600.

2950.

10360.

.00

.00

00

00

00

Bl DDER NO 2

UNIT
BI D PRI CE

23000. 000
. 200
500
250
100
350
000
600
050
800
900
000
400
000
750
600
. 000

OIRPOPONAWNOWOOOOO

w
hy]

N
(00]
o

. 000

2500. 000

1500. 000

39. 000

50. 000

100. 000

468.

2950.

14800.

.00

.00

00

00

00

PAGE:

26

Bl DDER NO 3
UNI'T
Bl D PRI CE

I
U

N
(00]
o

1400.

800.

30.

30.

65.

CRPOPONMNWWROROOOOO

- 000
- 200

500
250
100
350
000
600
600
800
000
000
400
000
580
670

. 000

. 000

000

000

000

000

000

LETTI NG DATE: 05/08/01

360.

1770.

9620.

.00

.00

00

00

00



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508013

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

PAGE:

27

LETTI NG DATE: 05/08/01

90005

90005

90008

90031

90031

90034

90315
90398

| TEM DESCRI PTI ON UNIT
M SC EACH
90005H ADJUSTI NG WATER GATE VA
M SC EACH
90005J ADJUSTI NG TES MANHCLE C
CONCRETE PAVEMENT
M SC EACH
90005K ADJUSTI NG TES MANHCLE C
ASPHALT PAVEMENT
M SC EACH
90005L | NTERNAL SANI TARY MANHO
M SC DAY
90008A CONTRACTCR FURNI SHED PO
COWPUTER
M SC S. F.
90031A 2-1 NCH ASPHALT WALK
M SC S. F.
90031B 3-1 NCH ASPHALT WALK
M SC C.Y.

90034A VARI ABLE THI CKNESS CONC
REMOVI NG CONCRETE SURFACE, PAR S.Y

JO NT AND CRACK REPAI R

L. F.

PROPOCSAL TOTAL....... 1428176. 54 1472473

Bl DDER NO 1 Bl DDER NO 2

ESTI MATED UNI'T UNI'T
QUANTITY BID PRI CE AMOUNT  BID PRI CE
72.000 70. 000 5040. 00 100. 000
27.000 200. 000 5400. 00 650. 000
1. 000 400. 000 400. 00 800. 000
39. 000 330. 000 12870. 00 300. 000
61. 000 60. 000 3660. 00 40. 000
1470. 000 1. 200 1764. 00 1. 200
975. 000 1. 650 1608. 75 1. 650
14. 000 200. 000 2800. 00 230. 000
7450. 000 3. 400 25330. 00 3. 400
5800. 000 2.700 15660. 00 2.700

800.

11700.

2440.

1764.

1608.

3220.

25330.
15660.

00

00

00

00

75

00

00
00

85

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
75. 000 5400. 00
200. 000 5400. 00
400. 000 400. 00
330. 000 12870. 00
30. 000 1830. 00
1. 500 2205. 00
2.200 2145. 00
200. 000 2800. 00
2.710 20189. 50
3. 300 19140. 00
1517309. 40



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20010508014

STATE PROJECT(S):

TYPE OF WORK:

CONTRACT AND ESTI MATE ENG NEER

2230-08-70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

I NCI DENTAL CONSTRUCTI ON

DI VI SI ON OF H GHWAYS

LOCATI ON 67/ WAUKESHA

PAGE: 28

LETTI NG DATE: 05/08/01

COUNTY

LANDSCAPI NG, GREENFI ELD AVE @ JOHNSON RD
STH 59

WAUKESHA COUNTY

63203

63204

63205

63206

63207

63208

CHOKECHERRY, COMVCN,
4-6 FT. HT., B&B

RNO 1 BLUEMEL' S MAI NTENANCE SERVI CE, | NC.
R NO 2: THE KUEHNE COVPANY, | NC.
R NO 3: TILLMANN LANDSCAPE NURSERY, | NC.
Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
MOBI LI ZATI ON LS 1. 000 9000. 000
SI LT FENCE, DELI VERED L. F. 1600. 000 1. 000
SI LT FENCE, | NSTALLED L.F. 1600. 000 0. 500
SI LT FENCE MAI NTENANCE L. F. 1600. 000 0. 250
I NLET PROTECTI ON, TYPE B EACH 5. 000 50. 000
I NLET PROTECTION, TYPE C EACH 13. 000 60. 000
LAVWN SOD S Y. 150. 000 7.000
TREES, EACH 4.000 276. 000
ASH, GREEN,
2-1NCH CAL., B&B
TREES, EACH 10. 000 324. 000
ASH, VHI TE,
2-1 NCH CAL., B&B
TREES, EACH 3. 000 266. 000
CHERRY, BLACK,
2-1NCH CAL., B&B
TREES, EACH 8. 000 288. 000
LI NDEN, AMERI CAN,
2-1NCH CAL., B&B
TREES, EACH 6. 000 300. 000
MAPLE, SUGAR,
2-1 NCH CAL., B&B
TREES, EACH 9. 000 351. 000
OAK, NORTHERN RED,
2-1NCH CAL., B&B
TREES, EACH 5. 000 187. 000
HORNBEAM AMERI CAN,
1 1/4-1NCH CAL., B&B
TREES, EACH 3. 000 60. 000

Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT

AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
9000. 00 5000. 000 5000. 00 10000. 000 10000. 00
1600. 00 1. 250 2000. 00 1. 000 1600. 00
800. 00 1. 250 2000. 00 1. 000 1600. 00
400. 00 0. 100 160. 00 0. 500 800. 00
250. 00 75. 000 375. 00 50. 000 250. 00
780. 00 40. 000 520. 00 50. 000 650. 00
1050. 00 15. 000 2250. 00 10. 000 1500. 00
1104. 00 348. 000 1392. 00 410. 000 1640. 00
3240. 00 447. 000 4470. 00 440. 000 4400. 00
798. 00 390. 000 1170. 00 500. 000 1500. 00
2304. 00 366. 000 2928. 00 410. 000 3280. 00
1800. 00 450. 000 2700. 00 420. 000 2520. 00
3159. 00 516. 000 4644. 00 455. 000 4095. 00
935. 00 345. 000 1725. 00 400. 000 2000. 00
180. 00 195. 000 585. 00 390. 000 1170. 00



Dat e 05/08/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 29
CERTI FI ED BY- DI VI SI ON OF H GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 05/08/01
PROPCSAL: 20010508014
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
63209 TREES, EACH 6. 000 90. 000 540. 00 255. 000 1530. 00 400. 000 2400. 00

HOPHORNBEAM ~ AVERI CAN,
4 FT. HT., B&B

63210 TREES, EACH 54. 000 60. 000 3240. 00 105. 000 5670. 00 300. 000 16200. 00
MAPLE, AMUR, (TREE FORV),
4 FT. HT., BR

63211 TREES, EACH 44.000 90. 000 3960. 00 117. 000 5148. 00 300. 000 13200. 00
SERVI CEBERRY, SHADBLOW
4 FT. HT., BR

63212 TREES, EACH 23. 000 187. 000 4301. 00 195. 000 4485. 00 300. 000 6900. 00
PI NE, AUSTRI AN,
4-6 FT. HT., B&B

63213 TREES, EACH 17. 000 150. 000 2550. 00 195. 000 3315. 00 300. 000 5100. 00
Pl NE, RED,
4-6 FT. HT., B&B

63214 TREES, EACH 34. 000 72.000 2448. 00 162. 000 5508. 00 310. 000 10540. 00

REDCEDAR, EASTERN,
4-6 FT. HT., B&B

63215 TREES, EACH 46. 000 156. 000 7176. 00 183. 000 8418. 00 300. 000 13800. 00
SPRUCE, BLACK HILLS,
4-6 FT. HT., B&B

63262 SHRUBS, EACH 147. 000 20. 000 2940. 00 23.750 3491. 25 40. 000 5880. 00
DOGWNOCD, GRAY,
2 FT. HT., BR

63263 SHRUBS, EACH 226. 000 20. 000 4520. 00 25. 000 5650. 00 40. 000 9040. 00
DOGWOCD, REDCSI ER,
2 FT. HT., BR

63264 SHRUBS, EACH 96. 000 18. 000 1728. 00 25. 000 2400. 00 40. 000 3840. 00
SUMAC, SMOOTH,
2 FT. HT., BR

63265 SHRUBS, EACH 195. 000 18. 000 3510. 00 25. 000 4875. 00 40. 000 7800. 00
SUVAC, STAGHORN,
2 FT. HT., BR

63266 SHRUBS, EACH 202. 000 25. 000 5050. 00 25. 000 5050. 00 40. 000 8080. 00
VI BURNUM NANNYBERRY,
2 FT. HT., BR

63267 SHRUBS, EACH 32.000 25. 000 800. 00 25. 000 800. 00 40. 000 1280. 00
VI BURNUM  AMERI CAN CRANBERRYBU
2 FT. HT., BR



Dat e 05/08/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20010508014

Bl DDER NO 1
| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE
63268 SHRUBS, EACH 14. 000 25. 000

FI LBERT, AMERI CAN

2 FT. HT., BR
64301 TRAFFI C CONTROL LS 1. 000 5000. 000
64313 TRAFFI C CONTROL, DRUVS DAYS 3300. 000 0. 350
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 220. 000 1.150
64326 TRAFFI C CONTROL, SIGNS DAYS 990. 000 0. 900
90005 M SC EACH 20. 000 280. 000

90005A LANDSCAPE PLANTI NG SURV

AND CARE
90036 M SC LB. 53. 200 100. 000

90036A PRAIRI E SEED M X

PROPOSAL TOTAL

DI VI SI ON OF H GHWAYS

5000.
1155.
253.
891.
5600.

5320.

88732.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00
00
00

00

00

Bl DDER NO 2

UNI

T

Bl D PRI CE

2979.

123788.

45
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LETTI NG DATE: 05/08/01

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
45. 000 630. 00
4721. 000 4721. 00
0. 500 1650. 00
2.000 440. 00
1. 000 990. 00
3444. 000 68880. 00
185. 010 9842. 53
228218. 53



Dat e 05/08/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20010508015

STATE PRQJECT(S): 2568- 00- 70

TYPE OF WORK: GENERAL CONSTRUCTI ON AND PCC PAVEMENT

LOCATI ON 40/ M LWAUKEE

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS
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LETTI NG DATE: 05/08/01

COUNTY

N DR MARTI N LUTHER KI NG DR
LOCAL ST

M LWAUKEE COUNTY

Bl DDER NO 1 LALONDE- STAFFORD, | NC.

BI DDER NO 2 M LWAUKEE GENERAL CONSTRUCTI ON COVPANY

Bl DDER NO 3 CAPI TOL PAVERS, | NC

Bl DDER NO 1

| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20102 CLEARI NG I.D. 30. 000 24. 000
20105 GRUBBI NG I.D. 30. 000 24.000
20401 REMOVI NG PAVEMENT S Y. 14800. 000 2. 250
20405 REMOVI NG CURB AND GUTTER L. F. 380. 000 4.100
20406 REMOVI NG CONCRETE SI DEWALK S Y. 5250. 000 3. 300
20410 REMOVI NG RAI LROAD TRACK L. F. 5100. 000 15. 000
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y. 1500. 000 6. 550
20482 ABANDONI NG | NLETS EACH 30. 000 450. 000
20501 COVWON EXCAVATI ON CY. 6050. 000 9. 450
21301 FI NI SHI NG ROADVWAY LS 1. 000 6300. 000
30404 CRUSHED AGCREGATE BASE COURSE TON 6050. 000 9. 360
30420 CABC, OPEN GRADED, NUMBER 2 TON 4050. 000 11. 570
30706 CONCRETE BASE COURSE, 6-INCH S.Y. 50. 000 23.570
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 50. 000 3. 000
40301 QWP, ASPHALTI C M XTURE TON 260. 000 2. 000
40501 ASPHALTI C MATERI AL FOR PLANT M TON 20. 000 52. 000
40722 ASPHALTI C CONCRETE PAVEMENT, T TON 260. 000 50. 000
40728 DENSITY | NCENTI VE, ASPHALTIC C DCL 2500. 000 1. 000
41101 ASPHALTI C SURFACE TON 280. 000 48. 000
41508 CONCRETE PAVEMENT, 8-1NCH S Y. 15750. 000 22.160
41606 CONCRETE DRI VEWAY, 7-1NCH S. Y. 580. 000 22.860
60121 CONCRETE CURB AND GUTTER, 22-1 L.F. 60. 000 22.730
60124 CONCRETE CURB AND GUTTER, 31-1 L.F. 6350. 000 9. 880
60205 CONCRETE SI DEWALK, 5-1NCH S. F. 41550. 000 2.430
60210 CONCRETE LOADI NG ZONE S. F. 153. 000 13.710
60712 NONREINF CONC PIPE, CLS 3, SS, L.F. 338. 000 70. 000
60825 REINF CONC PIPE, CLASS Ill, SS L.F. 401. 000 70. 000
61118 MANHOLES, TYPE 14 EACH 1. 000 5100. 000
61128 RECONSTRUCTI NG MANHOLES EACH 9. 000 600. 000
61182 ADJUSTI NG MANHOLE COVERS EACH 5. 000 220. 000

Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT

AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
720. 00 24. 000 720. 00 25. 000 750. 00
720. 00 24.000 720. 00 25. 000 750. 00
33300. 00 1. 000 14800. 00 3. 330 49284. 00
1558. 00 3. 800 1444. 00 5. 200 1976. 00
17325. 00 2.550 13387. 50 2. 000 10500. 00
76500. 00 17.520 89352. 00 22.000 112200. 00
9825. 00 6. 550 9825. 00 11. 000 16500. 00
13500. 00 450. 000 13500. 00 300. 000 9000. 00
57172. 50 9. 520 57596. 00 16. 970 102668. 50
6300. 00 5000. 000 5000. 00 8000. 000 8000. 00
56628. 00 8. 550 51727. 50 12. 220 73931. 00
46858. 50 10. 900 44145. 00 15. 000 60750. 00
1178. 50 35. 000 1750. 00 43. 000 2150. 00
150. 00 3. 000 150. 00 2.000 100. 00
520. 00 3. 000 780. 00 1. 200 312.00
1040. 00 52. 000 1040. 00 175. 000 3500. 00
13000. 00 50. 000 13000. 00 65. 000 16900. 00
2500. 00 1. 000 2500. 00 1. 000 2500. 00
13440. 00 48. 000 13440. 00 65. 000 18200. 00
349020. 00 21. 890 344767. 50 24.500 385875. 00
13258. 80 35. 200 20416. 00 25. 800 14964. 00
1363. 80 23. 100 1386. 00 18. 300 1098. 00
62738. 00 10. 050 63817. 50 10. 400 66040. 00
100966. 50 2.680 111354. 00 2. 450 101797. 50
2097. 63 6. 850 1048. 05 5. 500 841. 50
23660. 00 70. 000 23660. 00 100. 000 33800. 00
28070. 00 70. 000 28070. 00 125. 000 50125. 00
5100. 00 5100. 000 5100. 00 2500. 000 2500. 00
5400. 00 600. 000 5400. 00 700. 000 6300. 00
1100. 00 220. 000 1100. 00 350. 000 1750. 00



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508015

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS
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LETTI NG DATE: 05/08/01

Bl DDER NO 3
UNI'T
BI D PRI CE AMOUNT

90005

90005

90005

90005

| TEM DESCRI PTI ON UNIT
Pl PE UNDERDRAI N, 6-1 NCH L.F.
MOBI LI ZATI ON LS
TOPSO L S.Y
FERTI LI ZER, TYPE A
LAVWN SCD
FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL

TRAFFI C CONTROL, DRUVS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GAT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
GEOTEXTI LE FABRI C, TYPE DF
PAVEMENT MARKI NG, 4-1 NCH, EPOX
PAVEMENT MARKI NG, RAI SED MARKE
PVMI'T MRKNG, CROSSWALK, 12-1 NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
TEMPORARY PAVEMENT MARKI NG, 4-
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90005A COVERS, TYPE 57

M SC

90005B | NLETS, TYPE 44A

M SC

90005C MANHOLE COVERS, TYPE 58
M SC

90005E | NLET SCREEN, TYPE P

M SC

90005F I NLET SCREEN, TYPE R

M SC

90005G ADJUSTI NG WATER GATE VA
M SC

90005H ADJUSTI NG WATER SERVI CE
M SC

90005J ADJUSTI NG TES MANHCLE C

EACH
EACH

EACH

EA

rrrr
9 T'T‘T‘T‘g

EACH

EACH

EACH

EACH

EACH

EACH

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
5250. 000 2.350
1. 000 9610. 000
2000. 000 2. 400
1. 000 100. 000
2000. 000 3. 450
1. 000 4800. 000
1. 000 20000. 000
15200. 000 0. 300
8800. 000 0. 500
17600. 000 0. 200
15200. 000 0. 250
15600. 000 0. 450
118. 000 23. 000
118. 000 2.000
2900. 000 1.900
2559. 000 2.000
36. 000 49. 000
1322. 000 6. 350
2. 000 160. 000
2. 000 160. 000
2575. 000 0. 110
11566. 000 0. 950
560. 000 0. 650
1900. 000 1. 580
29. 000 340. 000
28. 000 2000. 000
37.000 560. 000
2.000 20. 000
66. 000 25. 000
48. 000 80. 000
22.000 70. 000
10. 000 450. 000

1650.

3840.

1540.

4500.

.00

.00

00

00

00

00

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
2. 840 14910. 00
18750. 000 18750. 00
2. 400 4800. 00
100. 000 100. 00
3. 450 6900. 00
5600. 000 5600. 00
20000. 000 20000. 00
0. 300 4560. 00
0. 500 4400. 00
0. 200 3520. 00
0. 250 3800. 00
0. 450 7020. 00
23. 000 2714.00
2.000 236. 00
1.790 5191. 00
2.000 5118. 00
49. 000 1764. 00
6. 350 8394. 70
160. 000 320. 00
160. 000 320. 00
0. 110 283. 25
0. 950 10987. 70
0. 650 364. 00
1.580 3002. 00
340. 000 9860. 00
2000. 000 56000. 00
560. 000 20720. 00
51. 000 102. 00
11. 000 726. 00
95. 000 4560. 00
105. 000 2310. 00
450. 000 4500. 00

3. 300 6600. 00
500. 000 500. 00
3. 500 7000. 00
9000. 000 9000. 00
20000. 000 20000. 00
0. 300 4560. 00
0. 500 4400. 00
0. 200 3520. 00
0. 250 3800. 00
0. 450 7020. 00
23. 000 2714.00
2.000 236. 00
3. 950 11455. 00
2.000 5118. 00
49. 000 1764. 00
6. 350 8394.70
160. 000 320. 00
160. 000 320. 00
0. 110 283. 25
0. 950 10987. 70
0. 650 364. 00
1.580 3002. 00
300. 000 8700. 00

2450. 000 68600. 00

500. 000 18500. 00

35. 000 70. 00
48. 000 3168. 00
100. 000 4800. 00
100. 000 2200. 00
400. 000 4000. 00



Dat e 05/08/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508015

| TEM
NUMBER | TEM DESCRI PTI ON UNIT
90008 M SC DAY
90008A CONTRACTOR FURNI SHED PO
COWPUTER
90031 M SC S. F.

90031A 2-1 NCH ASPHALTI C WALK

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

PAGE: 33

LETTI NG DATE: 05/08/01

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
ESTI MATED UNI'T UNI'T UNI'T
QUANTITY BID PRI CE AMOUNT BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
100. 000 3. 000 300. 00 3. 900 390. 00 21. 000 2100. 00
80. 000 4.000 320. 00 5. 000 400. 00 4.750 380. 00
PROPOCSAL TOTAL....... 1164641. 38 1173618. 70 1433626. 65



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PROPOSAL: 20010508017

STATE PROJECT(S)

3133-01-72

DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

R NO 1: LUNDA CONSTRUCTI ON COVPANY
R NO 2: ZENTH TECH., INC
R NO 3 MCGUI RE, | NC

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA.
GRUBBI NG STA.
REMOVI NG OLD CULVERTS EACH
REMOVI NG CLD BRI DGE, STATION LS
104+50
REMOVI NG ASPHALTI C SURFACE S. Y
REMOVI NG GUARDRAI L L.F
COVMON EXCAVATI ON cCY
MARSH EXCAVATI ON cCY
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 64- 160
BORROW EXCAVATI ON cCY
FI NI SH NG ROADWAY LS
CRUSHED AGGREGATE BASE COURSE TON
BREAKER RUN STONE cCY

ASPHALTI C MATERI AL FOR TACK CO GAL.

QWP, ASPHALTI C M XTURE

TON

ASPHALTI C MATERI AL FOR PLANT M TON

ASPHALTI C CONCRETE PAVEMENT, T
DENSI TY | NCENTI VE, ASPHALTIC C
CONCRETE PAVEMENT, 6-1 NCH
CONCRETE PAVEMENT APPROACH SLA
CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT
PRESTRESSED G RDER, | TYPE, 28
HI GH STRENGTH BAR STEEL REI NF.
COATED HI GH STR BAR STL REI NF,
NON- LAM NATED ELASTOMERI C BEAR
STEEL DI APHRAGMVS, STRUCTURE

B- 64- 160

TON
DOL

S.
S.
C.
S.

T<X<<XX

L

LB.
LB.
EACH
EACH

ESTI MATED
QUANTI TY

2520.
644.
4868.
200.

5482.

6226.
2272.
221.
1444,
95.
1444.
930.
57.
99.
198.
268.
336.
7690.
16000.
12.
5.

000
000
000
000

LOCATI ON 64/ WALWORTH COUNTY
E TROY - WATERFORD RD
STH 20
WALWORTH COUNTY
Bl DDER NO 1 Bl DDER NO 2
UNIT UNIT
Bl D PRI CE AMOUNT  BI D PRI CE AMOUNT
113. 400 1474. 20 113. 400 1474. 20
113. 400 1474. 20 113. 400 1474. 20
150. 000 300. 00 150. 000 300. 00
15000. 000 15000. 00 13500. 000 13500. 00
2.000 5040. 00 2.000 5040. 00
1. 250 805. 00 1. 250 805. 00
4.500 21906. 00 4.500 21906. 00
8. 000 1600. 00 8. 000 1600. 00
8000. 000 8000. 00 9500. 000 9500. 00
6. 500 35633. 00 6. 500 35633. 00
500. 000 500. 00 500. 000 500. 00
6. 990 43519. 74 6. 990 43519. 74
8. 000 18176. 00 8. 000 18176. 00
1. 200 265. 20 1. 200 265. 20
0. 630 909. 72 0. 630 909. 72
165. 000 15675. 00 165. 000 15675. 00
23.000 33212. 00 23.000 33212. 00
1. 000 930. 00 1. 000 930. 00
39. 000 2223.00 30. 000 1710. 00
95. 000 9405. 00 95. 000 9405. 00
325. 000 64350. 00 355. 000 70290. 00
5. 000 1340. 00 2.000 536. 00
65. 000 21840. 00 90. 000 30240. 00
0. 580 4460. 20 0. 630 4844. 70
0. 680 10880. 00 0.750 12000. 00
25. 000 300. 00 31. 000 372.00
200. 000 1000. 00 325. 000 1625. 00

PAGE: 34

LETTI NG DATE: 05/08/01

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
1. 000 13. 00
1. 000 13. 00
250. 000 500. 00
15000. 000 15000. 00
2.500 6300. 00
2. 000 1288. 00
8. 500 41378. 00
8. 500 1700. 00
8000. 000 8000. 00
8. 500 46597. 00
500. 000 500. 00
7.750 48251. 50
13. 000 29536. 00
1. 200 265. 20
0. 630 909. 72
165. 000 15675. 00
23.000 33212. 00
1. 000 930. 00
25. 000 1425. 00
90. 000 8910. 00
325. 000 64350. 00
5. 000 1340. 00
65. 000 21840. 00
0. 580 4460. 20
0. 680 10880. 00
25. 000 300. 00
200. 000 1000. 00



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508017

| TEM
NUMBER

CI P CONC PILING DELIV & DRI VE
PERVANENT STEEL SHEET PI LI NG
PERVANENT STEEL SHEET PI LI NG
RUBBERI ZED MEMBRANE WATERPROOF
RCCP, CL 1V, 12-1NCH

RCCP, CL IV, 24-1NCH

RCCP, APRON ENDWALLS, 12-1NCH
RCCP, APRON ENDWALLS, 24-1NCH
Rl PRAP

HEAVY Rl PRAP

Pl PE UNDERDRAI N, 6-1 NCH

Pl PE UNDERDRAI N, UNPERFCRATED,
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
ANCHOR ASSEMB FOR STEEL PLATE
STL PLT BM GRD, ENRGY ABSORB T
MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

TOPSO L

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTRCL
CLEANI NG SEDI MENT BASI NS

MOBI LI ZATI ONS, EMERGENCY EROCS
ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 30

SEEDI NG M XTURE NO 60

LAVWN SCD

ERCSI ON CONTRCL SCOD

CONTRACT AND ESTI MATE ENG NEER

L reErroo
9 5271?1F1TH:< <

z

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE

458. 000 29. 000
2500. 000 9. 500
2500. 000 1. 500
23.000 25. 000
70. 000 40. 000
58. 000 65. 000
2. 000 300. 000

2. 000 450. 000

6. 000 100. 000
145. 000 40. 000
88. 000 15. 000
24.000 15. 000
133. 000 29. 000
450. 000 12.190
4.000 150. 000
4.000 2100. 000

1. 000 100. 000

1. 000 24200. 000
437. 000 2.000
8732. 000 0. 600
9365. 000 0. 160
225. 000 4.000
225. 000 3. 500
1796. 000 1. 000
1796. 000 1. 000
1000. 000 0. 090
2. 000 175. 000
40. 000 10. 000
2.000 209. 000
7078. 000 2.100
7078. 000 1.190
288. 000 4.700
288. 000 4.700
7.000 40. 000
2.000 10. 000
139. 000 6. 500
48. 000 13. 000
238. 000 4. 000
821. 000 4.000

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T
Bl D PRI CE

300.

. 000
. 000
. 000
. 190
. 000
. 000
. 000
. 000
. 000

600

. 160

000
500
000
000
090

. 000
. 000
. 000
. 100
. 190
. 700
. 700
. 000
. 000
. 500
. 000
. 000
. 000

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

350.

1750:
. 000
28800.

190.
20.
200.
. 500
. 620
. 000

= w
PROUOIN®OON

eRrPro000O

000
750
750
120
000
000
000
000
200
000
000
000

000
000
000
000
000
000
000

LETTI NG DATE: 05/08/01

17695.
4388.
2304.
2304.

224.

695.
864.
952.
3284.



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG N

PROPCSAL: 20010508017

| TEM
NUMBER

| TEM DESCRI PTI ON

EER

UNIT

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T

Bl D PRI CE

PAGE:
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LETTI NG DATE: 05/08/01

90034
90037
90307
90345

90616
90712

WOOD PCOSTS, 4X6-1NCH X 12-FT.
WOOD POSTS, 4X6-1NCH X 16-FT.
WOOD POSTS, 4X6-1NCH X 18- FT.
SIGNS, TYPE Il, REFLECTIVE
MOVI NG SIGNS, TYPE ||
REMOVI NG SI GNS, TYPE |1
REMOVI NG SMALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL

TRAFFI C CONTROL, DETOUR

TRAFFI C CONTROL, DETOUR, SIGNS

:

GEOTEXTI LE FABRI C, TYPE SAS S. Y
GEOTEXTI LE FABRI C, TYPE DF S Y.
GEOTEXTI LE FABRI C, TYPE R S. Y
GEOTEXTI LE FABRI C, TYPE HR S.Y
PAVEMENT MARKI NG 4-1NCH, EPOX L.F.
CONSTRUCTI ON STAKI NG, SUBGRADE L. F.
CONSTRUCTI ON STAKI NG CABC L. F.
CONSTRUCTI ON STAKI NG, PI PE CUL EACH
CONSTRUCTI ON STAKI NG, STRUCT L LS
B- 64- 160

SAW NG EXI STI NG PAVEMENT L.F.
M SC EACH
90005A MARKER POSTS, FLEXI BLE,
GUARD

M SC C.Y.
90034A TEMPCORARY DI VERSI ON DI K

M SC STA.
90037A TEST ROLLI NG

DEBRI S CONTAI NMENT, STRUCTURE LS
C- 64- 27

SPECI AL GRANULAR BACKFI LL TON
MARKER POSTS, FLEXI BLE, FOR CU EACH
TRAFFI C CONTROL, COVERI NG SI GN EACH

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
6. 000 60. 000
11. 000 67. 000
3. 000 89. 000
106. 710 15. 150
2. 000 85. 000
21.000 14.750
13. 000 21. 000
1. 000 2000. 000
1. 000 6000. 000
1. 000 3330. 000
17017. 000 0. 100
2500. 000 2.000
68. 000 3. 000
40. 000 4.000
221.000 5. 000
5403. 000 0. 400
1411. 000 0. 750
1411. 000 0.750
2. 000 150. 000
1. 000 500. 000
99. 000 3. 000
4.000 35. 000
405. 000 9. 000
13. 000 20. 000
1. 000 500. 000
934. 000 19. 000
4.000 27.000
168. 000 10. 000

PROPOSAL TOTAL

3645.
260.
500.

17746.
108.
1680.

519261.

00

00

00

00

00

99

. 100

2.000

20.
3000.
20.

. 000
10.

750
000
750
400

. 750
. 750
. 000
. 000

. 000
. 000

. 000

000

000

500

000

3645.
260.
3000.
19147.
160.
1680.

541085.

00
00
00
00
00
00

24

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
54. 000 324. 00
55. 000 605. 00
65. 000 195. 00
15. 000 1600. 65
75. 000 150. 00
20. 000 420. 00
20. 000 260. 00
3000. 000 3000. 00
4500. 000 4500. 00
500. 000 500. 00
0. 250 4254. 25
2.500 6250. 00
3. 000 204. 00
3. 000 120. 00
5. 000 1105. 00
0. 400 2161. 20
0. 750 1058. 25
0. 750 1058. 25
150. 000 300. 00
500. 000 500. 00
3. 000 297. 00
70. 000 280. 00
1. 000 405. 00
100. 000 1300. 00
500. 000 500. 00
19. 000 17746. 00
50. 000 200. 00
15. 000 2520. 00
565165. 13



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20010508018

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 3340-02-73

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND PCC PAVEMENT

LOCATI ON 30/ KENOSHA
KENOSHA - RACINE RD, STH S - 16TH PL

STH 31

KENOSHA COUNTY

COUNTY

PAGE:
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LETTI NG DATE: 05/08/01

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
19. 000 160. 000
237. 600 6. 000
19. 000 160. 000
237. 600 6. 000
11179. 700 3. 540
645. 800 12. 000
106. 100 6. 500
9. 000 15. 000
3. 000 300. 000
315. 000 13. 000
1149. 000 12. 000
17. 000 150. 000
92468. 700 4. 800
1000. 000 20. 000
1. 000 1500. 000
1. 000 0. 010
6821. 000 0. 010
1. 000 12000. 000
60544. 000 7.830
28506. 000 11. 300
10000. 000 8. 300
860. 300 39. 000
200. 000 60. 000
2165. 320 0. 400
4135. 400 0. 600
248. 100 226. 000
4135. 400 26. 750
2920. 000 1. 000
67.700 97. 500
931. 000 46. 250

R NO 1: JAMES CAPE & SONS CO
R NO 2: THE ZI GNEGO COVPANI ES
R NO 3 HOFFMAN CONSTRUCTI ON COMPANI ES- A JO NT V
| TEM DESCRI PTI ON UNI'T
CLEARI NG 40M
CLEARI NG 25wW
GRUBBI NG 40M
GRUBBI NG 25w
REMOVI NG PAVEMENT M2
REMOVI NG CURB AND GUTTER M
REMOVI NG CONCRETE SI DEWALK M2
REMOVI NG FENCE M
REMOVI NG | NLETS EACH
REMOVI NG ASPHALTI C SURFACE, BU M2
REMOVI NG ASPHALTI C SURFACE, M MG
REMOVI NG CONCRETE BASES EACH
COVMON EXCAVATI ON VB
GRANULAR BACKFI LL VB
PREP OF FOUNDATI ON FOR ASPHALT LS
PREP OF FOUNDATI ON FOR CONCRET LS
PREP CF FOUNDATI ON FOR CABC, O M
FI NI SH NG ROADWAY LS
CRUSHED AGGREGATE BASE COURSE MG
CABC, OPEN CGRADED NUMBER 2 MG
BREAKER RUN STONE MG
CONCRETE BASE COURSE, 250 w M2
BASE PATCHI NG, CONCRETE \%4
ASPHALTI C MATERI AL FOR TACK CO L
QWP, ASPHALTI C M XTURE MG
ASPHALTI C MATERI AL FOR PLANT M MG
ASPHALTI C CONCRETE PAVEMENT, T MG
DENSI TY | NCENTI VE, ASPHALTIC C DOL
ASPHALTI C SURF, DRI VEWAYS & FI MG
ASPHALTI C SURFACE, TEMPORARY MG

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
3040. 00 160. 000 3040. 00
1425. 60 6. 000 1425. 60
3040. 00 160. 000 3040. 00
1425. 60 6. 000 1425. 60
39576. 14 4. 000 44718. 80
7749. 60 10. 000 6458. 00
689. 65 4. 000 424. 40
135. 00 6. 500 58. 50
900. 00 300. 000 900. 00
4095. 00 11. 880 3742. 20
13788. 00 11. 700 13443. 30
2550. 00 100. 000 1700. 00
443849. 76 5.290 489159. 42
20000. 00 16. 000 16000. 00
1500. 00 1621. 380 1621. 38
0.01 1. 000 1.00
68. 21 4. 000 27284. 00
12000. 00 2200. 000 2200. 00
474059. 52 8. 550 517651. 20
322117. 80 11. 500 327819. 00
83000. 00 10. 050 100500. 00
33551. 70 24. 000 20647. 20
12000. 00 64. 000 12800. 00
866. 13 0. 360 779. 52
2481. 24 0. 800 3308. 32
56070. 60 213. 000 52845. 30
110621. 95 30. 000 124062. 00
2920. 00 1. 000 2920. 00
6600. 75 75. 000 5077.50
43058. 75 37. 000 34447. 00

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
170. 000 3230. 00
5. 000 1188. 00
170. 000 3230. 00
5. 000 1188. 00
4. 000 44718. 80
10. 000 6458. 00
4. 000 424. 40
10. 000 90. 00
300. 000 900. 00
11. 880 3742. 20
11. 700 13443. 30
100. 000 1700. 00
5.290  489159. 42
16. 000 16000. 00
1621. 380 1621. 38
50000. 000 50000. 00
14. 660 99995. 86
2200. 000 2200. 00
8. 580 519467. 52
10. 950 312140. 70
7.700 77000. 00
39. 000 33551. 70
60. 000 12000. 00
0. 360 779.52
0. 800 3308. 32
213. 000 52845. 30
30. 000 124062. 00
1. 000 2920. 00
75. 000 5077.50
37. 000 34447. 00



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508018

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

PAGE:
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LETTI NG DATE: 05/08/01

CONCRETE PAVEMENT, 250 MM
CONCRETE DRI VEWAY, 150 MV
PAVEMENT TI ES
CONCRETE PAVEMENT GAPS

TEMPORARY CULVERT PI PE, 600 MM

CORRUGATED STEEL CULVERT PI PE,
CORRUGATED STEEL CULVERT PI PE,
CORRUGATED STEEL CULVERT PI PE,
CORRUGATED STEEL CULVERT PI PE,
CORRUGATED STEEL CULVERT PI PE,
STL APRON ENDW.
STL APRON ENDW.
STL APRON ENDW.
STL APRON ENDW.
STL APRON ENDW.
APRON ENDWALLS, 300
APRON ENDWALLS, 375
APRON ENDWALLS, 450
APRON ENDWALLS, 525
APRON ENDWALLS, 600
APRON ENDWALLS, 750

RCCP

RCCP HORZ EL

FOR CLVRT
FOR CLVRT
FOR CLVRT
FOR CLVRT
FOR CLVRT

Pl PE
Pl PE
Pl PE
Pl PE
Pl PE

2222%%

LI P, ENDWALLS, 490

RCCP HORZ ELLI P, ENDWALLS, 610
CONCRETE CURB AND GUTTER, 900
CONCRETE CURB AND GUTTER, 900
CONCRETE SI DEWALK, 125 MM
Rl PRAP

REI NF
REI NF
REI NF
REI NF
REI NF
REI NF

CONC PI PE
CONC PI PE
CONC PI PE,
CONC PI PE
CONC PI PE,
CONC PI PE

CLASS
CLASS
CLASS
CLASS
CLASS
CLASS

SS
SS
SS
SS
SS
, SS

RELAI D STORM SEVER, 750 MM
REINF CONC HE, CL HE-II1,
REINF CONC HE, CL HE- 111,
CATCH BASINS, TYPE 1
CATCH BASI NS, TYPE 2
CATCH BASINS, TYPE 5

SS,
SS,

g TZIZIZIIZIZIZIZZEER

34

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE AMOUNT
94158. 800 24.500 2306890. 60
26. 500 40. 000 1060. 00
984. 000 6. 500 6396. 00
8. 000 1000. 000 8000. 00
51. 500 50. 000 2575. 00
26. 600 90. 000 2394.00
10. 000 100. 000 1000. 00
82.100 80. 000 6568. 00
18. 400 125. 000 2300. 00
4.600 150. 000 690. 00
6. 000 75. 000 450. 00
2.000 85. 000 170. 00
14. 000 100. 000 1400. 00
4.000 110. 000 440. 00
2. 000 140. 000 280. 00
24.000 425. 000 10200. 00
4.000 440. 000 1760. 00
1. 000 480. 000 480. 00
2. 000 550. 000 1100. 00
8. 000 625. 000 5000. 00
4.000 675. 000 2700. 00
1. 000 800. 000 800. 00
2. 000 1000. 000 2000. 00
9452. 000 24. 250 229211. 00
14. 000 45. 000 630. 00
1200. 200 25. 300 30365. 06
18. 000 80. 000 1440. 00
1278. 000 103. 000 131634. 00
157. 600 106. 000 16705. 60
179. 400 125. 000 22425. 00
207. 900 151. 000 31392. 90
217.700 155. 000 33743. 50
45.100 229. 000 10327. 90
15. 000 261. 000 3915. 00
106. 500 239. 000 25453. 50
31. 000 360. 000 11160. 00
1. 000 875. 000 875.00
80. 000 780. 000 62400. 00
3. 000 1600. 000 4800. 00

Bl DDER NO 2
UNI'T
Bl D PRI CE AMOUNT
24.750 2330430. 30
61. 000 1616. 50
5. 000 4920. 00
1500. 000 12000. 00
82. 000 4223. 00
52. 000 1383. 20
62. 000 620. 00
69. 000 5664. 90
75. 000 1380. 00
82. 000 377. 20
78. 000 468. 00
89. 000 178. 00
101. 000 1414. 00
120. 000 480. 00
131. 000 262.00
248. 000 5952. 00
273. 000 1092. 00
301. 000 301. 00
334. 000 668. 00
378. 000 3024. 00
427.000 1708. 00
506. 000 506. 00
641. 000 1282. 00
27.800 262765. 60
78. 000 1092. 00
26. 500 31805. 30
80. 000 1440. 00
115. 000 146970. 00
121. 000 19069. 60
135. 000 24219. 00
148. 000 30769. 20
157. 000 34178. 90
187. 000 8433. 70
100. 000 1500. 00
200. 000 21300. 00
236. 000 7316. 00
1050. 000 1050. 00
872. 000 69760. 00
2079. 000 6237. 00

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
24.500 2306890. 60
40. 000 1060. 00
6. 500 6396. 00
1000. 000 8000. 00
82. 000 4223. 00
52. 000 1383. 20
62. 000 620. 00
69. 000 5664. 90
75. 000 1380. 00
82. 000 377. 20
78. 000 468. 00
89. 000 178. 00
101. 000 1414. 00
120. 000 480. 00
131. 000 262.00
248. 000 5952. 00
273. 000 1092. 00
301. 000 301. 00
334. 000 668. 00
378. 000 3024. 00
427.000 1708. 00
506. 000 506. 00
641. 000 1282. 00
24. 450 231101. 40
45. 000 630. 00
25. 300 30365. 06
80. 000 1440. 00
115. 000 146970. 00
121. 000 19069. 60
135. 000 24219. 00
148. 000 30769. 20
157. 000 34178. 90
187. 000 8433.70
100. 000 1500. 00
200. 000 21300. 00
236. 000 7316. 00
1050. 000 1050. 00
872. 000 69760. 00
2079. 000 6237. 00



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508018

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT

MANHOLES, TYPE 1

INLETS, TYPE 1

I NLETS, TYPE 3

MANHOLE COVERS, TYPE J

I NLET COVERS, TYPE B

I NLET COVERS, TYPE HM
ADJUSTI NG MANHCLE COVERS
ADJUSTI NG | NLET COVERS

Pl PE UNDERDRAI N, 150 WM

Pl PE UNDERDRAI N, UNPERFCRATED,
DRAI N TI LE EXPLORATI ON

REI NF CONC ENDWALLS FOR UNDERD
MARKER POSTS FOR RI GHT OF WAY
MOBI LI ZATI ON

CONCRETE CORRUGATED MEDI AN
CONCRETE MEDI AN SLOPED NOSE
LANDVARK REFERENCE MONUMENTS
ASPHALTI C FLUMES

CALCI UM CHLCRI DE SURFACE TREAT
WATER

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, ERGCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCS
ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
I NLET PROTECTI ON, TYPE A

I NLET PROTECTI ON, TYPE B

I NLET PROTECTION, TYPE C
FERTI LI ZER, TYPE A

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO 30

EACH

EACH

EACH
EACH

EACH

KG
KG
KG

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
3. 000 1180. 000
7.000 880. 000
9. 000 720. 000
3. 000 270. 000
9. 000 340. 000
91. 000 360. 000
1. 000 300. 000
2.000 300. 000
11428. 000 7.000
496. 500 26. 240
750. 000 10. 000
59. 000 110. 000
58. 000 50. 000
1. 000 223500. 000
302. 900 65. 000
30. 200 65. 000
12. 000 100. 000
124. 600 42. 000
10. 000 200. 000
75. 000 12. 000
80519. 000 1. 200
72664. 000 0. 140
649. 000 8. 000
649. 000 8. 000
2359. 000 3. 280
2359. 000 3. 280
708. 000 1. 000
6. 000 190. 000
8. 000 195. 000
2081. 000 0. 620
2081. 000 0. 680
16069. 000 1. 000
16069. 000 0. 580
9. 000 100. 000
10. 000 50. 000
88. 000 45. 000
2818. 000 0. 680
1282. 000 6. 000
854. 000 8. 400

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T
Bl D PRI CE

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 800

0. 140

000
000
110
110

. 010
. 000
. 000
. 620
. 680
. 000
. 580
. 000
. 000
. 000
. 680
. 000
. 400

PAGE:
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LETTI NG DATE: 05/08/01

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
1042. 000 3126. 00
586. 000 4102. 00
756. 000 6804. 00
244,000 732.00
316. 000 2844.00
333. 000 30303. 00
400. 000 400. 00
300. 000 600. 00
6. 230 71196. 44
26. 240 13028. 16
10. 000 7500. 00
110. 000 6490. 00
65. 000 3770. 00
343140. 000 343140. 00
60. 000 18174. 00
60. 000 1812. 00
100. 000 1200. 00
18. 000 2242.80
300. 000 3000. 00
10. 000 750. 00
0. 800 64415. 20
0. 140 10172. 96
8. 000 5192. 00
8. 000 5192. 00
3. 180 7501. 62
2.530 5968. 27
0. 010 7.08
190. 000 1140. 00
195. 000 1560. 00
0. 620 1290. 22
0. 680 1415. 08
1. 000 16069. 00
0. 580 9320. 02
100. 000 900. 00
50. 000 500. 00
45. 000 3960. 00
0. 680 1916. 24
6. 000 7692. 00
8. 400 7173. 60



Dat e 05/08/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508018

| TEM
NUMBER | TEM DESCRI PTI ON UNIT
63101 SODDI NG %4
63103 WATERI NG SCDDED AREAS KL
63201 TREES, EACH
OAK, NORTHERN RED, 45MM CAL.,
63202 TREES, EACH

OAK WHI TE, 45MM CAL., Bé&B

63411 WOOD POSTS, 100 X 150 MM X 4.3 EACH
63412 WOOD POSTS, 100 X 150 MM X 4.9 EACH
63413 WOCOD POSTS, 100 X 150 MM X 5.5 EACH
63702 SIGNS, TYPE Il, REFLECTIVE (%4
63822 MOWING SIGNS, TYPE |1 EACH
63827 REMOWVI NG SIGNS, TYPE || EACH
64181 OVERHEAD SI GN SUPPORT, STRUCTU LS
S- 30- 600
64220 FIELD OFFICE, TYPE C LS

64310 TRAFFI C CONTROL, ARROW BOARDS DAYS
64311 TRAFFI C CONTROL, SURVEI LLANCE DAYS
64313 TRAFFI C CONTROL, DRUVMS DAYS
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64327 TRAFFI C CONTROL, SIGNS, FIXED
64329 TRAFF CNTRL, FLEXBLE TUBULAR M
64333 TRAFF CNTRL, FLEXBLE TUBULAR M
64343 TRAFFI C CONTROL, DETOUR, SIGNS
64501 GEOTEXTILE FABRI C, TYPE SAS
64503 GEOTEXTI LE FABRI C, TYPE DF
64505 GEOTEXTILE FABRIC, TYPE R
64602 PAVEMENT MARKI NG 100 MM EPOX
64618 PVMI MRKNG, CHANNELI ZI NG, 200
64642 REMOVI NG PAVEMENT MARKI NGS
64734 PAVEMENT MARKI NG ARROWS, TYPE
64758 PAVEMENT MARKI NG WORDS, EPOXY
64770 PVMI MRKNG, DI AGONAL, 300 MM
64778 PAVEMENT MARKI NG CURB, EPOXY M
64790 PAVEMENT MARKI NG | SLAND NOSE, EACH
64902 TEMP PVMI MRKG, 100 W REFLEC M
64904 TEWMP PVMI MRKG, 100 W REMOVA M

S

< g g <<ZI<Z % %i% W) g g
o]e! ofe

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
11059. 000 2.800
553. 000 10. 000
25. 000 310. 000
25. 000 310. 000
19. 000 58. 000
93. 000 59. 000
49. 000 65. 000
176. 090 148. 000
113. 000 50. 000
90. 000 22.000
1. 000 5800. 000
1. 000 12500. 000
280. 000 20. 000
190. 000 100. 000
33950. 000 0. 300
2500. 000 1. 000
3670. 000 0. 200
12760. 000 0. 250
4850. 000 1. 000
5. 240 147. 000
32. 000 23. 000
32.000 2.000
6480. 000 0. 450
4500. 000 4.250
20096. 300 2.000
85. 000 3. 000
20805. 500 1. 350
1329. 000 4.300
2518. 600 1.980
4.000 125. 000
4.000 125. 000
30. 000 7.000
266. 500 12. 000
35. 000 55. 000
5821. 000 0. 850
9312. 000 3.120

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T
Bl D PRI CE

125.
125.
. 000
12.
55.
. 850
. 120

PhPRPWORNON

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000
. 000
. 000
. 300
. 000
. 200
. 250
. 000
. 000
. 000

000
450
680
980
000
350
300
980
000
000

000
000

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

125.
125.
. 000
12.
55.
. 850
. 120

PhPRONMNNON

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000
. 000
. 000
. 300
. 000
. 200
. 250
. 000
. 000

000
000
450
680
000
000
350
300
980
000
000

000
000

LETTI NG DATE: 05/08/01



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508018

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT

TEMP PVMI' MRKNG, CHANNELI ZI NG,
TEMP PVMI' MRKG CHAN 200MM REMO
TEMP PVMI' MRKNG, STOP LINE, 30
TEMP PVMI' MRKG STOP LNE 300MM
TEMP PVMI' MRKNG, ARROWS, REMOV
TEMP PVMI' MRKNG, WORDS, REMOVA
TEMP PVMI' MRKNG, RAI SED MARKER
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG CABC
CONSTRUCTI ON STAKI NG, CURB, &UJ
CONSTRUCTI ON STAKI NG, CONCRETE
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
CONDUI T, SPECI AL, 78 WM

LOOP DETECTOR CONDUI T

LOOP DETECTOR SLOTS

PULL BOXES, STEEL, 600 X 900 M
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2
CONCRETE BASES, TYPE 5
CONCRETE BASES, TYPE 7
CONCRETE CONTROL CABI NET BASES
CONC CNTRL CABI NET BASES, TYPE
TRNSFRVR BASE BRKAVAY 375-425M
TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
TYP UF CABLE 2 CNDUCTR, NO 12
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL WRE, LIGHTING NO
ELECTRI CAL W RE, LI GHTING NO
ELECTRI CAL W RE, LIGHTING NO
LOOP DETECTCR LEAD I N CABLE
LOOP DETECTOR W RE

ELEC SERVI CE, METER BREAKER PE
STH 31 & CTH L

ELEC SERVI CE, METER BREAKER PE
STH 31 & CTH S

EACH
EACH

SIS L

HhEEEZEZZKKEE

'_
n

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
119. 000 1.700
338. 000 6. 240
16. 000 2.550
16. 000 9. 350
6. 000 250. 000
6. 000 300. 000
135. 000 49. 000
149. 000 146. 000
7325. 000 3. 200
6838. 000 3. 150
14. 000 4.320
6447. 000 3. 100
1271. 300 12. 500
854. 500 13. 800
141. 000 91. 860
1068. 600 10. 500
192. 400 36. 100
37.000 380. 000
7.000 300. 000
8. 000 550. 000
4.000 490. 000
8. 000 590. 000
1. 000 850. 000
2. 000 850. 000
8. 000 310. 000
212. 000 2.300
8. 000 2.620
914. 000 3. 940
253. 000 2.300
1349. 000 2. 000
828. 000 1. 650
1976. 000 2.150
6. 000 4.300
3791. 000 2.620
3056. 000 2.000
1. 000 800. 000
1. 000 800. 000

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T

[e]
o

[e]
o
o

SNMANENNWNN

Bl D PRI CE

. 100
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 300
. 620

940
300
000
650
150
300
630
000

. 000

. 000
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Bl DDER NO 3
UNIT
Bl D PRI CE

[e]
o

[e]
o
o

SNMANENNWNN

. 100
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 300
. 620

940
300
000
650
150
300
620
000

. 000

. 000

LETTI NG DATE: 05/08/01



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508018

| TEM
NUMBER

90004

90004

90004

90004

90005

90005

90005

90005

90012

| TEM DESCRI PTI ON

ELEC SERVI CE, METER BREAKER PE
( HL- 30- V\B)

POLES, TYPE 7

LUM NAI RES, UTILITY, 150 W
LUM NAI RES, UTILITY, 310 W
LUM NAI RE ARVS, S| NGLE MEMBER
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A TRAFFI C SI GNALS & STREE
LIGHTING STH 31 & CTH L

M SC

90004B TEMPORARY TRAFFI C SI GNA
& CTH L

M SC

90004C SALVAGE TRAFFI C SI GNALS
STREET LI GHTING STH 31 @CTH S
M SC

90004D TEMPORARY TRAFFI C SI GNA
& CTH S

M SC

90004E SALVAGE TRAFFI C SI GNALS
STREET LI GHTING, STH 31 @ CTH
M SC

90004F TRAFFI C SI GNALS AND STR
LIGHTING STH 31 & CTH S

M SC

90005A | NSTALLI NG STATE- FURI NI
SECONDARY DI STRI BUTI ON CENTERS
M SC

900058 PULL BOXES, STEEL 600 X
SALV. COVERS AND FRAMES, STH 3
M SC

90005C PULL BOXES, STEEL 600 X
SALV. COVERS AND FRAMES, STH 3
M SC

90005D LANDSCAPE PLANTI NG SURV
AND CARE

M SC

90012A TEST ROLLI NG

CONTRACT AND ESTI MATE ENG NEER

UNIT

LS

EACH
EACH
EACH
EACH

M

LS

LS

LS

LS

LS

LS

EACH

EACH

EACH

EACH

40M

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE

1. 000 800. 000

8. 000 1475. 000

8. 000 260. 000

8. 000 280. 000
16. 000 200. 000
124. 900 1.970
1027. 600 4.920
1. 000 14965. 000

1. 000 18500. 000

1. 000 4800. 000

1. 000 18500. 000

1. 000 4800. 000

1. 000 13475. 000

1. 000 1100. 000
20. 000 380. 000
12. 000 380. 000
32.000 275. 000
174. 000 35. 000

DI VI SI ON OF H GHWAYS

4800.

18500.

4800.

13475.

1100.

7600.

4560.

8800.

6090.

00

00

00

00

00

00

00

00

00

Bl DDER NO 2
UNI'T
Bl D PRI CE

800. 000

1475. 000
260. 000
280. 000
200. 000

1.970
5. 400
14965. 000

18500. 000

4800. 000

18500. 000

4800. 000

13475. 000

1100. 000

380. 000

380. 000

275. 000

20. 000

4800.

18500.

4800.

13475.

1100.

7600.

4560.

8800.

3480.

.00
.00
100
05
.00

.00

00

00

00

00

00

00

00

00

00
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LETTI NG DATE: 05/08/01

Bl DDER NO 3
UNIT
Bl D PRI CE

800.

1475.
260.
280.
200.

2.
5.
14965.

18500.

4800.

18500.

4800.

13475.

1100.

380.

380.

275.

20.

000

000
000
000
000
460
610
000

000

000

000

000

000

000

000

000

000

000

4800.

18500.

4800.

13475.

1100.

7600.

4560.

8800.

3480.

00

00

00

00

00

00

00

00

00



Dat e 05/08/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20010508018

DI VI SI ON OF H GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
0. 130 11576. 50
116. 000 11600. 00
0. 490 46137. 81
1. 000 56570. 00
1. 000 24730. 00
500. 000 8500. 00
100. 000 600. 00
50. 000 4800. 00
6167153. 52

PAGE: 43

LETTI NG DATE: 05/08/01

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT

Bl DDER NO 1
| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT
90365 QWP, BASE COURSES MG 89050. 000 0. 130 11576. 50
90398 JO NT AND CRACK REPAI R M 100. 000 36. 000 3600. 00
90410 QWP, CONCRETE PAVEMENT M2 94158. 800 0. 490 46137. 81
90411 QWP, PROFI LE | NDEX | NCENTI VE, DOL 56570. 000 1. 000 56570. 00
90412 QWP, PVMI STRENGTH | NCENTI VE, DCL 24730. 000 1. 000 24730. 00
90545 CONCRETE COLLAR EACH 17. 000 400. 000 6800. 00
90591 TEMPORARY COVER PLATES EACH 6. 000 300. 000 1800. 00
90616 MARKER POSTS, FLEXI BLE, FOR CU EACH 96. 000 50. 000 4800. 00

PROPCSAL TOTAL. ...... 6097291. 38

1. 000 24730
500. 000 8500
100. 000 600

50. 000 4800
6382508.



Dat e 05/08/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010508019

STATE PROJECT(S): 3724-02-70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

Bl DDER NO 1 PAYNE & DOLAN, | NC.

BI DDER NO 2 PAVING M X & CONSTRUCTI ON CO., I NC

| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY
20330 REMOVI NG OLD CULVERTS EACH 13. 000
20401 REMOVI NG PAVEMENT S.Y 300. 000
20402 REMOVI NG ASPHALTI C SURFACE S. Y. 330. 000
20405 REMOVI NG CURB AND GUTTER L.F 65. 000
20411 REMOVI NG GUARDRAI L L. F. 91. 000
20415 REMOVI NG CATCH BASI NS EACH 1. 000
20419 REMOVI NG ASPHALTI C SURFACE, BU S. Y. 780. 000
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y. 1500. 000
20501 COVMON EXCAVATI ON C.Y. 495. 000
20901 GRANULAR BACKFI LL CY. 225. 000
21131 PREP OF FOUNDATI ON FOR ASPHALT STA. 370. 000
21301 FI NI SHI NG ROADWAY LS 1. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 10700. 000
30409 SHAPI NG SHOULDERS STA. 378. 000
30810 BASE PATCHI NG, ASPHALTIC S. Y. 40. 000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 1750. 000
40301 QWP, ASPHALTI C M XTURE TON 19250. 000
40501 ASPHALTI C MATERI AL FOR PLANT M TON 1160. 000
40722 ASPHALTI C CONCRETE PAVEMENT, T TON 19250. 000
40728 DENSITY | NCENTI VE, ASPHALTIC C DCL 12320. 000
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON 1210. 000
41605 CONCRETE DRI VEWAY, 6-1 NCH S. Y. 235. 000
52103 CORRUGATED STEEL CULVERT PIPE, L.F. 98. 000
52105 CORRUGATED STEEL CULVERT PIPE, L.F. 5. 000
52107 CORRUGATED STEEL CULVERT PIPE, L.F. 125. 000
52113 CORRUGATED STEEL CULVERT PIPE, L.F. 158. 000
52142 CORRUGATED STEEL PI PE ARCH, 57 L.F. 90. 000
52143 CORRUGATED STEEL PI PE ARCH, 64 L.F. 48. 000
52147 STL APRON ENDW. FCOR CLVRT PI PE EACH 8. 000
52151 STL APRON ENDW. FOR CLVRT PI PE EACH 4.000
52155 STL APRON ENDW. FCOR CLVRT PI PE EACH 4.000

1650.
. 800
. 950
. 000
. 200
. 750
. 000
. 300
. 000
. 600
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

LOCATI ON 51/ RACI NE COUNTY
HOWNELL RD
CTH H
RACI NE COUNTY
Bl DDER NO 2
UNI'T
AMOUNT  BID PRI CE AMOUNT
1300. 00 500. 000 6500. 00
1950. 00 2.500 750. 00
594. 00 15. 000 4950. 00
325.00 8. 500 552. 50
273.00 3. 000 273.00
250. 00 200. 000 200. 00
5639. 40 7.230 5639. 40
3225. 00 2.150 3225.00
6930. 00 11. 500 5692. 50
1800. 00 20. 000 4500. 00
5309. 50 5. 000 1850. 00
1650. 00 2500. 000 2500. 00
104860. 00 9. 500 101650. 00
5651. 10 3. 000 1134. 00
1800. 00 20. 000 800. 00
2100. 00 1. 050 1837. 50
14437. 50 0. 250 4812. 50
197200. 00 198. 000 229680. 00
371525. 00 17. 850 343612. 50
12320. 00 1. 000 12320. 00
46706. 00 49. 000 59290. 00
8460. 00 26. 000 6110. 00
3332. 00 29. 000 2842.00
225.00 60. 000 300. 00
7000. 00 40. 000 5000. 00
10112. 00 58. 000 9164. 00
5490. 00 68. 000 6120. 00
4368. 00 75. 000 3600. 00
1120. 00 100. 000 800. 00
740. 00 150. 000 600. 00
2440. 00 650. 000 2600. 00
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LETTI NG DATE: 05/08/01

Bl DDER NO 3
UNI'T
Bl D PRI CE

COO0OO000000000000000000000000000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

. 000

COOOOOLOLOLO00O00L0O0000L0000000



Dat e 05/08/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508019

| TEM
NUMBER | TEM DESCRI PTI ON UNIT

52168 STL APRON ENDW. FOR PI PE ARCH, EACH
52169 STL APRON ENDW. FCR PI PE ARCH, EACH
52472 SALV APRON ENDWALLS FOR CLVT P EACH
52478 SALV APRON ENDWALLS FOR CLVT P

g
2

60104 CONCRETE CURB, TYPE J L.F.
60120 CONCRETE CURB AND GUTTER, 18-1 L.F.
60133 CONCRETE CURB AND GUTTER, 30-1 L.F.
60170 CONCRETE CURB AND GUTTER, 36-1 L.F.
60601 RI PRAP cCY
60827 REINF CONC PIPE, CLASS Ill, SS L.F.
60828 REINF CONC PIPE, CLASS III, SS L.F.
60851 REINF CONC PIPE, CLASS IV, SS, L.F.
60870 REINF CONC PIPE, CLASS Vv, SS, L.F.
61110 MANHCLES, TYPE 1 EACH
61121 | NLETS, TYPE 1 EACH
61128 RECONSTRUCTI NG MANHOLES EACH
61151 MANHOLE COVERS, TYPE J EACH
61163 | NLET COVERS, TYPE C EACH
61168 | NLET COVERS, TYPE Z EACH
61171 | NLET COVERS, TYPE WM EACH
61408 STEEL PLATE BEAM GUARD, CLASS L.F.
61413 ANCHORS FOR STL PLATE BEAM GUA EACH
61435 STL PLT BM GRD, ENRGY ABSORB T EACH
61910 MOBI LI ZATI ON LS
62101 LANDVARK REFERENCE MONUMENTS  EACH
62203 ASPHALTI C FLUMES S. Y
62401 WATER MGAL
62501 TOPSO L S. Y
62702 MILCHI NG S. Y.
62811 ERCSI ON BALES, DELI VERED EACH
62812 EROCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, |NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L. F.

62819 MOBI LI ZATI ONS, EROSI ON CONTROL EA
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62824 EROCSI ON MAT, DELIVERED, CLASS S Y
62825 EROSI ON MAT, | NSTALLED, CLASS S.Y.
62832 EROCSI ON MAT, DELIVERED, CLASS S Y

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE

2.000 450. 000

2. 000 640. 000

1. 000 160. 000

2. 000 580. 000

95. 000 33. 000
847. 000 12. 750
1508. 000 10. 000
513. 000 14. 500
34. 000 7.000
266. 000 48. 000
68. 000 53. 000
276. 000 37.000
31. 000 56. 000
1. 000 1000. 000

6. 000 530. 000

1. 000 800. 000

1. 000 265. 000
4.000 267. 000

1. 000 322. 000

1. 000 500. 000
172. 000 12. 500
1. 000 650. 000

1. 000 250. 000

1. 000 6100. 000
35. 000 95. 000
62. 000 31.870
1. 000 10. 000
2400. 000 3. 000
2400. 000 0. 450
84. 000 8. 000
84. 000 8. 000
3420. 000 1. 000
3420. 000 1.100
3420. 000 0. 250
1. 000 200. 000

1. 000 250. 000
1520. 000 0. 750
1520. 000 0. 750
1350. 000 1. 250

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T
Bl D PRI CE

. 000
. 000
. 000
. 000
. 000
. 000

450
000
000
000
100
250

. 000
. 000
. 750
. 750
. 250
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Bl DDER NO 3
UNIT
Bl D PRI CE
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Dat e 05/08/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG N

PROPCSAL: 20010508019

| TEM
NUMBER

90329
90338

90339

90357
90365

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT

ERCSI ON MAT, | NSTALLED, CLASS S.Y. 1350. 000 0. 750 1012. 50
I NLET PROTECTI ON, TYPE A EACH 5. 000 80. 000 400. 00
I NLET PROTECTI ON, TYPE B EACH 1. 000 60. 000 60. 00
I NLET PROTECTION, TYPE C EACH 2. 000 60. 000 120. 00
FERTI LI ZER, TYPE A CWI. 1. 550 100. 000 155. 00
SEEDI NG M XTURE NO 10 LB. 95. 000 6. 800 646. 00
EROCSI ON CONTRCL SCOD S Y. 60. 000 25. 000 1500. 00
MVI NG SI GNS, TYPE || EACH 8. 000 50. 000 400. 00
FI ELD OFFI CE, TYPE B LS 1. 000 5000. 000 5000. 00
FI ELD LABCRATCRY LS 1. 000 100. 000 100. 00
TRAFFI C CONTROL, DRUMS DAYS 1143. 000 0. 500 571. 50
TRAFFI C CONTROL, BARRI CADES, T DAYS 1206. 000 1. 000 1206. 00
TRAFFI C CONTROL, SI GNS DAYS 2479. 000 0. 800 1983. 20
TRAFFI C CONTROL, SIGNS, FIXED S. F. 42.000 12. 000 504. 00
TRAFFI C CONTROL, DETOUR LS 1. 000 2150. 000 2150. 00
TRAFFI C CONTROL, DETOUR, SI GNS DAYS 4891. 000 0. 100 489. 10
GEOTEXTI LE FABRI C, TYPE R S Y. 80. 000 4. 000 320. 00
PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 58850. 000 0. 170 10004. 50
PVMI' MRKNG, CHANNELI ZI NG, 8-IN L. F. 360. 000 0. 600 216. 00
LOCATI NG NO- PASSI NG ZONES M. 3.720 80. 000 297. 60
CONSTRUCTI ON STAKI NG, STORM SE EACH 7.000 100. 000 700. 00
CONSTRUCTI ON STAKI NG CURB, GU L.F. 2963. 000 0. 850 2518. 55
NONMVETALLI C CONDUI T, SCHEDULE L. F. 28. 000 5. 000 140. 00
SAW NG EXI STI NG PAVEMENT L. F. 1290. 000 0. 750 967. 50
M SC S Y. 1150. 000 2.500 2875. 00
90033A PCLYETHYLENE SHEETI NG
M SC CY. 350. 000 46. 000 16100. 00
90034A EXCAVATI ON & HAULI NG OF
CONTAM NATED SO L
GRADE, SHAPE & FI NI SH FOR BEAM EACH 1. 000 1200. 000 1200. 00
GRADI NG, SHAPING & FINISHING LS 1. 000 3500. 000 3500. 00
FOUR M LE ROAD
GRADI NG, SHAPING & FINISHING LS 1. 000 6700. 000 6700. 00
CTH G
PULVERI ZE & RELAY EXI STNG BASE S.Y. 51500. 000 0. 800 41200. 00
QWP, BASE COURSES TON 10700. 000 0. 130 1391. 00

PROPOCSAL TOTAL....... 1045745. 14

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

EER

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

Bl DDER NO 2
UNI'T

BI D PRI CE AMOUNT
0. 750 1012. 50
80. 000 400. 00
60. 000 60. 00
60. 000 120. 00
100. 000 155. 00
6. 800 646. 00
25. 000 1500. 00
50. 000 400. 00
4500. 000 4500. 00
500. 000 500. 00
0. 500 571. 50
1. 000 1206. 00
0. 800 1983. 20
12. 000 504. 00
2150. 000 2150. 00
0. 100 489. 10
4. 000 320. 00
0. 170 10004. 50
0. 600 216. 00
80. 000 297. 60
120. 000 840. 00
1. 000 2963. 00
20. 000 560. 00
0. 750 967. 50
5. 000 5750. 00
54. 000 18900. 00
500. 000 500. 00
10225. 000 10225. 00
13625. 000 13625. 00
0. 980 50470. 00
0. 130 1391. 00
1066074. 40
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UNI'T
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Dat e 05/08/01
CERTI FI ED BY-
TI TLE-

PROPOSAL: 20010508021

STATE PROJECT(S):

TYPE OF WORK:

CONTRACT AND ESTI MATE ENG NEER

1485- 05- 60

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

LOCATI ON 05/ BROWN

COUNTY

PAGE: 47

LETTI NG DATE: 05/08/01

UNI VERSI TY WAY & NI COLET DR | NTER

I NCI DENTAL CONSTRUCTI ON

Bl DDER NO 1 DI AMOND SURFACE, | NC
BI DDER NO 2 JAMES CAPE & SONS CO
Bl DDER NO 3 PENHALL COVPANY
| TEM
NUMBER | TEM DESCRI PTI ON
21301 FI NI SHI NG ROADWAY
41670 CONTI NUOUS DI AMOND GRI NDI NG
61910 MOBI LI ZATI ON
64202 FIELD OFFICE, TYPE B
64301 TRAFFI C CONTROL
64310 TRAFFI C CONTROL, ARROW BOARDS
64313 TRAFFI C CONTROL, DRUMS
64318 TRAFFI C CONTROL, BARRI CADES, T
64321 TRAFFI C CONTROL, WARNI NG LI GHT
64323 TRAFFI C CONTROL, WARNI NG LI GHT
64326 TRAFFI C CONTROL, SIGNS
64602 PAVEMENT MARKI NG 4-1NCH, EPOX
64618 PVMI MRKNG, CHANNELI ZI NG 8-1N
64710 PVMI MRKNG, STOP LINE, 18-1NCH
64738 PAVEMENT MARKI NG ARROWS, TYPE
64790 PAVEMENT MARKI NG | SLAND NOSE,
64626 PVMI MRKNG, SAME DAY, 4-1 NCH,

S. Y.

EACH
EACH
L.F.

STH 54
BROMN COUNTY
Bl DDER NO 1 Bl DDER NO 2

ESTI MATED UNIT UNIT
QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT
1. 000 100. 000 100. 00 1000. 000 1000. 00
110968. 000 2.980 330684. 64 3. 250 360646. 00
1. 000 27000. 000 27000. 00 30000. 000 30000. 00
1. 000 500. 000 500. 00 5000. 000 5000. 00
1. 000 2500. 000 2500. 00 25000. 000 25000. 00
22.000 20. 000 440. 00 45. 000 990. 00
2139. 000 0. 500 1069. 50 0. 300 641.70
132. 000 5. 000 660. 00 1. 000 132. 00
264. 000 1. 000 264. 00 0. 450 118. 80
873.000 1. 000 873.00 0. 600 523. 80
1094. 000 1. 000 1094. 00 1. 000 1094. 00
103703. 000 0. 550 57036. 65 0. 490 50814. 47
3230. 000 1.100 3553. 00 1.100 3553. 00
117. 000 7.500 877.50 7.500 877.50
2. 000 140. 000 280. 00 140. 000 280. 00
15. 000 90. 000 1350. 00 90. 000 1350. 00
8797. 000 0. 620 5454. 14 0. 620 5454. 14
PROPCSAL TOTAL. ...... 433736. 43 487475. 41

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
100. 000 100. 00
3.420 379510. 56
20000. 000 20000. 00
3000. 000 3000. 00
25000. 000 25000. 00
45. 000 990. 00
0. 300 641. 70
1. 000 132. 00
0. 450 118. 80
0. 600 523. 80
1. 000 1094. 00
0. 490 50814. 47
1.100 3553. 00
7.500 877.50
140. 000 280. 00
90. 000 1350. 00
0. 620 5454. 14
493439. 97



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20010508022

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 1490-10- 76

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: HI GHWAY STRUCTURES

LOCATI ON 42/ OCONTO COUNTY
ABRAMS - STH 22, BRI DCGE & APPS

USH 141
OCONTO COUNTY

PAGE: 48

LETTI NG DATE: 05/08/01

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
24.000 12. 000
24.000 12. 000
1. 000 24000. 000
224.000 2.500
269. 000 3. 500
200. 000 5. 000
1. 000 18000. 000
7000. 000 6. 790
290. 000 12. 000
1700. 000 7.900
390. 000 332. 000
751. 000 1. 500
213. 000 300. 000
4720. 000 0. 900
26210. 000 1.100
12. 000 80. 000
12. 000 550. 000
476. 000 56. 000
36. 000 75. 000
18. 000 15. 000
255. 000 41. 000
48. 000 60. 000
16. 000 120. 000
4.000 50. 000
1. 000 100. 000
1. 000 50000. 000
545. 000 2. 000

R NO 1: LUNDA CONSTRUCTI ON COVPANY
R NO 2: PHElI FER BROTHERS CONSTRUCTI ON COVPANI ES
R NO 3 ZENI'TH TECH., | NC

| TEM DESCRI PTI ON UNIT
CLEARI NG 25MV
GRUBBI NG 25wW
REMOVI NG OLD BRI DGE, STATION LS
8+229. 50
REMOVI NG PAVEMENT M2
REMOVI NG GUARDRAI L M
COVMON EXCAVATI ON VB
EXCAVATI ON FOR STRUCTURES, BRI LS
B-42-75
SELECTED BORROW EXCAVATI ON MB
STRUCTURE BACKFI LL VB
CRUSHED AGGREGATE BASE COURSE MG
CONCRETE MASONRY, BRI DGES VB
PROTECTI VE SURFACE TREATMENT %4
PRESTRESSED G RDER, | TYPE, 13 M
H GH STRENGTH BAR STEEL REI NF. KG
COATED HI GH STR BAR STL REINF, KG
NON- LAM NATED ELASTOMERI C BEAR EACH
STEEL DI APHRAGVS, STRUCTURE EACH
B-42-75
STL PILE DEL & DRI VEN, HP 250M M
PI LE PO NTS EACH
RUBBERI ZED MEMBRANE WATERPROOF M2
HEAVY Rl PRAP VB
VEDI UM RANDOM RI PRAP VB
Pl PE UNDERDRAI N, UNPERFORATED, M
ANCHOR ASSEMB FOR STEEL PLATE EACH
MAI NTENANCE AND REPAI R OF HAUL LS
MOBI LI ZATI ON LS
SALVAGED TOPSO L M2

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
288. 00 12. 000 288. 00
288. 00 12. 000 288. 00
24000. 00 27000. 000 27000. 00
560. 00 2.500 560. 00
941. 50 5. 000 1345. 00
1000. 00 5. 000 1000. 00
18000. 00 27000. 000 27000. 00
47530. 00 6. 790 47530. 00
3480. 00 10. 000 2900. 00
13430. 00 7.900 13430. 00
129480. 00 400. 000 156000. 00
1126. 50 3. 000 2253. 00
63900. 00 273. 000 58149. 00
4248. 00 1. 000 4720. 00
28831. 00 1. 400 36694. 00
960. 00 33. 000 396. 00
6600. 00 476. 000 5712. 00
26656. 00 53. 300 25370. 80
2700. 00 65. 000 2340. 00
270. 00 35. 000 630. 00
10455. 00 55. 000 14025. 00
2880. 00 60. 000 2880. 00
1920. 00 46. 000 736. 00
200. 00 90. 000 360. 00
100. 00 100. 000 100. 00
50000. 00 24500. 000 24500. 00
1090. 00 2. 000 1090. 00

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
12. 000 288. 00
12. 000 288. 00
63000. 000 63000. 00
2.500 560. 00
3. 500 941. 50
5. 000 1000. 00
30000. 000 30000. 00

6. 790 47530. 00
20. 000 5800. 00
7

. 900 13430. 00
365. 000 142350. 00
3. 500 2628. 50
300. 000 63900. 00
1.313 6197. 36
1. 449 37978. 29
50. 000 600. 00
500. 000 6000. 00
61. 000 29036. 00
105. 000 3780. 00
17. 500 315. 00
45. 000 11475. 00
60. 000 2880. 00
40. 000 640. 00
55. 000 220. 00
100. 000 100. 00

45500. 000 45500. 00
2. 000 1090. 00



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508022

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT
MULCHI NG %24
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SI LT FENCE, DELI VERED M
SI LT FENCE, | NSTALLED M
SI LT FENCE MAI NTENANCE M
MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
EROCSI ON VAT, DELI VERED, CLASS M
ERCSI ON MAT, | NSTALLED, CLASS M
EROSI ON VAT, DELIV, CLASS II1, M
EROCSI ON MAT, INSTLD, CLASS Il M
TURBI DI TY BARRI ERS M2
FERTI LI ZER, TYPE B KG
SEEDI NG, TEMPORARY KG
SEEDI NG M XTURE NO 20 KG
FI ELD OFFI CE, TYPE C LS
TRAFFI C CONTROL LS
GEOTEXTI LE FABRI C, TYPE R M2
GEOTEXTI LE FABRI C, TYPE HR %4
M SC VB
90003A, SEDI MENT BASI N EXCAVAT
M SC LS
90004A, STAI NI NG CONCRETE, STR
B-42-75
M SC EACH
90005A, FILTER BAGS, DELI VERED
M SC EACH
90005B, FILTER BAGS, | NSTALLED
M SC EACH
90005C, FILTER BAGS, MAI NTENAN
M SC EACH
90005D, TEMPORARY SURFACE DRAI
I NLET TYPE
M SC EACH
90005E, TEMPORARY SURFACE DRAI
TYPE
M SC EACH

90005F, PLACI NG ROCKS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE

545. 000 0. 250
478. 000 5. 000
478. 000 5. 000
446. 000 2.250
446. 000 3.390
240. 000 1. 000
1. 000 100. 000

2. 000 100. 000
1068. 000 0. 650
1068. 000 0. 650
200. 000 8. 000
200. 000 3. 500
591. 000 22.220
19. 000 1. 000
9. 000 10. 000

9. 000 15. 000

1. 000 500. 000

1. 000 3000. 000
88. 000 2.000
470. 000 2.500
480. 000 2. 600
1. 000 2800. 000
670. 000 4.990
670. 000 3. 500
300. 000 1.500
1. 000 2650. 000

1. 000 2650. 000
18. 000 40. 000

DI VI SI ON OF H GHWAYS

2650.

2650.

720.

.30

.00

.00

00

00

00

Bl DDER NO 2

UNI'T
Bl D PRI CE

2650.

2650.

25.

. 000
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 600

. 000

. 000
. 000

. 600

000

000

000

3350.

3350.

480.

2650.

2650.

450.

00

00

00

00

00

00

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

2650.

2650.

200.

. 000
. 000
. 000
. 000
. 000
. 500

. 000

. 990
. 500

. 500

000

000

000

LETTI NG DATE: 05/08/01

2650.

2650.

3600.

.30

.00

.00

00

00

00



Dat e 05/08/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY- DI VI SI ON OF H GHWAYS

TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20010508022

Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT Bl D PRI CE AMOUNT
90501 QW READY M XED CONC MASONRY F M3 390. 000 15. 000 5850. 00 18. 000 7020. 00
1. 000 4680. 00 1. 000 4680. 00

90502 QWP, MAS STRGTH | NCENTI VE READ DCOL 4680. 000
PROPCSAL TOTAL. ...... 497557. 41 526403. 80

PAGE: 50

LETTI NG DATE: 05/08/01

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
12. 000 4680. 00
1. 000 4680. 00
578938. 06



Dat e 05/08/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010508023

STATE PROJECT(S): 4320-02-71
4328-02- 71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: HI GHWAY STRUCTURES

LOCATI ON 36/ VANI TOADC COUNTY
COLLINS RD, MANI TOMOC RI VER BRI DGE & APPS

TOMW RD, CTH A
MANI TOANDC COUNTY

PAGE:

51

LETTI NG DATE: 05/08/01

Bl DDER NO 1 LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 2 PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
Bl DDER NO 1
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE
20351 REMOVING OLD BRI DGE, STATION LS 1. 000 12000. 000
15+15
20352 REMOVING OLD BRI DGE, STATION LS 1. 000 8000. 000
10+00
20402 REMOVI NG ASPHALTI C SURFACE S. Y. 125. 000 3. 500
20408 REMOVI NG MASONRY CY. 60. 000 30. 000
20501 COVMON EXCAVATI ON C.Y. 2545. 000 6. 000
20505 MARSH EXCAVATI ON CY. 450. 000 6. 000
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 18000. 000
B- 36- 157
20611 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 6500. 000
B- 36- 160
20650 COFFERDANMS LS 1. 000 80000. 000
20801 BORROW EXCAVATI ON CY. 1000. 000 6. 000
20811 SELECTED BORROW EXCAVATI ON C.Y. 584. 000 10. 500
21001 STRUCTURE BACKFI LL CY. 880. 000 12. 000
21302 FI NI SHI NG ROADVWAY, PRQIECT LS 1. 000 1500. 000
4320-02-71
21303 FI NI SHI NG ROADVWAY, PRQIECT LS 1. 000 1500. 000
4328-02-71
30404 CRUSHED AGCREGATE BASE COURSE TON 2740. 000 6. 250
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 66. 000 5. 000
40301 QWP, ASPHALTI C M XTURE TON 545. 000 1.700
40501 ASPHALTI C MATERI AL FOR PLANT M TON 33. 000 190. 000
40721 ASPHALTI C CONCRETE PAVEMENT, T TON 275. 000 49. 500
40722 ASPHALTI C CONCRETE PAVEMENT, T TON 270. 000 49. 500
40728 DENSITY | NCENTI VE, ASPHALTI C C DCL 360. 000 1. 000
50201 CONCRETE MASONRY, BRI DGES C.Y. 980. 000 280. 000
50211 CONCRETE MASONRY, SEAL CY. 355. 000 125. 000
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 1070. 000 1. 300
50504 H GH STRENGTH BAR STEEL REINF. LB. 110750. 000 0. 400

Bl DDER NO 2
UNI'T

AMOUNT  BID PRI CE AMOUNT
12000. 00 32000. 000 32000. 00
8000. 00 5000. 000 5000. 00
437.50 3. 800 475. 00
1800. 00 40. 000 2400. 00
15270. 00 6. 000 15270. 00
2700. 00 6. 000 2700. 00
18000. 00 17000. 000 17000. 00
6500. 00 4300. 000 4300. 00
80000. 00 63000. 000 63000. 00
6000. 00 6. 000 6000. 00
6132. 00 10. 500 6132. 00
10560. 00 12. 000 10560. 00
1500. 00 1500. 000 1500. 00
1500. 00 1500. 000 1500. 00
17125. 00 6. 250 17125. 00
330. 00 5. 000 330. 00
926. 50 1.700 926. 50
6270. 00 190. 000 6270. 00
13612. 50 49. 500 13612. 50
13365. 00 49. 500 13365. 00
360. 00 1. 000 360. 00
274400. 00 300. 000 294000. 00
44375. 00 186. 000 66030. 00
1391. 00 3. 000 3210. 00
44300. 00 0. 500 55375. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00



Dat e 05/08/01
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508023

| TEM
NUMBER | TEM DESCRI PTI ON UNIT
50511 COATED H GH STR BAR STL REINF, LB.
51031 CIP CONC PILING DELIV & DRIVE L. F.
51340 TUBULAR RAILING TYPE F, STRUC LS
B- 36- 157
51341 TUBULAR RAILING TYPE F, STRUC LS
B- 36- 160

51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y
52003 CULVERT PIPE, CLASS Ill, 18-1IN L. F.
52005 CULVERT PIPE, CLASS |11, 24-IN L.F.
52061 APRON ENDWALLS FOR CULVERT PI P EACH
52063 APRON ENDWALLS FOR CULVERT PI P EACH
60602 HEAVY Rl PRAP cCY
61407 STEEL THRI E BEAM STRUCTURE APP L. F.
61408 STEEL PLATE BEAM GUARD, CLASS L. F.
61413 ANCHORS FCR STL PLATE BEAM GUA EACH
61435 STL PLT BM GRD, ENRGY ABSCRB T EACH
61910 MOBI LI ZATI ON LS
62401 WATER MGAL
62501 TOPSA L S.Y
62505 SALVAGED TOPSO L S. Y
62702 MJILCHI NG S Y.
62811 EROCSI ON BALES, DELI VERED EACH
62812 EROCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED L.F.
62816 SILT FENCE, | NSTALLED L.F.
62817 SILT FENCE NMAI NTENANCE L.F.
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI EACH

62822 EROCSI ON VAT, DELIVERED, CLASS
62823 EROCSI ON MAT, | NSTALLED, CLASS
62832 EROCSI ON VAT, DELIVERED, CLASS
62833 ERCSI ON MAT, | NSTALLED, CLASS
62860 TURBI DI TY BARRI ERS

62905 FERTILIZER, TYPE B

63008 SEEDI NG M XTURE NO. 10

63401 WOCOD POSTS, 4X4-1NCH X 10-FT.
63402 WOOD POSTS, 4X4-1NCH X 12-FT.
63702 SICGNS, TYPE I, REFLECTIVE
64220 FIELD OFFICE, TYPE C

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
70790. 000 0. 450
350. 000 15. 000
1. 000 22000. 000
1. 000 5800. 000
32.000 15. 000
60. 000 26. 000
60. 000 30. 000
4.000 75. 000
4.000 125. 000
790. 000 38. 000
265. 200 31. 250
125. 000 12. 250
2. 000 400. 000
6. 000 1780. 000
1. 000 21600. 000
25. 000 20. 000
1900. 000 3. 000
920. 000 2.000
2820. 000 0. 250
20. 000 8. 000
20. 000 8. 000
1080. 000 1.100
1080. 000 1.100
885. 000 0. 010
4.000 100. 000
4.000 100. 000
25. 000 5. 000
25. 000 5. 000
250. 000 1.500
250. 000 1. 500
485. 000 22.680
2.900 100. 000
46. 000 6. 890
4.000 32. 000
4.000 35. 000
24.000 15. 000
1. 000 700. 000

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T
Bl D PRI CE

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 800
. 000
. 000
. 000
. 000

000
000
250
500
500
250
000
250

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

©
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LETTI NG DATE: 05/08/01
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Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508023

| TEM
NUMBER

64303

64506
64602
65045
65050
65065

65066
65099

66501
90004

90005

90005

90005

90501
90502
90637

TRAFFI C CONTROL, PROQIECT
4320-02-71

TRAFFI C CONTROL, PRQIECT
4328-02-71

GEOTEXTI LE FABRI C, TYPE HR

S
PAVEMENT MARKI NG 4-1 NCH, EPOX L.
CONSTRUCTI ON STAKI NG, SUBGRADE L.

L
L

CONSTRUCTI ON STAKI NG CABC
CONSTRUCTI ON STAKI NG, STRUCT
B- 36- 157

CONSTRUCTI ON STAKI NG, STRUCT
B- 36- 160

CONSTRUCTI ON STAKI NG, | NI TI AL
SAW NG EXI STI NG PAVEMENT

M SC

CONTRACT AND ESTI MATE ENG NEER

L

L LS

90004A, REMOVI NG AND SALVAG NG

HYDRANT
M SC

90005A, ERCSI ON CONTROL, FILTE

DELI VERED
M SC

90005B, EROSI ON CONTROL, FILTE

I NSTALLED
M SC

EACH

90005C, EROCSI ON CONTROL, FILTE

MAI NTENANCE
QW READY M XED CONC MASONRY

QWP, MAS STRGTH | NCENTI VE READ

SAFETY FENCE

F CY.

L.F

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE

1. 000 100. 000

1. 000 2500. 000
1140. 000 2.500
1402. 000 1. 550
1005. 000 1. 200
1005. 000 1. 200
1. 000 1000. 000

1. 000 500. 000
1330. 000 1. 300
114. 000 3. 500
1. 000 1200. 000

60. 000 5. 000
60. 000 5. 000
120. 000 5. 000
854. 000 10. 000
8540. 000 1. 000
1100. 000 2.250

PROPOSAL TOTAL

DI VI SI ON OF H GHWAYS

2500.
2850.
2173.
1206.
1206.
1000.

500.
1729.

399.
1200.

300.

300.

600.

8540.
8540.
2475.

791121.

00

00

00

00

44

Bl DDER NO 2

UNI'T
Bl D PRI CE

[E=Y
NP A

. 000

000
550
950
950

. 000
. 000
. 200

. 500
. 000

. 500

. 500

. 000

. 000
. 000
. 150

2500.
2280.
2173.
954,
954.
700.
2100.
1596.

399.
1200.

330.

330.

600.

11956.
8540.
2365.

898019.

00

00

00

00

85

PAGE:
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Bl DDER NO 3
UNIT

Bl D PRI CE

©

o
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[eNoNe]

eoooo
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. 000
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LETTI NG DATE: 05/08/01
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Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20010508024

BI DDER NO 1: VI NTON CONSTRUCTI ON COVPANY
Bl DDER NO 1
| TEM ESTI MATED UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE

20401 REMOVI NG PAVEMENT S Y. 1910. 000 2.900
20405 REMOVI NG CURB AND GUTTER L.F. 20. 000 2.800
20406 REMOVI NG CONCRETE SI DEWALK S Y. 335. 000 5. 500
20482 ABANDONI NG | NLETS EACH 5. 000 200. 000
20501 COVWON EXCAVATI ON cCY 1055. 000 8. 200
21301 FI NI SHI NG ROADVWAY LS 1. 000 3200. 000
30404 CRUSHED AGCREGATE BASE COURSE TON 1000. 000 7.580
30408 SALVAGED CRUSHED AGCREGATE BAS TON 200. 000 7.000
41101 ASPHALTI C SURFACE TON 24.000 137. 000
41508 CONCRETE PAVEMENT, 8-1 NCH S. Y 2190. 000 31. 860
41605 CONCRETE DRI VEWAY, 6-1 NCH S.Y 160. 000 25. 200
41607 CONCRETE DRI VEWAY, 8-1 NCH S. Y. 16. 000 29. 800
41653 PAVEMENT TI ES EACH 12. 000 10. 000
41654 DOWNEL BARS EACH 24.000 16. 000
60204 CONCRETE SI DEWALK, 4-1 NCH S.F 500. 000 2.310
60206 CONCRETE SI DEWALK, 6-1 NCH S. F. 620. 000 2.620
60825 REINF CONC PIPE, CLASS III, SS L.F. 148. 000 38. 000
61121 | NLETS, TYPE 1 EACH 4.000 790. 000
61161 | NLET COVERS, TYPE A EACH 4.000 285. 000
61182 ADJUSTI NG MANHOLE COVERS EACH 7.000 280. 000
61910 MOBI LI ZATI ON LS 1. 000 29600. 000
62401 WATER MGAL 16. 000 20. 000
62501 TOPSOA L S.Y. 700. 000 3. 250
62872 | NLET PROTECTION, TYPE C EACH 4.000 50. 000
62905 FERTILIZER, TYPE B CWI. 1. 000 40. 000
63103 WATERI NG SCDDED AREAS MGAL 5. 000 70. 000
63110 LAWN SOD S. Y. 700. 000 4.200
64202 FIELD OFFICE, TYPE B LS 1. 000 4000. 000
64301 TRAFFI C CONTROL LS 1. 000 2800. 000
64782 PAVEMENT MARKI NG CURB RAMP, E L.F. 84. 000 10. 400
65040 CONSTRUCTI ON STAKI NG, STORM SE EACH 4.000 210. 000
65045 CONSTRUCTI ON STAKI NG, SUBGRADE L. F. 500. 000 1.500

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 4987-01-58

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND PCC PAVEMENT

LOCATI ON 05/ BROWN
MATHER ST, VROVAN ST - VELP AVE

COUNTY

LOCAL ST
BROMN COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BI D PRI CE AMOUNT
5539. 00 0. 000 0. 00
56. 00 0. 000 0. 00
1842. 50 0. 000 0. 00
1000. 00 0. 000 0. 00
8651. 00 0. 000 0. 00
3200. 00 0. 000 0. 00
7580. 00 0. 000 0. 00
1400. 00 0. 000 0. 00
3288. 00 0. 000 0. 00
69773. 40 0. 000 0. 00
4032. 00 0. 000 0. 00
476. 80 0. 000 0. 00
120. 00 0. 000 0. 00
384. 00 0. 000 0. 00
1155. 00 0. 000 0. 00
1624. 40 0. 000 0. 00
5624. 00 0. 000 0. 00
3160. 00 0. 000 0. 00
1140. 00 0. 000 0. 00
1960. 00 0. 000 0. 00
29600. 00 0. 000 0. 00
320. 00 0. 000 0. 00
2275.00 0. 000 0. 00
200. 00 0. 000 0. 00
40. 00 0. 000 0. 00
350. 00 0. 000 0. 00
2940. 00 0. 000 0. 00
4000. 00 0. 000 0. 00
2800. 00 0. 000 0. 00
873. 60 0. 000 0. 00
840. 00 0. 000 0. 00
750. 00 0. 000 0. 00

PAGE:
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LETTI NG DATE: 05/08/01

Bl DDER NO 3
UNIT
Bl D PRI CE
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Dat e 05/08/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508024

| TEM
NUMBER

90030

90030

90034

CONSTRUCTI ON STAKI NG, CONCRETE L. F.
CONSTRUCTI ON STAKING, INITIAL L.F.
SAW NG CONCRETE PAVEMENT, FULL L.F.

M SC EACH
90005A, EXTERNAL RUBBER SEALS
M SC L. F.

90030A, CONCRETE CURB & GUTTER
SPECI AL

M SC L. F.
90030B, CONCRETE CURB & GUTTER
TYPE D, | NTEGRAL

M SC L. F.
90030C, DOWELED EXPANSI ON JO N
M SC C.Y.

90034A, HANDLI NG PETROLEUM CON
WASTE

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE AMOUNT
500. 000 1. 700 850. 00
500. 000 2. 000 1000. 00
134. 000 6. 000 804. 00
4.000 420. 000 1680. 00
100. 000 15. 500 1550. 00
970. 000 9. 700 9409. 00
111. 000 18. 000 1998. 00
200. 000 9. 000 1800. 00
....... 186085. 70

PROPOSAL TOTAL

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T
Bl D PRI CE

. 000

. 000

. 000

.00

.00

.00

.00

PAGE:
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Bl DDER NO 3
UNI'T
Bl D PRI CE

. 000

. 000

. 000

LETTI NG DATE: 05/08/01

.00

.00

.00

.00



Dat e 05/08/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010508025

STATE PROJECT(S): 9190-11- 60

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

PAGE:

56

LETTI NG DATE: 05/08/01

Bl DDER NO 1: NORTHEAST ASPHALT, | NC

BIDDER NO 2: MCC, INC

| TEM

NUMBER | TEM DESCRI PTI ON UNIT
20401 REMOVI NG PAVEMENT S. Y
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y.
20501 COVMON EXCAVATI ON cCY
20811 SELECTED BORROW EXCAVATI ON cCY
21101 PREP OF FOUNDATI ON FOR ASPHALT LS
21131 PREP OF FOUNDATI ON FOR ASPHALT STA.
21301 FI NI SHI NG ROADVWAY LS
30404 CRUSHED AGCREGATE BASE COURSE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40721 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSITY | NCENTI VE, ASPHALTIC C DCL
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON
61801 MAI NTENANCE AND REPAI R OF HAUL LS
61910 MOBI LI ZATI ON LS
62401 WATER MGAL
64202 FIELD OFFICE, TYPE B LS
64301 TRAFFI C CONTROL LS
64326 TRAFFI C CONTROL, SI GNS DAYS
64602 PAVEMENT MARKI NG 4-1NCH EPOX L.F
64618 PVMI MRKNG, CHANNELI ZI NG, 8-1N L. F.
64626 PVMI MRKNG SAME DAY, 4-INCH, L.F.
64901 TEMPORARY PAVEMENT MARKING 4- L.F
66501 SAW NG EXI STI NG PAVEMENT L.F

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
1725. 000 4.500
1741. 000 6. 650
5262. 000 4.730
4203. 000 6. 300
1. 000 6000. 000
22.000 35. 000
1. 000 100. 000
8652. 000 6. 950
5105. 000 1. 000
15602. 000 0. 500
858. 000 169. 920
15602. 000 12. 940
9990. 000 1. 000
25. 000 61. 250
1. 000 10. 000
1. 000 6800. 000
87.000 13. 000
1. 000 2800. 000
1. 000 1235. 000
1020. 000 0. 500
55370. 000 0. 180
2578. 000 0. 560
14420. 000 0. 490
9390. 000 0. 200
1202. 000 0. 850

LOCATI ON 05/ BROWN COUNTY
STH 29 - PULASKI
STH 32
BROMN COUNTY
Bl DDER NO 2
UNI'T
AMOUNT  BID PRI CE AMOUNT
7762.50 4. 250 7331. 25
11577. 65 3.740 6511. 34
24889. 26 6. 400 33676. 80
26478. 90 8. 200 34464. 60
6000. 00 13500. 000 13500. 00
770.00 90. 700 1995. 40
100. 00 8000. 000 8000. 00
60131. 40 7.200 62294. 40
5105. 00 1. 000 5105. 00
7801. 00 0. 470 7332. 94
145791. 36 174.000 149292. 00
201889. 88 23. 400 365086. 80
9990. 00 1. 000 9990. 00
1531. 25 98. 650 2466. 25
10. 00 100. 000 100. 00
6800. 00 20000. 000 20000. 00
1131. 00 20. 000 1740. 00
2800. 00 4000. 000 4000. 00
1235. 00 3360. 000 3360. 00
510. 00 0. 600 612. 00
9966. 60 0. 240 13288. 80
1443. 68 0. 600 1546. 80
7065. 80 0. 500 7210. 00
1878. 00 0. 240 2253. 60
1021.70 0. 850 1021. 70
543679. 98 762179. 68

Bl DDER NO 3
UNI'T

BI D PRI CE AMOUNT
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 00



Dat e 05/08/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010508026

STATE PROJECT(S): 1430-01-72

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: PORTLAND CEMENT CONCRETE PAVEMENT

LOCATI ON 01/ ADAMS COUNTY

STH 13 - MARQUETTE CNTY LI NE
STH 82
ADAMS COUNTY

PAGE: 57

LETTI NG DATE: 05/08/01

SALVAGED ASPHALTI C PAVEMENT, B TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
SALVAGED ASPHALTI C PAVEMENT, M TON

ASPHALTI C SURFACE TON
ASPHALTI C SURF, DRI VEWAYS & FI TON
CONCRETE PAVEMENT GAPS EACH

VETAL ENDWALLS, ALUM CLVT PI PE EACH
CONCRETE CURB, TYPE D L.F

CONCRETE CURB AND GUTTER, 30-1 L.F

CONCRETE CURB AND GUTTER, 36-1 L.F

VEDI UM RANDOM RI PRAP cCY

I NLETS, TYPE 3 EACH
I NLET COVERS, TYPE HM GJ EACH
Pl PE UNDERDRAI N, UNPERFCRATED, L.F

STEEL PLATE BEAM GUARD, CLASS L.F.

ANCHORS FOR STL PLATE BEAM GUA EACH
STL PLT BM GRD, ENRGY ABSCRB T EACH
MAI NTENANCE AND REPAIR OF HAUL LS

MOBI LI ZATI ON LS
LANDVARK REFERENCE MONUMENTS  EACH
ASPHALTI C FLUMES S.Y
MULCHI NG S. Y.
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SI LT FENCE, DELI VERED L.F.

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
108. 000 25. 000
308. 000 2.500
3177. 000 1. 000
1. 000 4000. 000
16792. 000 12. 750
7040. 000 9. 070
45. 000 11. 110
7040. 000 17. 950
154. 000 68. 290
322. 000 68. 290
9. 000 1000. 000
2. 000 160. 000
150. 000 11.100
2927.500 8. 390
813. 000 8.910
14. 000 45. 000
2. 000 749. 300
2.000 313. 000
58. 000 10. 000
2650. 000 9. 570
1. 000 450. 000
11. 000 1750. 000
1. 000 1000. 000
1. 000 33000. 000
90. 000 78. 000
53. 000 26. 400
2675. 000 0. 200
10. 000 6. 000
10. 000 6. 000
2535. 000 1. 050

R NO 1: TR ERVWEI LER CONSTRUCTI ON & SUPPLY COVPAN
R NO 2: JAMES CAPE & SONS CO
R NO 3 STREU CONSTRUCTI ON CO.
| TEM DESCRI PTI ON UNIT
REMOVI NG PAVEMENT S.Y
REMOVI NG CURB AND GUTTER L. F.
REMOVI NG GUARDRAI L L. F.
FI NI SHI NG ROADWAY LS
CRUSHED AGGREGATE BASE COURSE TON

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
2700. 00 5. 000 540. 00
770. 00 6. 000 1848. 00
3177.00 1. 000 3177.00
4000. 00 5000. 000 5000. 00
214098. 00 10. 500 176316. 00
63852. 80 8. 250 58080. 00
499. 95 11. 110 499. 95
126368. 00 16. 890 118905. 60
10516. 66 68. 290 10516. 66
21989. 38 68. 290 21989. 38
9000. 00 500. 000 4500. 00
320. 00 124. 000 248. 00
1665. 00 14. 850 2227.50
24561.73 8. 340 24415. 35
7243. 83 11.590 9422. 67
630. 00 75. 000 1050. 00
1498. 60 1400. 000 2800. 00
626. 00 400. 000 800. 00
580. 00 30. 000 1740. 00
25360. 50 9.570 25360. 50
450. 00 450. 000 450. 00
19250. 00 1750. 000 19250. 00
1000. 00 1000. 000 1000. 00
33000. 00 25400. 000 25400. 00
7020. 00 78. 000 7020. 00
1399. 20 26. 400 1399. 20
535. 00 0. 200 535. 00
60. 00 6. 000 60. 00
60. 00 6. 000 60. 00
2661. 75 1. 050 2661. 75

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
20. 000 2160. 00
7.000 2156. 00
1. 000 3177.00
2750. 000 2750. 00

16:040 112921:60
68. 290 10516. 66
68. 290 21989. 38

1000. 000 9000. 00
185. 000 370. 00
15. 000 2250. 00
8.420 24649. 55
12. 300 9999. 90
45. 000 630. 00
900. 000 1800. 00
425. 000 850. 00
25. 000 1450. 00
9. 570 25360. 50
450. 000 450. 00
1750. 000 19250. 00
2000. 000 2000. 00
72700. 000 72700. 00
78. 000 7020. 00
26. 400 1399. 20
0. 200 535. 00

6. 000 60. 00

6. 000 60. 00

1. 050 2661. 75



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508026

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

PAGE:

58

LETTI NG DATE: 05/08/01

90030

90033

90033

90034

SI LT FENCE,

I NSTALLED

SI LT FENCE MAI NTENANCE

I NLET PROTECTION, TYPE C
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO 20
WOOD POSTS, 4X6-1NCH X 14-FT.

SIGNS, TYPE I,

REFLECTI VE

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL

DRUMS

BARRI CADES, T
WARNI NG LI GHT
SI GNS

SI GNS, FI XED
DETOUR
DETOUR, SI GNS

GEOTEXTI LE FABRI C, TYPE R
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI'T MRKNG, CHANNELI ZI NG 8-IN
CONSTRUCTI ON STAKI NG, SUBGRADE
SAW NG EXI STI NG PAVEMENT

M SC

90005A GRADI NG, SHAPI NG TOPSO

FI NI SHI NG | NTERSECTI ON

M SC

90008A PORTABLE CHANGEABLE MES

M SC

90030A CONSTRUCTI ON STAKI NG, R

REFERENCE
M SC

90030B CONSTRUCTI ON STAKI NG, C

PAVEMENT
M SC

90033A CONCRETE PAVEMENT, PLAC

M SC

90033B CONCRETE PAVEMENT, HES

M SC

90034A CONCRETE PAVEMENT, DELI

DAYS
DAYS
DAYS
DAYS
S. F.
LS

DAYS
S. Y.
L. F.
L.F.
L. F.
L. F.
EACH

DAY

L. F.
L. F.

S Y.
S Y.

CY.

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE AMOUNT
2535. 000 1. 050 2661. 75
2535. 000 0. 010 25.35
2. 000 50. 000 100. 00
2.000 50. 000 100. 00
40. 000 3. 000 120. 00
80. 000 6. 000 480. 00
6. 000 55. 000 330. 00
39. 860 17. 500 697. 55
1. 000 5000. 000 5000. 00
1. 000 12000. 000 12000. 00
11692. 000 0. 300 3507. 60
9176. 000 0. 500 4588. 00
9620. 000 0. 200 1924. 00
7770. 000 0. 700 5439. 00
384. 750 18. 000 6925. 50
1. 000 2500. 000 2500. 00
16206. 000 0. 300 4861. 80
40. 000 5. 000 200. 00
199154. 000 0. 260 51780. 04
800. 000 0. 800 640. 00
1040. 000 1. 480 1539. 20
1273. 000 1. 000 1273. 00
6. 000 1500. 000 9000. 00
148. 000 100. 000 14800. 00
63454. 000 0. 500 31727. 00
63454. 000 0. 900 57108. 60
206257. 000 3. 450 711586. 65
12324. 000 3. 450 42517. 80
28880. 000 45.620 1317505. 60

Bl DDER NO 2
UNI'T
Bl D PRI CE AMOUNT
1. 050 2661. 75
0. 010 25.35
50. 000 100. 00
50. 000 100. 00
3. 000 120. 00
6. 000 480. 00
55. 000 330. 00
17.500 697. 55
4200. 000 4200. 00
12000. 000 12000. 00
0. 300 3507. 60
0. 500 4588. 00
0. 200 1924. 00
0. 700 5439. 00
18. 000 6925. 50
2500. 000 2500. 00
0. 300 4861. 80
5. 000 200. 00
0. 260 51780. 04
0. 800 640. 00
0. 750 780. 00
1.100 1400. 30
4115. 000 24690. 00
100. 000 14800. 00
0. 150 9518. 10
1. 300 82490. 20
2.170 447577. 69
5. 270 64947. 48
56. 310 1626232. 80

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
1. 050 2661. 75
0. 010 25.35
50. 000 100. 00
50. 000 100. 00
3. 000 120. 00
6. 000 480. 00
55. 000 330. 00
17.500 697. 55
8000. 000 8000. 00
12000. 000 12000. 00
0. 300 3507. 60
0. 500 4588. 00
0. 200 1924. 00
0. 700 5439. 00
18. 000 6925. 50
2500. 000 2500. 00
0. 300 4861. 80
3. 250 130. 00
0. 260 51780. 04
0. 800 640. 00
1. 400 1456. 00
1. 250 1591. 25
1250. 000 7500. 00
100. 000 14800. 00
0. 500 31727. 00
0. 900 57108. 60
4.200 866279. 40
4.200 51760. 80
41.380 1195054. 40



Dat e 05/08/01

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20010508026

| TEM
NUMBER

DI VI SI ON OF H GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:
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LETTI NG DATE: 05/08/01

90365
90400
90410
90411
90412
90712

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT

M SC C.Y. 1738. 000 55.620 96667. 56
90034B CONCRETE PAVEMENT, HES
M SC LB. 91827. 000 1. 340 123048. 18
90036A CONCRETE FI BERS
M SC STA. 108. 000 150. 000 16200. 00
90037A ROADSI DE NMAI NTENANCE
M SC STA. 1258. 000 30. 000 37740. 00
90037B PREPARATI ON OF FOUNDATI
CONCRETE SHOULDERS
QWP, BASE CCOURSES TON 16792. 000 0. 300 5037. 60
CONCRETE RUMBLE STRIPS, AT INT S.Y 111. 000 58. 160 6455. 76
QWP, CONCRETE PAVEMENT S.Y. 218581.000 0. 250 54645. 25
QWP, PROFI LE | NDEX | NCENTI VE, DOL 101430. 000 1. 000 101430. 00
QWP, PVMI STRENGTH | NCENTI VE, DOL 5771. 000 1. 000 5771. 00
TRAFFI C CONTROL, COVERI NG SI GN EACH 4.000 200. 000 800. 00

PROPOCSAL TOTAL....... 3323627. 19

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
68. 990 119904. 62
1. 540 141413. 58
210. 000 22680. 00
24. 040 30242. 32
0.323 5423. 82
2. 000 222.00
0. 220 48087. 82
1. 000 101430. 00
1. 000 5771. 00
200. 000 800. 00
3378764. 88

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
51. 160 88916. 08
1.500 137740. 50
130. 000 14040. 00
25. 000 31450. 00
0. 300 5037. 60
5. 000 555. 00
0. 260 56831. 06
1. 000 101430. 00
1. 000 5771. 00
200. 000 800. 00
3379191. 37



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20010508028

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 6414-01-70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND PCC PAVEMENT

R NO 1: CH PPEWA CONCRETE SERVI CES,
R NO 2: TR ERVEI LER CONSTRUCTI ON & SUPPLY COVPAN
R NO 3 STREU CONSTRUCTI ON CO.

I NC.

PAGE: 60

LETTI NG DATE: 05/08/01

REMOVI NG PAVEMENT

FI NI SHI NG ROADWAY

CRUSHED AGGREGATE BASE COURSE
SALVAGED ASPHALTI C PAVEMENT, B

SALVAGED ASPHALTI C PAVEMENT, M TON

ASPHALTI C SURF, DRI VEWAYS & FI
DOVEL BARS

CONCRETE PAVEMENT GAPS
CORRUGATED STEEL PI PE ARCH, 28
CORRUGATED STEEL PI PE ARCH, 35
STL APRON ENDW. FCR PI PE ARCH
STL APRON ENDW. FOR PI PE ARCH
RCCP, CL 111, 24-1NCH

RCCP, APRON ENDWALLS, 24-1NCH
STEEL PLATE BEAM GUARD, CLASS
STL PLT BM GRD, ENRGY ABSORB T
MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL

TRAFFI C CONTROL, DRUVS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GAT
TRAFFI C CONTROL, SI GNS
PAVEMENT MARKI NG, 4-1 NCH, EPOX
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A REMOVI NG DRI VEWAY, STA
M SC

90005A GRADE, SHAPE, TOPSO L,

TON
EACH

DAYS
DAYS
DAYS
DAYS
L. F.
L. F.
L. F.
LS

EACH

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
77.000 8. 000
1. 000 1000. 000
5606. 000 5. 430
1909. 000 5.430
1909. 000 12. 830
40. 000 95. 810
30. 000 15. 000
7.000 1000. 000
12. 000 23. 000
30. 000 31. 000
4.000 128. 000
8. 000 170. 000
8. 000 94. 000
6. 000 475. 000
250. 000 12. 800
4.000 1925. 000
1. 000 1000. 000
1. 000 42900. 000
1. 000 2500. 000
1. 000 2000. 000
4266. 000 0. 250
1296. 000 0. 650
2268. 000 0. 100
1242. 000 0. 400
21050. 000 0. 360
260. 000 1.500
30. 000 5. 000
1. 000 550. 000
18. 000 400. 000

LOCATI ON 49/ PORTACE COUNTY
PLOVER - | 39/USH 51, MAPLE DR - | 39/USH 51
STH 54
PORTAGE COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT
AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
616. 00 8. 000 616. 00 8. 000 616. 00
1000. 00 1000. 000 1000. 00 1000. 000 1000. 00
30440. 58 6. 790 38064. 74 6. 800 38120. 80
10365. 87 7.380 14088. 42 6. 800 12981. 20
24492. 47 11. 610 22163. 49 22.300 42570. 70
3832. 40 95. 810 3832. 40 95. 810 3832. 40
450. 00 10. 000 300. 00 12. 000 360. 00
7000. 00 1000. 000 7000. 00 1000. 000 7000. 00
276. 00 23. 000 276. 00 23. 000 276. 00
930. 00 31. 000 930. 00 31. 000 930. 00
512. 00 128. 000 512. 00 128. 000 512. 00
1360. 00 170. 000 1360. 00 170. 000 1360. 00
752. 00 94. 000 752. 00 94. 000 752. 00
2850. 00 475. 000 2850. 00 475. 000 2850. 00
3200. 00 13. 400 3350. 00 12. 500 3125. 00
7700. 00 2000. 000 8000. 00 2100. 000 8400. 00
1000. 00 100. 000 100. 00 500. 000 500. 00
42900. 00 16000. 000 16000. 00 43500. 000 43500. 00
2500. 00 5000. 000 5000. 00 8000. 000 8000. 00
2000. 00 2000. 000 2000. 00 2000. 000 2000. 00
1066. 50 0. 250 1066. 50 0. 250 1066. 50
842. 40 0. 650 842. 40 0. 650 842. 40
226. 80 0. 100 226. 80 0. 100 226. 80
496. 80 0. 400 496. 80 0. 400 496. 80
7578. 00 0. 360 7578. 00 0. 360 7578. 00
390. 00 2. 000 520. 00 1.500 390. 00
150. 00 5. 000 150. 00 5. 000 150. 00
550. 00 550. 000 550. 00 550. 000 550. 00
7200. 00 400. 000 7200. 00 400. 000 7200. 00



Dat e 05/08/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

PAGE: 61

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 05/08/01

PROPCSAL: 20010508028

FOR A E. I NSTALLATION & C.P. E

90030 M SC L.F. 7884. 000 0. 135 1064. 34 0. 600 4730. 40 0. 600 4730.
90030A CONSTRUCTI ON STAKI NG, R
REFERENCE

90030 M SC L. F. 7884. 000 1. 550 12220. 20 1. 050 8278. 20 1. 050 8278.
90030B CONSTRUCTI ON STAKING, C
PAVEMENT

90033 M SC S. Y. 26242. 000 4.220 110741. 24 7.190 188679. 98 6. 820 178970.
90033A CONCRETE PAVEMENT, 7-1N

90033 M SC S. Y. 2368. 000 10. 000 23680. 00 8. 190 19393. 92 7.820 18517.
90033B CONCRETE PAVEMENT, HES,
PLACED

90034 M SC CY. 5058. 000 36. 890 186589. 62 33. 650 170201. 70 37. 460 189472.
90034A CONCRETE PAVEMENT, 7-1N
DELI VERED

90034 M SC C.Y. 461. 000 62. 000 28582. 00 40. 850 18831. 85 46. 820 21584.
90034B CONCRETE PAVEMENT, HES,
DELI VERED

90037 M SC STA. 131. 000 75. 000 9825. 00 75. 000 9825. 00 75. 000 9825.
90037A ROADSI DE NMAI NTENANCE

90410 QWP, CONCRETE PAVEMENT S Y. 28610. 000 0. 360 10299. 60 0.510 14591. 10 0. 810 23174.

90411 QWP, PROFI LE | NDEX | NCENTI VE, DOL 13976. 000 1. 000 13976. 00 1. 000 13976. 00 1. 000 13976.

90412 QWP, PVMI STRENGTH | NCENTI VE, DCL 7553. 000 1. 000 7553. 00 1. 000 7553. 00 1. 000 7553.

PROPOCSAL TOTAL....... 567208. 82 602886. 70 673268.

20

44

76

68

02

00
10
00
00

20



Dat e 05/08/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010508029

STATE PROJECT(S): 6424-00- 70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

PAGE:
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LETTI NG DATE: 05/08/01

ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTIC C DOL

MOBI LI ZATI ON LS
I NLET PROTECTION, TYPE C EACH
FI ELD OFFI CE, TYPE A LS
TRAFFI C CONTROL LS
PVMIT MRKNG, SAME DAY, 4-INCH, L.F.
SAW NG EXI STI NG PAVEMENT L.F.
M SC TON

90035A HAULI NG EXCESS MATERI AL
PULVERI ZE & RELAY EXI STNG BASE S. Y.

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
1. 000 9690. 000
1. 000 1500. 000
720. 000 1. 000
2300. 000 0.430
150. 000 177. 000
2300. 000 22.700
1500. 000 1. 000
1. 000 700. 000
10. 000 48. 970
1. 000 500. 000
1. 000 995. 000
3800. 000 0. 600
350. 000 1. 050
1000. 000 1. 300
9500. 000 0. 530

PROPOSAL TOTAL

R NO 1: NORTHEAST ASPHALT, | NC
R NO 2: AMERI CAN ASPHALT OF WSCONSIN, DIV. OF M
R NO 3 MCC, | NC.
| TEM DESCRI PTI ON UNI'T
PREP OF FOUNDATI ON FOR ASPHALT LS
FI NI SHI NG ROADWAY LS
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON

LOCATI ON 68/ WAUPACA COUNTY
MLL & OAK ST
CTH E
WAUPACA COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BI D PRI CE AMOUNT
9690. 00 500. 000 500. 00
1500. 00 200. 000 200. 00
720. 00 1. 950 1404. 00
989. 00 0. 500 1150. 00
26550. 00 190. 000 28500. 00
52210. 00 21. 840 50232. 00
1500. 00 1. 000 1500. 00
700. 00 2300. 000 2300. 00
489. 70 35. 000 350. 00
500. 00 2800. 000 2800. 00
995. 00 995. 000 995. 00
2280. 00 0. 600 2280. 00
367.50 2. 800 980. 00
1300. 00 2.000 2000. 00
5035. 00 1. 390 13205. 00
104826. 20 108396. 00

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
7980. 000 7980. 00
1200. 000 1200. 00
1. 800 1296. 00
0.710 1633. 00
177. 000 26550. 00
28. 350 65205. 00
1. 000 1500. 00
5950. 000 5950. 00
18. 000 180. 00
3000. 000 3000. 00
1800. 000 1800. 00
0. 600 2280. 00
2. 250 787.50
3. 180 3180. 00
0. 480 4560. 00
127101. 50



Dat e 05/08/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010508030

STATE PRQJECT(S): 6853-00- 72

TYPE OF WORK:

Bl DDER NO 1 NORTHEAST ASPHALT, | NC.
BI DDER NO 2 M CHELS CORPCRATI ON
| TEM
NUMBER | TEM DESCRI PTI ON UNIT
21301 FI NI SHI NG ROADVWAY LS
30413 PRODUCI NG AND STOCKPI LI NG CABC TON
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
41605 CONCRETE DRI VEWAY, 6-1 NCH S. Y
60133 CONCRETE CURB AND GUTTER, 30-1 L.F.
60204 CONCRETE SI DEWALK, 4-1NCH S. F.
61910 MOBI LI ZATI ON LS
64202 FIELD OFFICE, TYPE B LS
65055 CONSTRUCTI ON STAKI NG, CURB, &UJ L.F.
90035 M SC TON
| TEM 90035A, PRODUCI NG ASPHALT
CONCRETE PAVEMENT, TYPE E-1
90365 QWP, BASE COURSES TON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
1. 000 3900. 000
9600. 000 3. 900
2895. 000 0. 750
162. 400 190. 000
274.000 26. 000
5595. 000 6. 140
4874. 000 2.650
1. 000 3000. 000
1. 000 4650. 000
5595. 000 0. 950
2895. 000 12. 900
9600. 000 0. 390

PROPOCSAL TOTAL.......

LOCATI ON 68/ WAUPACA COUNTY

EMBARRASS RI VER - N CNTY LI NE
CTH'Y
WAUPACA COUNTY

Bl DDER NO 2
UNI'T

AMOUNT  BID PRI CE AMOUNT
3900. 00 800. 000 800. 00
37440. 00 3. 300 31680. 00
2171. 25 0. 750 2171. 25
30856. 00 190. 000 30856. 00
7124.00 24.500 6713. 00
34353. 30 6. 300 35248. 50
12916. 10 2.150 10479. 10
3000. 00 15500. 000 15500. 00
4650. 00 4500. 000 4500. 00
5315. 25 1. 800 10071. 00
37345. 50 13. 900 40240. 50
3744.00 0. 200 1920. 00
182815. 40 190179. 35

PAGE:
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Bl DDER NO 3
UNI'T
Bl D PRI CE

COCLOLOOO0O00L0O0L

. 000

LETTI NG DATE: 05/08/01
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Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20010508031

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 6956- 02- 70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

RNO 1 ZENI' TH TECH., | NC
R NO 2 PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
R NO 3 LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
CLEARI NG 40M 1. 000 1500. 000
GRUBBI NG 40M 1. 000 1500. 000
REMOVI NG OLD BRI DGE, STATION LS 1. 000 7500. 000
1+150
REMOVI NG ASPHALTI C SURFACE M2 565. 000 5. 000
COVMON EXCAVATI ON VB 156. 000 8. 500
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 10000. 000
B-71-110
BORROW EXCAVATI ON VB 34. 000 15. 000
STRUCTURE BACKFI LL VB 90. 000 19. 500
FI NI SH NG ROADWAY LS 1. 000 1500. 000
CRUSHED AGGREGATE BASE COURSE MG 350. 000 14. 500
ASPHALTI C MATERI AL FOR TACK CO L 65. 000 3. 500
QWP, ASPHALTI C M XTURE MG 135. 000 1. 000
ASPHALTI C MATERI AL FOR PLANT M MG 8. 000 215. 000
ASPHALTI C CONCRETE PAVEMENT, T MG 135. 000 61. 340
DENSI TY | NCENTI VE, ASPHALTIC C DOL 35. 000 1. 000
CONCRETE MASONRY, BRI DGES MB 35. 000 450. 000
PROTECTI VE SURFACE TREATMENT M2 82. 000 3. 000
PRESTRESSED G RDER, BOX TYPE, M 61. 000 475. 000
H GH STRENGTH BAR STEEL REI NF. KG 2150. 000 2.000
COATED HI GH STR BAR STL REINF, KG 330. 000 2.500
NON- LAM NATED ELASTOMVERI C BEAR EACH 14. 000 50. 807
CONCRETE MASONRY, OVERLAY, DEC M3 3. 600 1450. 000
STL PILE DEL & DRI VEN, HP 250M M 132. 000 62. 000
TUBULAR RAILING TYPE F, STRUC LS 1. 000 4750. 000
B-71-110
RUBBERI ZED MEMBRANE WATERPROOF M2 8. 000 15. 000
CULVERT PIPE, CLASS Ill, 450 M M 20. 000 68. 000
APRON ENDWALLS FOR CULVERT PI P EACH 4.000 100. 000

LOCATI ON 71/ WOOD

CHURCH RD BRI DGE & APPS

COUNTY

TOM RD
WOOD COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BI D PRI CE AMOUNT
1500. 00 500. 000 500. 00
1500. 00 500. 000 500. 00
7500. 00 3000. 000 3000. 00
2825. 00 3. 000 1695. 00
1326. 00 10. 000 1560. 00
10000. 00 8000. 000 8000. 00
510. 00 10. 000 340. 00
1755. 00 12. 000 1080. 00
1500. 00 500. 000 500. 00
5075. 00 11. 000 3850. 00
227.50 3. 500 227.50
135. 00 1. 000 135. 00
1720. 00 215. 000 1720. 00
8280. 90 61. 340 8280. 90
35.00 1. 000 35. 00
15750. 00 850. 000 29750. 00
246. 00 4.000 328. 00
28975. 00 443. 500 27053. 50
4300. 00 1. 400 3010. 00
825. 00 2.100 693. 00
711. 30 32.700 457. 80
5220. 00 2000. 000 7200. 00
8184. 00 67.100 8857. 20
4750. 00 5000. 000 5000. 00
120. 00 36. 000 288. 00
1360. 00 55. 000 1100. 00
400. 00 85. 000 340. 00

PACGE:

64

LETTI NG DATE: 05/08/01

Bl DDER NO 3
UNIT
Bl D PRI CE

. 000

. 500
. 000
. 000
. 340
. 000
. 000
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000
. 000
. 000



Dat e 05/08/01

CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20010508031

| TEM
NUMBER

DI VI SI ON OF H GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE: 65

LETTI NG DATE: 05/08/01

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE
HEAVY Rl PRAP VB 60. 000 40. 000
STEEL THRI E BEAM STRUCTURE APP M 40. 400 96. 760
STEEL PLATE BEAM GUARD, CLASS M 20. 000 34. 440
ANCHORS FOR STL PLATE BEAM GUA EACH 2.000 500. 000
STL PLT BM GRD, ENRGY ABSCRB T EACH 2. 000 1800. 000
MOBI LI ZATI ON LS 1. 000 21262. 500
SALVAGED TOPSO L M2 2000. 000 2. 000
MULCHI NG (%4 2000. 000 0. 200
ERCSI ON BALES, DELI VERED EACH 20. 000 6. 000
ERCSI ON BALES, | NSTALLED EACH 20. 000 6. 000
SI LT FENCE, DELI VERED M 160. 000 3. 940
SI LT FENCE, | NSTALLED M 160. 000 3. 940
SI LT FENCE MAI NTENANCE M 320. 000 0. 010
MOBI LI ZATI ONS, ERGCSI ON CONTROL EACH 1. 000 300. 000
MOBI LI ZATI ONS, EMERGENCY EROSI EACH 1. 000 50. 000
ERCSI ON MAT, DELI VERED, CLASS M 1800. 000 0. 600
EROSI ON VAT, | NSTALLED, CLASS M 1800. 000 0. 660
TURBI DI TY BARRI ERS %4 50. 000 30. 000
FERTI LI ZER, TYPE B KG 80. 000 0. 750
SEEDI NG, TEMPORARY KG 20. 000 6. 400
SEEDI NG M XTURE NO. 10 KG 25. 000 14. 300
SEEDI NG, BORROW PI'T M XTURE KG 1. 000 10. 000
WOOD POSTS, 100 X 100 MM X 3.7 EACH 4.000 38. 000
SIGNS, TYPE Il, REFLECTIVE %4 1.080 185. 000
REMOVI NG SI GNS, TYPE |1 EACH 2. 000 40. 000
REMOVI NG SMALL SI GN SUPPORTS  EACH 2. 000 40. 000
FI ELD OFFI CE, TYPE B LS 1. 000 750. 000
TRAFFI C CONTROL LS 1. 000 500. 000
TRAFFI C CONTROL, BARRI CADES, T DAYS 840. 000 0. 500
TRAFFI C CONTROL, WARNI NG LI GHT DAYS 1200. 000 0. 250
TRAFFI C CONTROL, SI GNS DAYS 960. 000 0. 500
GEOTEXTI LE FABRI C, TYPE HR M2 170. 000 3. 000
SAW NG EXI STI NG PAVEMENT M 12. 000 40. 000

60.
128.
357.

10.
152.
199.

80.

80.
750.
500.
420.
300.
480.
510.
480.

162120.

Bl DDER NO 2 Bl DDER NO 3
UNI'T UNIT

Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
30. 000 1800. 00 65. 000 3900. 00
98. 430 3976. 57 96. 760 3909. 10
49. 210 984. 20 34. 440 688. 80
400. 000 800. 00 500. 000 1000. 00
1900. 000 3800. 00 1800. 000 3600. 00
28750. 000 28750. 00 23600. 000 23600. 00
1. 200 2400. 00 2. 000 4000. 00
0. 240 480. 00 0. 200 400. 00
6. 000 120. 00 6. 000 120. 00
6. 000 120. 00 6. 000 120. 00
4.100 656. 00 3. 940 630. 40
4.100 656. 00 3. 940 630. 40
0.980 313. 60 0. 010 3.20
300. 000 300. 00 300. 000 300. 00
300. 000 300. 00 50. 000 50. 00
0. 960 1728. 00 0. 600 1080. 00
0. 960 1728. 00 0. 660 1188. 00
27.600 1380. 00 30. 000 1500. 00
2.200 176. 00 0. 750 60. 00
17. 600 352. 00 6. 400 128. 00
17. 600 440. 00 14. 300 357.50
22.050 22.05 10. 000 10. 00
60. 000 240. 00 38. 000 152. 00
200. 000 216. 00 185. 000 199. 80
50. 000 100. 00 100. 000 200. 00
50. 000 100. 00 100. 000 200. 00
2200. 000 2200. 00 500. 000 500. 00
1000. 000 1000. 00 500. 000 500. 00
0. 400 336. 00 0. 500 420. 00
0. 100 120. 00 0. 250 300. 00
0. 200 192. 00 0. 500 480. 00
4.400 748. 00 3. 000 510. 00
16. 500 198. 00 18. 000 216. 00
172233. 32 175065. 60



Dat e 05/08/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010508032

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED
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LETTI NG DATE: 05/08/01

STATE PRQJECT(S): 7660-03-74
7660- 03- 76
TYPE OF WORK: GENERAL CONSTRUCTI ON
R NO 1: TR ERWEI LER CONSTRUCTI ON & SUPPLY COMPAN
R NO 2: HOFFMAN CONSTRUCTI ON COVPANI ES-A JO NT V
R NO 3: JAVES PETERSON SONS, | NC.
Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNN'T  QUANTITY BID PRICE
CLEARI NG STA. 6. 000 300. 000
CLEARI NG I.D. 60. 000 20. 000
GRUBBI NG STA. 6. 000 300. 000
GRUBBI NG I.D. 60. 000 20. 000
REMOVI NG PAVEMENT S. Y. 120. 000 20. 000
REMOVI NG CURB AND GUTTER L. F. 9757. 000 2. 000
REMOVI NG CONCRETE S| DEWALK S. Y. 5674. 000 2. 000
REMOVI NG FENCE L. F. 118. 000 1. 000
REMOVI NG | NLETS EACH 8. 000 100. 000
SEALI NG Pl PES EACH 15. 000 150. 000
COMMON EXCAVATI ON C.Y. 15614.000 3. 500
PREP OF FOUNDATI ON FOR ASPHALT STA. 158. 500 15. 820
FI NI SH NG ROADWAY, PROJECT LS 1. 000 2000. 000
7660- 03- 74
CRUSHED AGGREGATE BASE COURSE TON  12418. 000 10. 730
SALVAGED ASPHALTI C PAVEMENT, B TON  11679. 000 3. 000
ASPHALTI C MATERI AL FOR TACK CO GAL. 5466. 000 1. 080
QWP, ASPHALTI C M XTURE TON  23936. 000 0. 540
ASPHALTI C MATERI AL FOR PLANT M TON 1437. 000 190. 000
ASPHALTI C CONCRETE PAVEMENT, T TON  23936. 000 26. 790
DENSI TY | NCENTI VE, ASPHALTIC C DOL  15320. 000 1. 000
SALVAGED ASPHALTI C PAVEMENT  S.Y.  31526. 000 1. 220
SALVAGED ASPHALTI C PAVEMENT, M TON 4282. 000 7. 950
CONCRETE PAVEMENT, 9- | NCH S.Y.  16754.000 22. 400
CONCRETE DRI VEWAY, 6- | NCH S Y. 1100. 000 25. 680
H E.S. CONCRETE DRI VEWAY 6-1NC S.Y. 471. 000 26. 460
DONEL BARS EACH 46. 000 10. 000
CONCRETE PAVEMENT GAPS EACH 4. 000 1000. 000
CULVERT PIPE, CLASS |11, 24-1N L.F. 204. 000 31. 590
APRON ENDWALLS FOR CULVERT PI P EACH 8. 000 273. 080

LOCATI ON 29/ JUNEAU COUNTY
MAIN ST, VIL NECEDAH
STH 80
JUNEAU COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BI D PRI CE AMOUNT
1800. 00 120. 000 720. 00
1200. 00 8. 000 480. 00
1800. 00 120. 000 720. 00
1200. 00 8. 000 480. 00
2400. 00 12. 000 1440. 00
19514. 00 2.000 19514. 00
11348. 00 2. 000 11348. 00
118. 00 2.000 236. 00
800. 00 200. 000 1600. 00
2250. 00 200. 000 3000. 00
54649. 00 5. 050 78850. 70
2507. 47 15. 820 2507. 47
2000. 00 1600. 000 1600. 00
133245. 14 8. 750 108657. 50
35037. 00 4.750 55475. 25
5903. 28 1.080 5903. 28
12925. 44 0. 540 12925. 44
273030. 00 190. 000 273030. 00
641245. 44 26. 790 641245. 44
15320. 00 1. 000 15320. 00
38461. 72 1.220 38461. 72
34041. 90 7.950 34041. 90
375289. 60 22. 400 375289. 60
28248. 00 25.680 28248. 00
12462. 66 26. 460 12462. 66
460. 00 10. 000 460. 00
4000. 00 1000. 000 4000. 00
6444. 36 25. 000 5100. 00
2184. 64 133. 000 1064. 00

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
250. 000 1500. 00
5. 000 300. 00
250. 000 1500. 00
5. 000 300. 00
5. 000 600. 00
1. 500 14635. 50
2.500 14185. 00
2.000 236. 00
200. 000 1600. 00
150. 000 2250. 00
5. 890 91966. 46
15. 820 2507. 47
5000. 000 5000. 00
11. 250 139702. 50
2.250 26277.75
1.080 5903. 28
0. 540 12925. 44
190. 000 273030. 00
26. 790 641245. 44
1. 000 15320. 00
1.220 38461. 72
7.950 34041. 90
22.500 376965. 00
24.750 27225. 00
25.500 12010. 50
12. 000 552. 00
1500. 000 6000. 00
20. 000 4080. 00
115. 000 920. 00



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508032

| TEM
NUMBER

| TEM DESCRI PTI ON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED
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RCCP, APRON ENDWALLS, 24-1NCH
RCCP, APRON ENDWALLS, 30-1 NCH
RCCP, APRON ENDWALLS, 36-1 NCH

CONCRETE CURB AND GUTTER, 30-
CONCRETE CURB AND GUTTER, 30-
CONCRETE CURB AND GUTTER, 30-
CONCRETE CURB AND GUTTER, 36-
CONCRETE SI DEWALK, 4-1 NCH

Rl PRAP

VEDI UM RANDOM RI PRAP

REI NF CONC PIPE, CLASS 111, SS
REI NF CONC PI PE, CLASS II1, SS
REI NF CONC PIPE, CLASS 111, SS
REI NF CONC PI PE, CLASS II1, SS
REI NF CONC PIPE, CLASS 111, SS
REI NF CONC PI PE, CLASS |V, SS
REI NF CONC PI PE, CLASS 1V, SS
REI NF CONC PI PE, CLASS |V, SS

MANHOLES, TYPE 1
MANHOLES, TYPE 3

I NLETS, TYPE 3

I NLETS, TYPE 8
RECONSTRUCTI NG MANHCLES
MANHOLE COVERS, TYPE J

I NLET COVERS, TYPE H

I NLET COVERS, TYPE M5
ADJUSTI NG MANHCLE COVERS
MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

LANDVARK REFERENCE MONUMENTS
ASPHALTI C FLUMES

WATER

TOPSA L

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED

ERCSI ON BALES, | NSTALLED
SI LT FENCE, DELI VERED
SI LT FENCE, | NSTALLED

Bl DDER NO 1 Bl DDER NO 2
ESTI MATED UNI'T UNI'T
UNIT QUANTITY BID PRI CE AMOUNT  BID PRI CE
EACH 3. 000 543.510 1630. 53 333. 000
EACH 1. 000 573. 580 573. 58 430. 000
EACH 1. 000 756. 350 756. 35 591. 000
L.F. 7782. 000 7.300 56808. 60 7.300
L.F. 1268. 000 7.300 9256. 40 7.300
L.F. 94. 000 8. 200 770. 80 8. 200
L.F. 153. 000 8. 680 1328. 04 8. 680
S. F. 55774. 000 2.250 125491. 50 2.250
CY. 8. 000 70. 000 560. 00 80. 000
C.Y. 19. 000 70. 000 1330. 00 80. 000
L. F. 319. 000 17. 810 5681. 39 20. 000
L. F. 582. 000 21. 320 12408. 24 26. 000
L. F. 1174. 000 27.190 31921. 06 33. 000
L. F. 349. 000 37.300 13017.70 43. 000
L. F. 16. 000 46. 290 740. 64 56. 000
L. F. 155. 000 17. 810 2760. 55 20. 000
L. F. 239. 000 22. 350 5341. 65 27.000
L. F. 458. 000 36. 850 16877. 30 35. 000
EACH 1. 000 935. 260 935. 26 739. 000
EACH 28. 000 2266. 480 63461. 44 1409. 000
EACH 38. 000 539. 900 20516. 20 588. 000
EACH 2. 000 1374. 540 2749. 08 957. 000
EACH 1. 000 500. 000 500. 00 800. 000
EACH 34. 000 229. 000 7786. 00 244,000
EACH 59. 000 300. 000 17700. 00 326. 000
EACH 2. 000 235. 000 470. 00 250. 000
EACH 24.000 150. 000 3600. 00 200. 000
LS 1. 000 100. 000 100. 00 100. 000
LS 1. 000 47000. 000 47000. 00 69000. 000
EACH 15. 000 200. 000 3000. 00 110. 000
S. Y. 21.000 33. 000 693. 00 33. 000
MGAL 400. 000 20. 000 8000. 00 12. 000
S. Y. 12500. 000 3. 000 37500. 00 1. 000
S Y. 44000. 000 1. 200 52800. 00 1. 000
S. Y. 44000. 000 0. 110 4840. 00 0. 110
EACH 50. 000 6. 000 300. 00 6. 000
EACH 50. 000 6. 000 300. 00 6. 000
L. F. 1050. 000 1. 000 1050. 00 1.220
L. F. 1050. 000 1. 000 1050. 00 1. 220

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
566. 000 1698. 00
606. 000 606. 00
851. 000 851. 00
8. 750 68092. 50
14. 870 18855. 16
15. 000 1410. 00
18. 000 2754.00
2.250 125491. 50
40. 000 320. 00
40. 000 760. 00
26. 000 8294. 00
30. 500 17751. 00
31. 500 36981. 00
33. 000 11517. 00
58. 500 936. 00
20. 500 3177.50
28. 000 6692. 00
28. 500 13053. 00
788. 000 788. 00
1927. 000 53956. 00
528. 000 20064. 00
1614. 000 3228. 00
750. 000 750. 00
262. 000 8908. 00
312. 000 18408. 00
244,000 488. 00
150. 000 3600. 00
500. 000 500. 00
63500. 000 63500. 00
110. 000 1650. 00
33. 000 693. 00
12. 500 5000. 00
1. 440 18000. 00
0. 860 37840. 00
0. 110 4840. 00
6. 000 300. 00
6. 000 300. 00
1. 000 1050. 00
1.100 1155. 00



Dat e 05/08/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 68
CERTI FI ED BY- DI VI SI ON OF H GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 05/08/01
PROPCSAL: 20010508032
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNI'T

NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
62817 SILT FENCE NMAI NTENANCE L. F. 2100. 000 0. 150 315. 00 0. 010 21.00 0. 150 315. 00
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 4.000 150. 000 600. 00 150. 000 600. 00 150. 000 600. 00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 8. 000 150. 000 1200. 00 250. 000 2000. 00 250. 000 2000. 00
62826 EROCSI ON MAT, DELIVERED, CLASS S.Y. 10500. 000 0.780 8190. 00 0. 900 9450. 00 0. 900 9450. 00
62827 EROSI ON MAT, | NSTALLED, CLASS S.Y. 10500. 000 0. 650 6825. 00 0. 650 6825. 00 0. 650 6825. 00
62860 TURBI DI TY BARRI ERS S. Y. 36. 000 23.000 828. 00 23.000 828. 00 23.000 828. 00
62870 | NLET PROTECTION, TYPE A EACH 61. 000 80. 000 4880. 00 50. 000 3050. 00 50. 000 3050. 00
62872 | NLET PROTECTION, TYPE C EACH 61. 000 40. 000 2440. 00 50. 000 3050. 00 25. 000 1525. 00
62905 FERTILIZER, TYPE B CWI. 35.700 30. 000 1071. 00 30. 000 1071. 00 30. 000 1071. 00
63003 SEEDI NG TEMPORARY LB. 1500. 000 2.000 3000. 00 2.000 3000. 00 2.000 3000. 00
63010 SEEDI NG, M XTURE NO. 30 LB. 800. 000 4.250 3400. 00 4.250 3400. 00 4.250 3400. 00
63011 SEEDI NG M XTURE NO. 40 LB. 230. 000 6. 000 1380. 00 6. 000 1380. 00 6. 000 1380. 00
63702 SICGNS, TYPE |1, REFLECTIVE S. F. 275.570 17.500 4822. 48 17.500 4822. 48 17.500 4822. 48
63822 MOWING SIGNS, TYPE I EACH 12. 000 60. 000 720. 00 35. 000 420. 00 35. 000 420. 00
63827 REMOVING SIGNS, TYPE 11 EACH 56. 000 30. 000 1680. 00 15. 000 840. 00 15. 000 840. 00
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH 30. 000 25. 000 750. 00 15. 000 450. 00 15. 000 450. 00
64210 FI ELD LABCRATORY LS 1. 000 6000. 000 6000. 00 1000. 000 1000. 00 1500. 000 1500. 00
64220 FIELD OFFICE, TYPE C LS 1. 000 5000. 000 5000. 00 6000. 000 6000. 00 5000. 000 5000. 00
64301 TRAFFI C CONTROL LS 1. 000 3677.700 3677.70 3677.700 3677.70 3677. 500 3677.50
64313 TRAFFI C CONTROL, DRUMS DAYS  19000. 000 0. 250 4750. 00 0. 250 4750. 00 0. 250 4750. 00
64317 TRAFFI C CONTROL, BARRI CADES, T DAYS 2100. 000 0. 250 525. 00 0. 250 525. 00 0. 250 525. 00
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 2790. 000 0. 750 2092. 50 0. 750 2092. 50 0. 750 2092. 50
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 7620. 000 0. 100 762. 00 0. 100 762. 00 0. 100 762. 00
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 1080. 000 0. 100 108. 00 0. 100 108. 00 0. 100 108. 00
64326 TRAFFI C CONTROL, SIGNS DAYS 6212. 000 0. 400 2484. 80 0. 400 2484. 80 0. 400 2484. 80
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 41. 000 18. 000 738. 00 18. 000 738. 00 18. 000 738. 00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 41. 000 5. 000 205. 00 5. 000 205. 00 5. 000 205. 00
64505 GEOTEXTI LE FABRIC, TYPE R S. Y 36. 000 10. 000 360. 00 3. 000 108. 00 3. 000 108. 00
64506 GEOTEXTI LE FABRIC, TYPE HR S. Y. 52. 000 10. 000 520. 00 4.000 208. 00 3. 000 156. 00
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 39790. 000 0. 250 9947. 50 0. 240 9549. 60 0. 250 9947. 50
64618 PVMI MRKNG, CHANNELI ZI NG, 8-IN L. F 1420. 000 0. 700 994. 00 0. 550 781. 00 0. 700 994. 00
64626 PVMI MRKNG, SAME DAY, 4-INCH, L.F 23009. 000 0. 450 10354. 05 0. 260 5982. 34 0. 450 10354. 05
64636 LOCATI NG NO- PASSI NG ZONES M 3. 000 180. 000 540. 00 100. 000 300. 00 180. 000 540. 00
64642 REMOVI NG PAVEMENT MARKI NGS L. F. 805. 000 0. 250 201. 25 0. 250 201. 25 0. 250 201. 25
64702 PVMI MRKNG, RAI LROAD CROSSI NGS EACH 2.000 750. 000 1500. 00 850. 000 1700. 00 750. 000 1500. 00
64710 PVMI MRKNG, STOP LINE, 18-1NCH L. F. 61. 000 7.000 427.00 3. 210 195. 81 7.000 427.00
64717 PVMI MRKNG, CROSSWALK, 6-1NCH, L. F. 244.000 3.750 915. 00 0. 500 122. 00 0. 500 122. 00
64718 PVMI MRKNG, CROSSWALK, 6-1NCH, L.F. 3374. 000 3. 250 10965. 50 3.700 12483. 80 3. 250 10965. 50
64734 PAVEMENT MARKI NG ARROWS, TYPE EACH 2.000 130. 000 260. 00 100. 000 200. 00 130. 000 260. 00



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508032

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT

PAVEMENT MARKI NG, WORDS, EPOXY
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, CURB RAMP, E
PAVEMENT MARKI NG PARKI NG STAL
TEMPORARY PAVEMENT MARKI NG, 4-
TEMP PVMI' MRKG 4-1 NCH, REMOVA
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, &UJ
CONSTRUCTI ON STAKI NG, CONCRETE
CONSTRUCTI ON STAKI NG, RESURFAC
CONSTRUCTI ON STAKI NG, | NI TI AL
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
PULL BOXES, STEEL, 12X24-1NCH
PULL BOXES, STEEL, 12X36-1 NCH
CONCRETE BASES, TYPE 5
CONCRETE BASES, TYPE 11

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90005A, PERPETUATE AND REMONUM
EXI STI NG PROPERTY CCRNERS

M SC

90005B, CORPORATI ON CURB STOP
RECONNECTI ON

M SC

90005C, WATER VALVE AND BOX, 6
CUT-IN

M SC

90005D, ADJUSTI NG EXI STI NG VAL
M SC

90005E, FI RE HYDRANTS

M SC

90005F, REMOVE AND SALVAGE FI R
M SC

90005G, HANDI CAPPED RAMP

M SC

90005H, TUBULAR STEEL SI GN PGS

EACH

rCrerr

rrrrrrrrm

z

g
Sgg?glﬂ Tf“f”?1j1717192“2“ mmm

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
1. 000 130. 000
795. 000 4. 000
230. 000 3. 600
272.000 5. 200
7862. 000 0. 100
10344. 000 0. 950
74.000 100. 000
7060. 000 0. 900
7060. 000 0. 750
8950. 000 0. 200
3805. 000 1. 250
18642. 000 0. 250
6448. 000 1. 500
3373. 000 3. 100
9861. 000 3. 200
11. 000 310. 000
18. 000 320. 000
64. 000 325. 000
24.000 310. 000
6783. 000 0. 900
287.000 2.000
98. 000 100. 000
5. 000 268. 110
6. 000 1097. 310
8. 000 150. 000
5. 000 1712. 360
2.000 800. 000
1. 000 2000. 000
37.000 75. 000

DI VI SI ON OF H GHWAYS

6583.

1200.

8561.

1600.

2000.

2775.

86

00

80

00

00

00

Bl DDER NO 2

UNI'T

177.

1061.

200.

1800.

500.

2000.

75.

OPPONOOOOOOWREW

Bl D PRI CE

250
145
220
900

. 100
320.
350.
610.
440.
. 750
. 250
45.

000
000
000
000

000

000

000

000

000

000

000

000

6366.

1600.

9000.

1000.

2000.

2775.

00

00

00

00

00

00

PAGE:

69

Bl DDER NO 3
UNI'T
Bl D PRI CE

400.

600.

200.

1900.

1250.

2800.

75.

OrPONOOOOCOOUIWR

250
145
220
900

. 100
320.
350.
610.
440.
. 750
. 000
45.

000
000
000
000

000

000

000

000

000

000

000

000

LETTI NG DATE: 05/08/01

3600.

1600.

9500.

2500.

2800.

2775.

00

00

00

00

00

00



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508032

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

UNIT

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T

Bl D PRI CE

PAGE:

70

Bl DDER NO 3
UNIT

Bl D PRI CE

LETTI NG DATE: 05/08/01

90030

90030

90030

90030

90030

90030

90033

90033

90033

90338
90339
90340
90341
90365
90394

90400
90401

| TEM DESCRI PTI ON
M SC
90005J, TUBULAR STEEL SI GN PGS
M SC
90005K, TUBULAR STEEL SI GN PGS
M SC
90030A, REMOVI NG STORM SEVER P
M SC
90030B, DUCTILE | RON WATERVAI N
M SC
90030C, WATER SERVI CE, 1-1 NCH
M SC
90030D, DUCTILE | RON HYDRANT L
6- | NCH
M SC
90030E, PVC SANI TARY SEVER, 8-
M SC
90030F, SAFETY RAIL
M SC
90030G, HES CONCRETE CURB AND
30-1NCH, TYPE A
M SC
90033A, PREPARATI ON FOR LAWN T
M SC
90033B, TEMPORARY WALKWAY ACCE
M SC

90033C, S.H E. S. CONCRETE PAVE
9- 1 NCH

GRADI NG, SHAPI NG & FI NI SHI NG
STH 80\ STH 58

GRADI NG, SHAPI NG & FI NI SHI NG
27TH STREET

GRADI NG, SHAPI NG & FI NI SHI NG
CAVDEN DRI VE

GRADI NG, SHAPI NG & FI NI SHI NG
25TH STREET

QWP, BASE COURSES

PROFI LOGRAPH

CONCRETE RUMBLE STRIPS, AT I NT
QWP, PLACEMENT OFCONCRETE PAVE

LS
LS
LS
LS
TON
LS

S.Y.
P. D.

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
12. 000 80. 000
1. 000 100. 000
161. 000 12. 000
45. 000 67. 330
213. 000 20. 100
80. 000 81. 400
77.000 51. 250
123. 000 97. 000
865. 000 8. 350
8100. 000 0.700
114. 000 20. 000
400. 000 46. 500
1. 000 3350. 000
1. 000 3025. 000
1. 000 2725. 000
1. 000 2900. 000
24097. 000 0. 350
1. 000 4000. 000
100. 000 78. 900
17. 000 100. 000

100.

1932.

3029.

4281.

6512.

3946.

11931.

7222.

5670.

2280.

18600.

3350.
3025.
2725.
2900.
8433.
4000.

7890.
1700.

85

30

00

25

00

75

00

00

00

00
00
00
00
95
00

00
00

100.

10.

20.

14.

20.

36.

97.

10.

46.

2900.

3400.

3000.

3400.

000

000

000

000

000

. 350

. 700

000

500

000

000

000

000

. 350
4000.
78.
100.

000
900
000

100.

1610.

900.

2982.

1600.

2772.

11931.

7222.

5670.

1140.

18600.

2900.
3400.
3000.
3400.
8433.
4000.

7890.
1700.

00

00

00

00

00

75

00

00

00

00
00
00
00
95
00

00
00

100.

10.

68.

36.

53.

64.

97.

10.

10.

49.

3350.

3025.

2750.

3025.

160

650

310

500

000

000

. 500

000

500

000

000

000

000

. 350
4000.

65.
750.

000
000
000

1610.

3067.

7806.

4264.

4966.

11931.

8650.

4050.

1140.

19800.

3350.
3025.
2750.
3025.
8433.
4000.

6500.
12750.

20

45

80

50

00

00

00

00

00

00
00
00
00
95

00
00



Dat e 05/08/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 71
CERTI FI ED BY- DI VI SI ON OF H GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 05/08/01
PROPCSAL: 20010508032
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNIT

NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
90421 QWP, AGGREGATE FOR CONCRETE PA S. Y. 16754. 000 0. 300 5026. 20 0. 140 2345. 56 0. 300 5026. 20
90480 PI PE RAI LI NG L.F. 58. 000 65. 000 3770. 00 65. 000 3770. 00 65. 000 3770. 00
90590 Pl PE GRATES EACH 5. 000 1000. 000 5000. 00 900. 000 4500. 00 800. 000 4000. 00
90591 TEMPORARY COVER PLATES EACH 27.000 350. 000 9450. 00 100. 000 2700. 00 200. 000 5400. 00
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 12. 000 25. 000 300. 00 25. 000 300. 00 40. 000 480. 00
90904 POLYSTYRENE | NSULATI ON BOARD, S. F. 236. 000 1. 000 236. 00 2.000 472.00 1. 500 354. 00
90905 POLYSTYRENE | NSULATI ON BOARD, S.F. 588. 000 2.000 1176. 00 3. 000 1764. 00 2.000 1176. 00

PROPCSAL TOTAL....... 2688421. 60 2691119.78 2765283. 39



Dat e 05/08/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010508033

STATE PROJECT(S): 1000- 45-51

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND GRADI NG

LOCATI ON 62/ VERNON
BOX CULVERT REPLACEMENTS

STH 33, 82

VERNON COUNTY

COUNTY

PAGE:

72

LETTI NG DATE: 05/08/01

Bl DDER NO 3
UNIT

Bl D PRI CE

20352

20411
20412
20501
20801
21001
21301
30404
30409
40204
41101
51210
52003
52005
52061
52063
52214
52272
52345
52370
60305
60308
60602
61422
61910
62505
62702

RNO 1 HEGG CONTRACTCRS, | NC.
R NO 2 HOFFMAN CONSTRUCTI ON COVPANI ES- A JO NT V
R NO 3: TI MBERLI NE CONTRACTORS, | NC
Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
REMOVI NG OLD BRI DGE, STATION LS 1. 000 3500. 000
11+00
REMOVI NG OLD BRI DGE, STATION LS 1. 000 3500. 000
10+50
REMOVI NG GUARDRAI L L. F. 660. 000 1.500
REMOVI NG FENCE L. F. 120. 000 1. 500
COVMON EXCAVATI ON CY. 620. 000 7.000
BORROW EXCAVATI ON C.Y. 50. 000 10. 000
STRUCTURE BACKFI LL CY. 990. 000 12. 000
FI NI SHI NG ROADWAY LS 1. 000 250. 000
CRUSHED AGGREGATE BASE COURSE TON 1130. 000 8. 500
SHAPI NG SHOULDERS STA. 3. 000 100. 000
ASPHALTI C MATERI AL FOR TACK CO GAL. 30. 000 13. 000
ASPHALTI C SURFACE TON 270. 000 77.000
TEMPORARY STEEL SHEET PILING S.F. 3528. 000 6. 000
CULVERT PIPE, CLASS Ill, 18-IN L.F. 32. 000 20. 000
CULVERT PIPE, CLASS 111, 24-IN L.F. 32.000 24. 000
APRON ENDWALLS FOR CULVERT PI P EACH 2. 000 110. 000
APRON ENDWALLS FOR CULVERT PI P EACH 2. 000 130. 000
RCCP, CL I, 66-1NCH L. F. 112. 000 245. 000
RCCP, APRON ENDWALLS, 66-1NCH EACH 4.000 2000. 000
RCCP HORZ ELLIP, CL HE-111, 48 L.F. 128. 000 220. 000
RCCP HORZ ELLI P, ENDWALLS, 48X EACH 4.000 2180. 000
TEMP PRECAST CONC BARR, CONTR L. F. 215. 000 11. 000
TEMP PRECAST CONC BARR, CONTR L. F. 392. 000 3. 000
HEAVY Rl PRAP CY. 202. 000 30. 000
MARKER POSTS FOR RI GHT- OF- WAY  EACH 15. 000 27.000
MOBI LI ZATI ON LS 1. 000 17000. 000
SALVAGED TOPSO L S. Y. 890. 000 1.500
MULCHI NG S.Y. 1550. 000 0.120

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
3500. 00 6000. 000 6000. 00
3500. 00 4000. 000 4000. 00
990. 00 1. 000 660. 00
180. 00 1. 000 120. 00
4340. 00 8. 000 4960. 00
500. 00 14. 000 700. 00
11880. 00 14. 000 13860. 00
250. 00 200. 000 200. 00
9605. 00 9. 740 11006. 20
300. 00 100. 000 300. 00
390. 00 13. 000 390. 00
20790. 00 77.000 20790. 00
21168. 00 2. 000 7056. 00
640. 00 20. 000 640. 00
768. 00 30. 000 960. 00
220. 00 100. 000 200. 00
260. 00 140. 000 280. 00
27440. 00 210. 000 23520. 00
8000. 00 1920. 000 7680. 00
28160. 00 198. 000 25344. 00
8720. 00 2130. 000 8520. 00
2365. 00 10. 000 2150. 00
1176. 00 8. 000 3136. 00
6060. 00 42. 000 8484. 00
405. 00 40. 000 600. 00
17000. 00 27000. 000 27000. 00
1335. 00 2.000 1780. 00
186. 00 0.120 186. 00

. 000

. 000
. 000
. 000
. 000
. 000
1000.
. 000
500.
13.
77.
. 000
20.
. 000
110.
135.
235.
2200.
225.
2000.
10.

. 000
30.
40.
32000.
. 000
. 120

000

000
000
000

000

000
000
000
000
000
000
000

000
000
000

5500.

4500.

660.
120.
3720.
700.
13860.
1000.
11300.
1500.
390.
20790.
10584.
640.
704.
220.
270.
26320.
8800.
28800.
8000.
2150.
1176.
6060.
600.
32000.
1780.
186.

00



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508033

| TEM
NUMBER

| TEM DESCRI PTI ON

ERCSI ON BALES, DELI VERED

ERCSI ON BALES,

| NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE,

I NSTALLED

SI LT FENCE MAI NTENANCE
MOBI LI ZATI ONS, ERGCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCSI
POLYETHYLENE SHEETI NG

FERTI LI ZER, TYPE

B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE

NO. 30

REMOVI NG SI GNS, TYPE |1
REMOVI NG SMALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL

DRUMB
BARRI CADE
WARNI NG L
WARNI NG L
SI GNS

GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRI C, TYPE HR
GEOTEXTI LE FABRIC, TYPE C

PAVEMENT MARKI NG, 4-1 NCH, EPOX
REMOVI NG PAVEMENT MARKI NGS

TEMP PVMI' MRKG, 4-1 NCH, REMOVA
TEMP PVMI' MRKG STOP LNE 241N R

SAW NG EXI STI NG PAVEMENT

M SC

90004A TEMPORARY TRAFFI C SI GNA

M SC

90008A GENERATOR
M SC

90030A FENCI NG

S
|
|

. T

GHT
GHT

CONTRACT AND ESTI MATE ENG NEER

UNIT

EACH
LS

LS

DAYS
DAYS
DAYS
DAYS

o
Z
*

FPrrrrrono

DAY

L.F.

MARKER POSTS, FLEXI BLE, FOR CU EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE

66. 000 5. 000
66. 000 5. 000
760. 000 1. 000
760. 000 1. 000
1520. 000 0. 010
2.000 50. 000

2. 000 100. 000
48. 000 6. 000
2. 000 40. 000
45. 000 5. 000
30. 000 5. 000
9. 000 20. 000

9. 000 20. 000

1. 000 2500. 000

1. 000 2500. 000
720. 000 0. 300
360. 000 1. 000
600. 000 0. 200
720. 000 0. 250
1065. 000 1. 000
80. 000 2. 000
460. 000 2.000
430. 000 2.000
2010. 000 1. 500
1000. 000 0. 500
3215. 000 0. 950
36. 000 5.700
410. 000 3. 000
1. 000 9000. 000
30. 000 70. 000
225.000 2.000
4.000 50. 000

PROPOSAL TOTAL

DI VI SI ON OF H GHWAYS

200.

212361.

.00

00

65

Bl DDER NO 2

UNI'T
Bl D PRI CE

o

. 000
. 000
. 000
3000.
1500.
. 500

000
000

1. 000

1000

100.

25.

SNPOOrWWWOOO

100
100
500
000
000
000
500
400
950
000

. 000
. 000

000

. 000

000

400.
1380.
1290.
3015.

400.
3054.

216.

820.

10000.

3000.
675.
100.

215245.

00

00

15

PAGE:

73

LETTI NG DATE: 05/08/01

Bl DDER NO 3

UNIT
Bl D PRI CE AMOUNT
4.000 264. 00
4. 000 264. 00
1. 000 760. 00
1. 000 760. 00
0. 010 15. 20
400. 000 800. 00
25. 000 50. 00
4.000 192. 00
30. 000 60. 00
5. 000 225.00
5. 000 150. 00
10. 000 90. 00
10. 000 90. 00
1. 000 1.00
2500. 000 2500. 00
0. 300 216. 00
1. 000 360. 00
0. 200 120. 00
0. 250 180. 00
1. 000 1065. 00
2.500 200. 00
2.000 920. 00
1.500 645. 00
1. 500 3015. 00
0. 500 500. 00
0. 950 3054. 25
5.700 205. 20
3. 000 1230. 00
9000. 000 9000. 00
70. 000 2100. 00
4.000 900. 00
35. 000 140. 00
222401. 65



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010508034

STATE PRQJECT(S): 1023-02-66

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

PAGE: 74

LETTI NG DATE: 05/08/01

R NO 1: LUNDA CONSTRUCTI ON COVPANY
R NO 2: ZENTH TECH., INC
R NO 3 EDWARD KRAEMER & SONS, | NC.
| TEM DESCRI PTI ON UNI'T
REMOVI NG OLD BRI DGE, STATION LS
2934+00
REMOVI NG PAVEMENT S.Y
REMOVI NG SURFACE DRAI NS EACH
REMOVI NG GUARDRAI L L.F.
REMOVI NG ASPHALTI C SURFACE, M S.Y.
COVMON EXCAVATI ON CY.
EXCAVATI ON FOR STRUCTURES, BRI LS
B-41-33
BORROW EXCAVATI ON cCY

CRUSHED AGGREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTI C C DOL
CONCRETE PAVEMENT, 9-1 NCH
CONCRETE SURFACE DRAI NS
CONCRETE PAVEMENT APPRCACH SLA
CONCRETE MASONRY, BRI DGES
EXPANSI ON DEVI CE, STRUCTURE
B-41-33

CONC MASONRY ANCHORS, TYPE S,
PROTECTI VE SURFACE TREATMENT
COATED HI GH STR BAR STL REI NF,
CONCRETE SURFACE REPAI R
RUBBERI ZED MEMBRANE WATERPROOF
CORRUGATED STEEL CULVERT PI PE,
STL APRON ENDW. FOR CLVRT PI PE EACH
TEMP PRECAST CONC BARR, CONTR L. F.

<X XX

S.
C.
S.
C
LS
EACH
S Y.
LB.
S. F.
S. Y.
L.F.

LOCATI ON 41/ MONRCE COUNTY
USH 12 - TOVAH
I 94
MONROE COUNTY
Bl DDER NO 1 Bl DDER NO 2
ESTI MATED UNIT UNIT
QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT
1. 000 25000. 000 25000. 00 28000. 000 28000. 00
406. 000 8. 000 3248. 00 5. 000 2030. 00
1. 000 100. 000 100. 00 300. 000 300. 00
1516. 000 1. 200 1819. 20 1. 200 1819. 20
534. 000 3.070 1639. 38 3.070 1639. 38
2909. 000 5. 500 15999. 50 5. 000 14545. 00
1. 000 7500. 000 7500. 00 4500. 000 4500. 00
3617. 000 6. 750 24414.75 8. 000 28936. 00
11255. 000 10. 490 118064. 95 10. 490 118064. 95
626. 000 2.050 1283. 30 2.050 1283. 30
3393. 000 1. 330 4512. 69 1. 330 4512. 69
203. 000 195. 000 39585. 00 195. 000 39585. 00
3393. 000 38.710 131343. 03 38.710 131343. 03
2180. 000 1. 000 2180. 00 1. 000 2180. 00
62. 000 53. 950 3344.90 53. 950 3344. 90
2.400 500. 000 1200. 00 500. 000 1200. 00
120. 000 134. 950 16194. 00 134. 950 16194. 00
286. 000 425. 000 121550. 00 405. 000 115830. 00
1. 000 5000. 000 5000. 00 9000. 000 9000. 00
236. 000 20. 000 4720. 00 8. 500 2006. 00
1043. 000 2.000 2086. 00 1.500 1564. 50
63025. 000 0. 500 31512. 50 0. 600 37815. 00
20. 000 40. 000 800. 00 50. 000 1000. 00
12. 000 25. 000 300. 00 35. 000 420. 00
279. 000 19. 500 5440. 50 17. 000 4743. 00
1. 000 120. 000 120. 00 100. 000 100. 00
800. 000 12. 000 9600. 00 7.000 5600. 00

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
45000. 000 45000. 00
8. 000 3248. 00
250. 000 250. 00
1. 200 1819. 20
3.070 1639. 38
5. 500 15999. 50
3200. 000 3200. 00
6. 750 24414.75
10. 490 118064. 95
2.050 1283. 30
1.330 4512. 69
195. 000 39585. 00
38.710 131343. 03
1. 000 2180. 00
53. 950 3344.90
500. 000 1200. 00
134. 950 16194. 00
466. 000 133276. 00
12000. 000 12000. 00
20. 000 4720. 00
2.500 2607. 50
0. 630 39705. 75
100. 000 2000. 00
35. 000 420. 00
19. 500 5440. 50
120. 000 120. 00
8. 000 6400. 00



Dat e 05/08/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508034

| TEM
NUMBER

| TEM DESCRI PTI ON UNIT
TEMP PRECAST CONC BARR, CONTR L. F.
I NLETS, TYPE 8 EACH
RECONSTRUCTI NG | NLETS EACH
I NLET COVERS, TYPE M5 EACH
STEEL THRI E BEAM STRUCTURE APP L. F.

STEEL PLATE BEAM GUARD, CLASS L.F.
ANCHORS FOR STL PLATE BEAM GUA EACH
PORTABLE CRASH CUSHI ONS, DELIV EACH
PORTABLE CRASH CUSHI ONS, | NSTA EACH
TEMPORARY STEEL PLATE BEAM GUA L. F.
ANCHOR ASSEMB FOR STEEL PLATE EACH
STL PLT BM GRD, ENRGY ABSCRB T EACH
MAI NT AND REPAI R OF HAUL ROADS LS
1023-02- 66

MOBI LI ZATI ON LS
ASPHALTI C SHOULDER RUMBLE STRI L. F
SALVAGED TOPSO L S.Y
MULCHI NG S. Y.
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SI LT FENCE, DELI VERED L.F
SI LT FENCE, | NSTALLED L.F
SI LT FENCE MAI NTENANCE L.F

MOBI LI ZATI ONS, ERGCSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY EROSI EACH
ERCSI ON MAT, DELI VERED, CLASS S.Y
ERCSI ON VAT, | NSTALLED, CLASS S.Y

I NLET PROTECTION, TYPE A EACH
FERTI LI ZER, TYPE B CWI.
SEEDI NG, TEMPORARY LB.
SEEDI NG M XTURE NO 30 LB.
TEMPORARY DEL| NEATORS EACH
FI ELD OFFI CE, TYPE C LS
TRAFFI C CONTROL, ARROW BOARDS DAYS
TRAFFI C CONTROL, DRUVS DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS

TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
800. 000 2.000
1. 000 700. 000
1. 000 450. 000
1. 000 300. 000
132. 000 29. 500
1406. 000 9.470
4.000 450. 000
2.000 5500. 000
2. 000 400. 000
440. 000 6. 250
6. 000 100. 000
6. 000 1795. 000
1. 000 500. 000
1. 000 68869. 000
2114. 000 1. 000
8989. 000 0. 850
8989. 000 0. 100
20. 000 5. 000
20. 000 5. 000
500. 000 1. 000
500. 000 1. 000
500. 000 0. 010
2.000 300. 000
1. 000 100. 000
10. 000 1. 000
10. 000 1. 000
3. 000 100. 000
6. 000 40. 000
81. 000 3. 000
162. 000 5.250
135. 000 12. 000
1. 000 500. 000
206. 000 10. 000
31595. 000 0. 250
2322. 000 0. 700
4944. 000 0. 100
8676. 000 0. 100
6675. 000 0. 500

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T
Bl D PRI CE

322.
5500.
400.

175:
1750.
700.

71000.

=
o
o

[En
ejololoNoNo]

erkrAhrhooON

000
000
000

000
310

. 800

100
000
000
000
000

. 010
. 000
100.
. 000
. 000
150.
25.
. 750
. 890
12.
2500.
. 000
. 250
. 700
. 100
. 100
. 500

000

000
000

000
000
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Bl DDER NO 3

UNIT
BI D PRI CE

=
o
o
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350.
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LETTI NG DATE: 05/08/01



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508034

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T

Bl D PRI CE

PAGE:
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LETTI NG DATE: 05/08/01

90004

90307

90329
90365
90501
90502
90520

90591
64311

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE

TRAFF CNTRL, FLEXBLE TUBULAR M EACH 515. 000 17. 000
TRAFF CNTRL, FLEXBLE TUBULAR M EACH 515. 000 8. 000
PAVEMENT MARKI NG, 4-1NCH, PAIN L.F. 13459. 000 0. 250
REMOVI NG PAVEMENT MARKI NGS L. F. 38218. 000 0. 280
TEMPORARY PAVEMENT MARKI NG, 4- L.F. 34142. 000 0. 280
TEMP PVMI' MRKG, 4-1 NCH, REMOVA L. F. 3900. 000 0. 900
TEMP PVMI' MRKG CHAN 8-1 N REMOV L. F. 450. 000 1.750
TEMP PVMI' MRKNG, RAI SED MARKER EACH 154. 000 5. 000
SAW NG EXI STI NG PAVEMENT L.F. 2784. 000 0. 800
SAW NG CONCRETE PAVEMENT, FULL L.F. 48. 000 5. 000
M SC LS 1. 000 5500. 000
90004A PREPARATI ON AND COATI NG

FLANGE

M SC LS 1. 000 2500. 000
90004B PAVEMENT SENSOR, B-41-3

DEBRI S CONTAI NMENT, STRUCTURE LS 1. 000 2500. 000
B-41-33

GRADE, SHAPE & FI NI SH FOR BEAM EACH 6. 000 1000. 000
QWP, BASE COURSES TON 11255. 000 0. 450
QW READY M XED CONC MASONRY F C. Y. 286. 000 1. 000
QWP, MAS STRGTH | NCENTI VE READ DOL 2860. 000 1. 000
CONTAI'N & COLLECT WASTE MATERI LS 1. 000 450. 000
B-41-33

TEMPORARY COVER PLATES EACH 1. 000 100. 000
TRAFFI C CONTROL, SURVEI LLANCE DAYS 93. 000 160. 000

PROPCSAL TOTAL

2500.

2500.

6000.
5064.
286.
2860.
450.

100.
14880.

812697.

3000.

2000.

275.
. 450
12.
. 000
745.

100.
160.

000

000

000

000

000

000
000

3000.

2000.

1650.
5064.
3432.
2860.

745.

100.
14880.

815483.

00
00
00
75
00
00

00
00

03

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
17. 000 8755. 00
8. 000 4120. 00
0. 280 3768. 52
0. 280 10701. 04
0. 250 8535. 50
0. 900 3510. 00
1.750 787.50
5. 000 770.00
1. 140 3173.76
2.250 108. 00
5500. 000 5500. 00
5850. 000 5850. 00
9000. 000 9000. 00
1000. 000 6000. 00
0. 450 5064. 75
15. 000 4290. 00
1. 000 2860. 00
450. 000 450. 00
100. 000 100. 00
160. 000 14880. 00
865355. 43



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010508035

STATE PRQJECT(S): 1023-03-61

1023-03-70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

PAGE:
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LETTI NG DATE: 05/08/01

R NO 1: THE KRAEMER CO, LLC

R NO 2: ZENTH TECH., INC

R NO 3 LUNDA CONSTRUCTI ON COVPANY
| TEM DESCRI PTI ON UNIT

REMOVI NG OLD BRI DGE, STATION LS

STA. 963+35

REMOVI NG PAVEMENT S.Y

REMOVI NG SURFACE DRAI NS EACH

REMOVI NG GUARDRAI L L.F.

REMOVI NG FENCE L. F.

REMOVI NG ASPHALTI C SURFACE, M S..

COVMON EXCAVATI ON C.Y.

EXCAVATI ON FOR STRUCTURES, BRI LS

B-27-21
BORROW EXCAVATI ON cCY

STRUCTURE BACKFI LL cCY
FI NI SHI NG ROADWAY LS

CRUSHED AGGREGATE BASE COURSE TON
SHAPI NG SHOULDERS STA.

ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTI C C DOL
H E. S. CONCRETE PAVEMENT, 12-1 S.Y
H E.S. CONCRETE SURFACE DRAINS C.Y.
H E. S. CONCRETE PAVEMENT APPRO S.Y.

CONCRETE MASONRY, BRI DGES C.Y.
CONC MASONRY ANCHORS, TYPE L, EACH
CONC MASONRY ANCHORS, TYPE L, EACH
PROTECTI VE SURFACE TREATMENT  S.Y.
H GH STRENGTH BAR STEEL REINF. LB
COATED HI GH STR BAR STL REINF, LB

LOCATI ON 27/ JACKSON COUNTY
H XTON - BLACK RI VER FALLS
I 94
JACKSON COUNTY
Bl DDER NO 1 Bl DDER NO 2
ESTI MATED UNIT UNIT
QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT
1. 000 36000. 000 36000. 00 30000. 000 30000. 00
253. 000 10. 830 2739. 99 4. 000 1012. 00
4.000 525. 000 2100. 00 200. 000 800. 00
1323. 000 1. 000 1323. 00 1. 000 1323. 00
40. 000 2.000 80. 00 2.000 80. 00
40335. 000 1.150 46385. 25 1. 800 72603. 00
2745. 000 2.250 6176. 25 4.000 10980. 00
1. 000 3500. 000 3500. 00 5500. 000 5500. 00
3375. 000 5. 200 17550. 00 8. 000 27000. 00
26. 000 20. 000 520. 00 75. 000 1950. 00
1. 000 1250. 000 1250. 00 1400. 000 1400. 00
15374. 000 9. 500 146053. 00 11. 360 174648. 64
277.690 5. 000 1388. 45 25. 930 7200. 50
661. 000 2.350 1553. 35 2.350 1553. 35
10266. 000 0. 960 9855. 36 0. 960 9855. 36
606. 000 190. 000 115140. 00 190. 000 115140. 00
6364. 000 34.270 218094. 28 34. 270 218094. 28
3680. 000 35. 760 131596. 80 35. 760 131596. 80
6570. 240 1. 000 6570. 24 1. 000 6570. 24
17. 000 110. 000 1870. 00 85. 000 1445. 00
4.000 400. 000 1600. 00 475. 000 1900. 00
231. 000 110. 000 25410. 00 146. 540 33850. 74
477. 000 330. 000 157410. 00 325. 000 155025. 00
175. 000 20. 000 3500. 00 8. 500 1487. 50
48. 000 20. 000 960. 00 30. 000 1440. 00
915. 000 1.500 1372.50 1.142 1044. 93
7405. 000 0. 400 2962. 00 0. 500 3702. 50
90555. 000 0. 480 43466. 40 0. 500 45277. 50

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
36000. 000 36000. 00
3. 500 885. 50
500. 000 2000. 00
1. 000 1323. 00
2.000 80. 00
1. 800 72603. 00
7.000 19215. 00
3500. 000 3500. 00
7.000 23625. 00
20. 000 520. 00
4000. 000 4000. 00
11. 360 174648. 64
25. 930 7200. 50
2.350 1553. 35
0. 960 9855. 36
190. 000 115140. 00
34. 270 218094. 28
35. 760 131596. 80
1. 000 6570. 24
85. 000 1445. 00
475. 000 1900. 00
146. 540 33850. 74
330. 000 157410. 00
20. 000 3500. 00
20. 000 960. 00
1.500 1372.50
0. 400 2962. 00
0. 480 43466. 40



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508035

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT

RUBBERI ZED MEMBRANE WATERPROOF
CORRUGATED STEEL CULVERT PI PE,
STL APRON ENDW. FCR CLVRT PI PE
TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
PORTABLE CRASH CUSHI ONS
ANCHOR ASSEMB FOR STEEL PLATE
STL PLT BM GRD, ENRGY ABSORB T
WOVEN W RE FENCE

MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

ASPHALTI C SHOULDER RUMBLE STRI
SALVAGED TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, ERGCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCSI
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

TEMPORARY DELI NEATORS

FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL, ARROW BQOARDS
TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GAT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
PAVEMENT MARKI NG, 4-1NCH, PAIN
PAVEMENT MARKI NG, 4-1 NCH, EPOX
REMOVI NG PAVEMENT MARKI NGS
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
TEMP PVMI' MRKG CHAN 8- N REMV
TEMP PVMI' MRKNG, RAI SED MARKER

S. Y.
L.F.

EACH

DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
EACH

LN B
92“ mmmm

EA

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
20. 000 18. 000
130. 000 13. 750
2. 000 110. 000
800. 000 9. 000
800. 000 1.750
429. 000 29. 500
2764. 000 9. 130
2.000 5900. 000
17. 000 50. 000
17. 000 1690. 000
40. 000 5. 000
1. 000 100. 000
1. 000 96100. 000
50603. 000 0. 100
16850. 000 0. 640
2720. 000 0. 110
1250. 000 1. 000
1250. 000 0. 900
1250. 000 0. 010
1. 000 300. 000
1. 000 50. 000
1.700 50. 000
73. 000 2.000
56. 000 15. 000
1. 000 6000. 000
444. 000 18. 000
91222. 000 0. 200
7389. 000 0. 700
12976. 000 0. 100
9760. 000 0. 100
10555. 000 0. 600
342. 000 20. 000
342. 000 8. 000
37197. 000 0. 150
56880. 000 0. 380
94490. 000 0. 280
13180. 000 0. 950
200. 000 2.000
104. 000 5. 000

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T
Bl D PRI CE

5900.
1690.

500.
98000.

AN
o

corooo

. 000
. 900
. 010
300.
. 000
50.
. 000

15.
2500.
. 000
. 200

000

000

000
000

0. 700

UNOOOO®WOOOO

. 100

100
600
000
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250
280
950
000
000
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LETTI NG DATE: 05/08/01

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
18. 000 360. 00
15. 000 1950. 00
100. 000 200. 00
10. 000 8000. 00
3. 000 2400. 00
29. 500 12655. 50
9. 130 25235. 32
5900. 000 11800. 00
50. 000 850. 00
1690. 000 28730. 00
5. 000 200. 00
1000. 000 1000. 00
167000. 000 167000. 00
0. 100 5060. 30
1. 000 16850. 00
0. 110 299. 20
1. 000 1250. 00
0. 900 1125. 00
0. 010 12.50
300. 000 300. 00
50. 000 50. 00
50. 000 85. 00
2. 000 146. 00
15. 000 840. 00
500. 000 500. 00
18. 000 7992. 00
0. 200 18244. 40
0. 700 5172. 30
0. 100 1297. 60
0. 100 976. 00
0. 600 6333. 00
20. 000 6840. 00
8. 000 2736. 00
0. 150 5579. 55
0. 250 14220. 00
0. 280 26457. 20
0. 950 12521. 00
2. 000 400. 00
5. 000 520. 00



Dat e 05/08/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508035

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED
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LETTI NG DATE: 05/08/01

| TEM

NUMBER | TEM DESCRI PTI ON UNIT

66501 SAW NG EXI STI NG PAVEMENT L.F.

66502 SAW NG CONCRETE PAVEMENT, FULL L.F.

90005 M SC EACH
90005A PAVEMENT TERM NAL UNI TS

90005 M SC EACH
90005B EMERGENCY TRAFFI C PULLO

90005 M SC EACH
90005C REMOVI NG DELI NEATOR PCS

90005 M SC EACH
90005D DELI NEATCOR POSTS, FLEX

90005 M SC EACH
90005E, TEMPORARY LARGE STATI O

90008 M SC DAY
90008A ADVI SCRY SI GN, SPECI AL

90365 QWP, BASE COURSES TON

90621 REMOVE AND RESET STEEL PLATE B L. F.

64311 TRAFFI C CONTROL, SURVEI LLANCE DAYS

Bl DDER NO 1 Bl DDER NO 2

ESTI MATED UNIT UNIT
QUANTITY BID PRICE AMOUNT  BID PRI CE
60. 000 2.000 120. 00 2.000
216. 000 4.000 864. 00 4.000
2.000 1150. 000 2300. 00 1250. 000
34. 000 1100. 000 37400. 00 1250. 000
77.000 10. 000 770.00 10. 000
74.000 22.000 1628. 00 25. 000
3. 000 800. 000 2400. 00 800. 000
689. 000 2.000 1378. 00 2.000
12680. 000 0. 250 3170. 00 0. 420
2774. 000 8. 100 22469. 40 8. 100
111. 000 270. 000 29970. 00 270. 000

....... 1418170. 04

PROPCSAL TOTAL

770.
1850.
2400.
1378.
5325.

22469.
29970.

1493305.

00

00

00

00

60

00

21

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
2.000 120. 00
4.000 864. 00
10000. 000 20000. 00
1800. 000 61200. 00
10. 000 770.00
22.000 1628. 00
800. 000 2400. 00
2.000 1378. 00
0. 420 5325. 60
8. 100 22469. 40
270. 000 29970. 00
1617590. 18



Dat e 05/08/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 80
CERTI FI ED BY- DI VI SI ON OF H GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 05/08/01
PROPCSAL: 20010508036
STATE PROJECT(S): 1077-04-91 LOCATI ON 27/ JACKSON COUNTY
I 90, 94 PAVEMENT MARKI NG
I 90, 94

JACKSON, LA CROSSE, MONRCE COUNTY
TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

BI DDER NO 1: SWANSTON EQUI PMENT COVPANY

BI DDER NO 2: BERGVAN COVPANI ES, | NC.

Bl DDER NO 3 OGLESBY CONSTRUCTI ON, | NC.

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNIT UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
61910 MOBI LI ZATI ON LS 1. 000 1860. 000 1860. 00 4000. 000 4000. 00 3000. 000 3000. 00
64301 TRAFFI C CONTROL LS 1. 000 2000. 000 2000. 00 4000. 000 4000. 00 2200. 000 2200. 00
64601 PAVEMENT MARKI NG 4-1NCH, PAIN L.F. 1157946. 000 0. 033 38212. 22 0. 037 43422. 98 0. 045 52107. 57
64617 PVMI MRKNG, CHANNELI ZI NG, 8-IN L. F 14550. 000 0. 200 2910. 00 0. 150 2182. 50 0. 250 3637. 50

PROPCSAL TOTAL. ...... 449082. 22 53605. 48 60945. 07



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20010508037

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 5160-08- 70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

LOCATI ON 12/ CRAWFORD COUNTY

STH 35/ CTH K | NTERSECTI ON
STH 35
CRAWORD COUNTY

PAGE:

81

LETTI NG DATE: 05/08/01

SALVAGED ASPHALTI C PAVEMENT, B
BREAKER RUN STONE

TON
TON

ASPHALTI C MATERI AL FOR TACK CO GAL.
ASPHALTI C MATERI AL FOR PLANT M TON

ASPHALTI C CONCRETE PAVEMENT, T
DENSI TY | NCENTI VE, ASPHALTIC C
SALVAGED ASPHALTI C PAVEMENT
CONCRETE SURFACE DRAI NS
TEMPORARY STEEL SHEET PI LI NG
RCCP, APRON ENDWALLS, 72-1NCH

REI NFORCED CONCRETE PI PE CATTL
CONCRETE CURB AND GUTTER, 36-
TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
HEAVY Rl PRAP

MOBI LI ZATI ON

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED
SI LT FENCE, DELI VERED
SI LT FENCE, | NSTALLED

TON

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE

1. 000 250. 000

1. 000 250. 000

1. 000 4000. 000
275.000 2.000
3250. 000 6. 500
750. 000 12. 000
1. 000 200. 000
4200. 000 7.800
600. 000 8. 000
5000. 000 7. 800
220. 000 5. 000
80. 000 185. 000
1300. 000 44. 450
840. 000 1. 000
3550. 000 1. 000
1.500 750. 000
3360. 000 6. 000
2.000 2000. 000
90. 000 235. 800
205. 000 21. 000
300. 000 11. 000
600. 000 3. 000
105. 000 30. 000
1. 000 17000. 000
3750. 000 1. 000
7450. 000 0.120
35. 000 5. 000
35. 000 5. 000
600. 000 1. 000
600. 000 1. 000

R NO 1: HEGG CONTRACTORS, |NC
R NO 2: ACME CONSTRUCTI ON COVPANY
R NO 3 HOFFMAN CONSTRUCTI ON COMPANI ES- A JO NT V
| TEM DESCRI PTI ON UNIT
CLEARI NG STA.
GRUBBI NG STA.
REMOVI NG OLD BRI DGE, STATION LS
REMOVI NG GUARDRAI L L.F.
COVMON EXCAVATI ON cCY
STRUCTURE BACKFI LL cCY
FI NI SHI NG ROADWAY LS
CRUSHED AGGREGATE BASE COURSE TON

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
250. 00 250. 000 250. 00
250. 00 250. 000 250. 00
4000. 00 10000. 000 10000. 00
550. 00 1. 250 343.75
21125. 00 4.250 13812. 50
9000. 00 10. 000 7500. 00
200. 00 1000. 000 1000. 00
32760. 00 7.780 32676. 00
4800. 00 3. 000 1800. 00
39000. 00 7.780 38900. 00
1100. 00 5. 000 1100. 00
14800. 00 185. 000 14800. 00
57785. 00 44. 450 57785. 00
840. 00 1. 000 840. 00
3550. 00 2.100 7455. 00
1125. 00 1000. 000 1500. 00
20160. 00 3. 000 10080. 00
4000. 00 3000. 000 6000. 00
21222.00 280. 000 25200. 00
4305. 00 14. 000 2870. 00
3300. 00 6. 000 1800. 00
1800. 00 3. 000 1800. 00
3150. 00 35. 000 3675. 00
17000. 00 36160. 000 36160. 00
3750. 00 0. 800 3000. 00
894. 00 0. 200 1490. 00
175. 00 5. 000 175. 00
175. 00 5. 000 175. 00
600. 00 1. 200 720. 00
600. 00 1. 200 720. 00

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
300. 000 300. 00
300. 000 300. 00
12000. 000 12000. 00
1. 200 330. 00
7.000 22750. 00
10. 000 7500. 00
400. 000 400. 00
8. 280 34776. 00
5. 880 3528. 00
7.780 38900. 00
5. 000 1100. 00
185. 000 14800. 00
44. 450 57785. 00
1. 000 840. 00
3. 000 10650. 00
750. 000 1125. 00
7.000 23520. 00
2130. 000 4260. 00
253. 000 22770. 00
21. 000 4305. 00
10. 000 3000. 00
8. 000 4800. 00
48. 000 5040. 00
17300. 000 17300. 00
1. 500 5625. 00
0. 100 745. 00
6. 000 210. 00
6. 000 210. 00
1. 200 720. 00
1. 000 600. 00



Dat e 05/08/01
CERTI FI ED BY-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508037

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T

BI D PRI CE

PAGE:
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LETTI NG DATE: 05/08/01

Bl DDER NO 1
| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE

62817 SILT FENCE NMAI NTENANCE L.F 1200. 000 0. 010
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000 100. 000
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 100. 000
62905 FERTI LI ZER, TYPE B CWI. 5. 000 40. 000
63003 SEEDI NG, TEMPORARY LB 200. 000 5. 000
63008 SEEDI NG M XTURE NO. 10 LB. 135. 000 4.000
63827 REMOVING SIGNS, TYPE 11 EACH 9. 000 20. 000
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH 10. 000 20. 000
64210 FI ELD LABCRATORY LS 1. 000 1500. 000
64220 FIELD OFFICE, TYPE C LS 1. 000 2500. 000
64301 TRAFFI C CONTROL LS 1. 000 4000. 000
64313 TRAFFI C CONTROL, DRUNMS DAYS 276. 000 0. 600
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 598. 000 1. 000
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 644. 000 0. 200
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 276. 000 0. 250
64326 TRAFFI C CONTROL, SI GNS DAYS 989. 000 1. 000
64506 GEOTEXTILE FABRI C, TYPE HR S Y. 295. 000 2.500
64507 GEOTEXTILE FABRIC, TYPE C S. Y 150. 000 2.500
64602 PAVEMENT MARKI NG 4-1NCH EPOX L.F 3630. 000 0. 560
64618 PVMI MRKNG, CHANNELI ZI NG, 8-IN L. F 340. 000 1. 300
64642 REMOVI NG PAVEMENT MARKI NGS L.F. 450. 000 1. 000
64702 PVMI MRKNG, RAI LROAD CROSSI NGS EACH 1. 000 780. 000
64710 PVMI MRKNG, STOP LINE, 18-INCH L.F 25. 000 5. 500
64904 TEWMP PVMI MRKG, 4-1NCH REMOVA L.F 3400. 000 0. 950
64914 TEMP PVMI MRKG STCP LNE 24IN R L. F 24.000 5.700
66501 SAW NG EXI STI NG PAVEMENT L.F. 65. 000 4.000
90004 M SC LS 1. 000 9000. 000

90004A TEMPCRARY TRAFFI C SI GNA
90616 MARKER POSTS, FLEXI BLE, FOR CU EACH 2.000 50. 000

PROPOSAL TOTAL

302230.

1000.
2500.
4000.
. 600

900

60.

COUNORORPROONNRPL,OORO

000

000
200
250
000
000
000
700
800
000
000
000
950
700
000

. 000

000

590.
300.
2541.
272.
450.
400.
100.
3230.
136.
325.
9000.

120.

314117.

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
0. 010 12. 00
150. 000 150. 00
200. 000 200. 00
25. 000 125. 00
3. 000 600. 00
4.190 565. 65
40. 000 360. 00
40. 000 400. 00
1000. 000 1000. 00
4000. 000 4000. 00
700. 000 700. 00
0. 400 110. 40
0. 700 418. 60
0. 100 64. 40
0. 200 55. 20
0. 500 494. 50
3. 000 885. 00
3. 000 450. 00
0. 700 2541. 00
0. 800 272.00
0. 500 225.00
400. 000 400. 00
4. 000 100. 00
0. 850 2890. 00
6. 000 144. 00
4.000 260. 00
10000. 000 10000. 00
20. 000 40. 00
327651. 75



Dat e 05/08/01

CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

DI VI SI ON OF H GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20010508038

STATE PROJECT(S): 5325-07-71

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

Bl DDER NO 1

UNIT
Bl D PRI CE

LOCATI ON 12/ CRAWFORD

COUNTY

PAGE:

83

LETTI NG DATE: 05/08/01

CRCHARD VI EW RD, TWN CLAYTON

TOM RD
CRAWORD COUNTY

R NO 1: ACME CONSTRUCTI ON COVPANY
R NO 2: EDWARD KRAEMER & SONS, | NC
R NO 3 LUNDA CONSTRUCTI ON COVPANY
ESTI MATED

| TEM DESCRI PTI ON UNI'T QUANTI TY
CLEARI NG STA. 1. 000
GRUBBI NG STA. 1. 000
REMOVI NG OLD BRI DGE, STATION LS 1. 000
11+48
COVMON EXCAVATI ON CY. 750. 000
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B-12- 143
STRUCTURE BACKFI LL C.Y. 130. 000
FI NI SH NG ROADWAY LS 1. 000
CRUSHED AGGREGATE BASE COURSE C.Y. 520. 000
ASPHALTI C SURFACE TON 175. 000
CONCRETE MASONRY, BRI DGES cCY 95. 000
PROTECTI VE SURFACE TREATMENT  S.Y. 95. 000
H GH STRENGTH BAR STEEL REI NF. LB. 9170. 000
COATED HI GH STR BAR STL REINF, LB. 1960. 000
STL PILING DELIV & DRIVEN, HP L.F. 168. 000
TUBULAR RAILING TYPE F, STRUC LS 1. 000
B-12-143
RUBBERI ZED MEMBRANE WATERPROOF S. Y. 12. 000
HEAVY Rl PRAP CY. 110. 000
MARKER POSTS FOR RI GHT- OF- WAY  EACH 7.000
MOBI LI ZATI ON LS 1. 000
SALVAGED TOPSO L S. Y. 1800. 000
MULCHI NG S Y. 2750. 000
ERCSI ON BALES, DELI VERED EACH 30. 000
ERCSI ON BALES, | NSTALLED EACH 30. 000
SI LT FENCE, DELI VERED L.F. 870. 000
SI LT FENCE, | NSTALLED L.F. 870. 000
SI LT FENCE MAI NTENANCE L.F. 1740. 000
MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000

13838.

eorrOOoO

. 000
. 000
. 910
. 200
. 000
. 000
. 500
. 700
. 000
. 000

. 000
. 000
. 000

000
800

. 300

000
000
200
250
100

. 000

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
300. 00 125. 000 125. 00
300. 00 125. 000 125. 00
6000. 00 2500. 000 2500. 00
3562. 50 5. 000 3750. 00
4000. 00 5000. 000 5000. 00
910. 00 10. 000 1300. 00
600. 00 800. 000 800. 00
6193. 20 11. 000 5720. 00
14735. 00 84. 200 14735. 00
28500. 00 321. 000 30495. 00
285. 00 2.500 237.50
4585. 00 0. 560 5135. 20
1372.00 0.740 1450. 40
4200. 00 30. 500 5124. 00
4000. 00 5175. 000 5175. 00
360. 00 35. 000 420. 00
3300. 00 33. 330 3666. 30
420. 00 55. 000 385. 00
13838. 00 16000. 000 16000. 00
1440. 00 1. 000 1800. 00
825. 00 0. 250 687. 50
150. 00 4.000 120. 00
150. 00 4. 000 120. 00
1044. 00 1. 000 870. 00
1087. 50 1.100 957. 00
174.00 0. 010 17. 40
100. 00 1. 000 1.00

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
500. 000 500. 00
500. 000 500. 00
10000. 000 10000. 00
8. 000 6000. 00
3500. 000 3500. 00
12. 000 1560. 00
500. 000 500. 00
9. 250 4810. 00
84. 200 14735. 00
405. 000 38475. 00
2. 000 190. 00
0. 400 3668. 00
0. 600 1176. 00
18. 000 3024. 00
3500. 000 3500. 00
25. 000 300. 00
35. 000 3850. 00
50. 000 350. 00
24828. 750 24828. 75
1.500 2700. 00
0. 180 495. 00
6. 000 180. 00
6. 000 180. 00
1. 250 1087. 50
1. 250 1087. 50
0. 010 17.40
300. 000 300. 00



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508038

| TEM
NUMBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNIT

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T

Bl D PRI CE

PAGE:

84

LETTI NG DATE: 05/08/01

MOBI LI ZATI ONS, EMERGENCY EROCS
ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON VAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO 30

WOOD POSTS, 4X4-1NCH X 10-FT.
SIGNS, TYPE Il, REFLECTIVE
REMOVI NG SI GNS, TYPE |1
REMOVI NG SVALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL

GEOTEXTI LE FABRI C, TYPE HR
SAW NG EXI STI NG PAVEMENT

EACH
LS
LS
S Y.
L. F.

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
1. 000 50. 000
70. 000 1. 400
70. 000 1. 400
2.000 100. 000
80. 000 5. 000
50. 000 9. 000
4.000 40. 000
12. 000 21.000
5. 000 20. 000
9. 000 20. 000
1. 000 750. 000
1. 000 1735. 000
200. 000 2. 000
250. 000 1. 000

PROPOSAL TOTAL

200.
400.
450.
160.
252.
100.
180.
750.
1735.
400.
250.

107554.

. 000
. 000
. 500
. 000

240.
100.
90.
250.
1735.
500.
750.

111597.

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
50. 000 50. 00
2.000 140. 00
1. 000 70. 00
50. 000 100. 00
4. 000 320. 00
6. 000 300. 00
40. 000 160. 00
25. 000 300. 00
50. 000 250. 00
100. 000 900. 00
500. 000 500. 00
1735. 000 1735. 00
2. 250 450. 00
1. 500 375.00
133164. 15



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20010508039

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 5389-05-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

LOCATI ON 62/ VERNON

COUNTY

MUNYON LN, TWN HARMONY

TOM RD

VERNON COUNTY

PAGE:

85

LETTI NG DATE: 05/08/01

R NO 1: ACME CONSTRUCTI ON COVPANY
R NO 2 EDWARD KRAEMER & SONS, | NC
R NO 3 RUZI C CONSTRUCTI ON CO., | NC.
Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
CLEARI NG STA. 3. 000 300. 000
GRUBBI NG STA. 3. 000 300. 000
REMOVI NG OLD CULVERTS EACH 1. 000 50. 000
REMOVI NG CLD BRI DGE, STATION LS 1. 000 8000. 000
14+36
COVMON EXCAVATI ON C.Y. 2550. 000 3. 900
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 5000. 000
B- 62- 206
BORROW EXCAVATI ON CY. 75. 000 9. 000
STRUCTURE BACKFI LL C.Y. 130. 000 7.000
FI NI SH NG ROADWAY LS 1. 000 1080. 000
CRUSHED AGGREGATE BASE COURSE C.Y. 540. 000 12. 000
BREAKER RUN STONE CY. 520. 000 11. 800
ASPHALTI C SURFACE TON 250. 000 64. 000
CONCRETE MASONRY, BRI DGES CY. 160. 000 300. 000
PROTECTI VE SURFACE TREATMENT  S.Y. 185. 000 3. 000
H GH STRENGTH BAR STEEL REINF. LB. 13910. 000 0. 500
COATED HI GH STR BAR STL REINF, LB. 6850. 000 0. 700
STL PILING DELIV & DRIVEN, HP L.F. 775.000 21. 000
TUBULAR RAILING TYPE F, STRUC LS 1. 000 6000. 000
B- 62- 206
RUBBERI ZED MEMBRANE WATERPROOF S. Y. 22.000 10. 000
CULVERT PIPE, CLASS Ill, 24-1INL.F. 36. 000 30. 000
APRON ENDWALLS FOR CULVERT PI P EACH 2. 000 130. 000
HEAVY Rl PRAP C.Y. 230. 000 32. 000
MARKER POSTS FOR RI GHT- OF- WAY  EACH 12. 000 60. 000
MOBI LI ZATI ON LS 1. 000 22120. 000
SALVAGED TOPSO L S Y. 2300. 000 0. 750
MULCHI NG S. Y. 5400. 000 0. 200
ERCSI ON BALES, DELI VERED EACH 55. 000 5. 000

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE
900. 00 200. 000
900. 00 200. 000
50. 00 300. 000
8000. 00 3500. 000
9945. 00 5.250
5000. 00 4900. 000
675. 00 10. 350
910. 00 10. 350
1080. 00 800. 000
6480. 00 14. 850
6136. 00 14. 850
16000. 00 64. 000
48000. 00 397. 000
555. 00 2.670
6955. 00 0.590
4795. 00 0. 760
16275. 00 20. 750
6000. 00 8000. 000
220. 00 36. 000
1080. 00 31. 000
260. 00 170. 000
7360. 00 31. 000
720. 00 50. 000
22120. 00 19775. 000
1725. 00 0. 250
1080. 00 0. 100
275.00 7.000

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
200. 000 600. 00
200. 000 600. 00
300. 000 300. 00
3500. 000 3500. 00
5.250 13387. 50
1200. 000 1200. 00
10. 350 776. 25
10. 350 1345.50
800. 000 800. 00
14. 850 8019. 00
14. 850 7722.00
64. 000 16000. 00
444,000 71040. 00
3. 000 555. 00
0. 640 8902. 40
0.910 6233. 50
22.000 17050. 00
10000. 000 10000. 00
25. 000 550. 00
31. 000 1116. 00
170. 000 340. 00
31. 000 7130. 00
50. 000 600. 00
14000. 000 14000. 00
0. 250 575. 00
0. 100 540. 00
7.000 385. 00



Dat e 05/08/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508039

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T

BI D PRI CE

PAGE:
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LETTI NG DATE: 05/08/01

| TEM

NUMBER | TEM DESCRI PTI ON UNIT
62812 ERGCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, | NSTALLED L. F.
62817 SILT FENCE NMAI NTENANCE L. F.

62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI EACH

62905 FERTILIZER, TYPE B owr
63003 SEEDI NG, TEMPORARY LB
63010 SEEDI NG, M XTURE NO. 30 LB.
63013 SEEDI NG M XTURE NO. 60 LB.

63015 SEEDI NG BORROWPIT M XTURE LB.
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH

63702 SICGNS, TYPE |1, REFLECTIVE S. F.
63827 REMOWI NG SIGNS, TYPE |1 EACH
63830 REMOVI NG SVALL SI GN SUPPORTS  EACH
64220 FIELD OFFICE, TYPE C LS
64301 TRAFFI C CONTROL LS
64313 TRAFFI C CONTROL, DRUNMS DAYS

64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS

64326 TRAFFI C CONTROL, SIGNS DAYS
64506 GEOTEXTILE FABRIC, TYPE HR S.Y
90033 M SC S. Y.

90033A SALVAGED TOPSO L, WETLA
90501 QWP READY M XED CONC MASONRY F C. Y
90502 QWP, MAS STRGTH | NCENTI VE READ DCOL

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
55. 000 5. 000
2090. 000 1. 200
2090. 000 1. 250
4180. 000 0. 100
1. 000 100. 000
1. 000 50. 000
4.000 75. 000
150. 000 4.000
70. 000 8. 000
25. 000 15. 000
1. 000 40. 000
4.000 50. 000
12. 000 21. 000
4.000 40. 000
4.000 40. 000
1. 000 1000. 000
1. 000 1200. 000
2340. 000 0. 200
780. 000 0.700
936. 000 0. 100
2340. 000 0. 100
1560. 000 0. 500
385. 000 2.000
1600. 000 2.600
160. 000 30. 000
1600. 000 1. 000

PROPOSAL TOTAL

375.
40.
200.
252.
160.
160.
1000.
1200.
468.
546.
93.
234.
780.
770.
4160.

4800.
1600.

197758.

- 000
- 200

700
100
100
500
500

. 250

. 310
. 000

1200.
468.
546.

93.
234.
780.
962.
400.

3089.
1600.

206690.

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
7.000 385. 00
0. 600 1254. 00
1. 000 2090. 00
0. 010 41. 80
150. 000 150. 00
250. 000 250. 00
26. 660 106. 64
3. 150 472.50
5. 220 365. 40
12. 410 310. 25
100. 000 100. 00
55. 000 220. 00
20. 000 240. 00
40. 000 160. 00
40. 000 160. 00
1500. 000 1500. 00
1200. 000 1200. 00
0. 200 468. 00
0. 700 546. 00
0. 100 93. 60
0. 100 234.00
0. 500 780. 00
2.500 962. 50
0. 250 400. 00
55. 000 8800. 00
1. 000 1600. 00
216156. 84



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20010508040

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 1020- 05- 92

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

BI DDER NO 1: ROSHELL ELECTRIC

| TEM
NUMBER

65603

65802
90004

90004

90004

90005

90005

MOBI LI ZATI ON

H G+ STRENGTH STRUCT STEEL, SI
CONCRETE MASONRY, SI GN SUPPORT
BAR STEEL RElI NFORCEMENT, SI GN
SIGNS, TYPE |

TRAFFI C CONTROL

NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
PULL BOXES, STEEL, 12X24-1NCH
PULL BOXES, STEEL, 24X36-1NCH
CONCRETE BASES, TYPE 2
TRNSFRVR BASE STD, 11 1/2-IN B
ELECTRI CAL SERVI CE, METER SOCK
SI GN #1

ELECTRI CAL SERVI CE, METER SOCK
SI GN #2

ELECTRI CAL SERVI CE, METER SOCK
HAR ASSEMBLY

TROVBONE ARMS, 15- FOOT

M SC

90004A RESTORATI ON

M SC

90004B TRAI NI NG

M SC

90004C WARRANTY AND REPLACEMEN
M SC

90005A TRAFFI C SI GNAL FACE, 12
YELLOW

M SC

90005B REMOVI NG HI GHWAY ADVI SO
UNI'T

EACH
EACH
LS
LS
LS

EACH
LS

LS

LS

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

ESTI MATED
QUANTI TY

. 000

. 000

. 000

. 000
. 000

. 000

. 000

. 000

. 000

Bl DDER NO 1

UNIT

BI D PRI CE

3993.
3993.
1211.

745.
1410.

3600.
4877.

317.

1040.

000

000

000

000
000

000

000

000

000

LOCATI ON 55/ ST CRA X
ITS, SIGNING FLASHER, RADI O

I 94

ST CRA X COUNTY

COUNTY

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
5656. 00 0. 000 0. 00
3443. 44 0. 000 0. 00
1375. 68 0. 000 0. 00
295.12 0. 000 0. 00
4041. 18 0. 000 0. 00
1482. 00 0. 000 0. 00
372.60 0. 000 0. 00
1828. 60 0. 000 0. 00
135. 90 0. 000 0. 00
1220. 00 0. 000 0. 00
706. 00 0. 000 0. 00
1472. 00 0. 000 0. 00
554. 00 0. 000 0. 00
3993. 00 0. 000 0. 00
3993. 00 0. 000 0. 00
1211. 00 0. 000 0. 00
1490. 00 0. 000 0. 00
1410. 00 0. 000 0. 00
3600. 00 0. 000 0. 00
4877. 00 0. 000 0. 00
1268. 00 0. 000 0. 00
1040. 00 0. 000 0. 00

PAGE:

87

LETTI NG DATE: 05/08/01

Bl DDER NO 3
UNIT
Bl D PRI CE

o

COOCOCOOOO0O0O0O0O0O0O

000

. 000

. 000

. 000
. 000

. 000

. 000

. 000

. 000

o

COOOOOODLO0L000e0

.00

.00

.00
.00

.00

.00

.00

.00



Dat e 05/08/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508040

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 2

UNI'T
Bl D PRI CE

PAGE:

88

Bl DDER NO 3

UNI'T
Bl D PRI CE

LETTI NG DATE: 05/08/01

| TEM DESCRI PTI ON UNIT
M SC EACH
90005C HI GHWAY ADVI SORY RADI O
M SC EACH
90005D COVMUNI CATI ONS SOFTWARE
M SC EACH
90005E H GHWAY ADVI SORY RADI O
CONTROLLER
M SC EACH
90005F CONCRETE BASE, CONTROLL
M SC EACH

90005G POLES, 25-FOOT, SPECI AL

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
1. 000 29681. 000
1. 000 15185. 000
2. 000 10077. 000
1. 000 1206. 000
2. 000 1443. 000

PROPOCSAL TOTAL.......

29681.

15185.

20154.

1206.

2886.

114576.

00

00

52

0. 00

0. 00



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20010508041

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

STATE PROJECT(S): 1052-05-85

TYPE OF WORK:

LOCATI ON 09/ CHI PPEWA

I 94 - GREEN BAY, ELK MOUND -

STH 29

CHI PPEVWA COUNTY

COUNTY

PAGE:

89

LETTI NG DATE: 05/08/01

CHI PPEVA FALLS

20651

20652

21001
21301
50201
50211
50231
50232

50233

50265
50409
50504
50511
50606
50630
50650

50651

B-9- 210

R NO 1: ZENTH TECH., INC
R NO 2: LUNDA CONSTRUCTI ON COVPANY
R NO 3 EDWARD KRAEMER & SONS, | NC.
ESTI MATED

| TEM DESCRI PTI ON UNI'T QUANTI TY
CLEARI NG 40M 8. 000
GRUBBI NG 40M 8. 000
COVMON EXCAVATI ON VB 16081. 000
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B- 9- 209
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B-9- 210
COFFERDAMS, STRUCTURE LS 1. 000
B- 9- 209
COFFERDAMS, STRUCTURE LS 1. 000
B-9- 210
STRUCTURE BACKFI LL VB 1730. 000
FI NI SH NG ROADWAY LS 1. 000
CONCRETE MASONRY, BRI DGES VB 3822. 000
CONCRETE MASONRY, SEAL VB 230. 000
CLEAR PROTECTI VE COATI NG L 454. 000
EXPANSI ON DEVI CE, STRUCTURE LS 1. 000
B- 9- 209
EXPANSI ON DEVI CE, STRUCTURE LS 1. 000
B-9- 210
PROTECTI VE SURFACE TREATMENT %4 6940. 000
CONCRETE MASONRY, ENDWALLS VB 8. 000
H GH STRENGTH BAR STEEL REI NF. KG 171800. 000
COATED HI GH STR BAR STL REINF, KG 227790. 000
H GH STRENGTH STRUCTURAL STEEL KG  1034500. 000
VWELDED STUD SHEAR CONNECTORS, EACH 7914. 000
FI XED BEARI NG ASSEMBLI ES, STRU EACH 10. 000
B- 9- 209
FI XED BEARI NG ASSEMBLI ES, STRU EACH 8. 000

Bl DDER NO 1 Bl DDER NO 2
UNIT UNIT

Bl D PRI CE AMOUNT  BI D PRI CE AMOUNT
260. 000 2080. 00 200. 000 1600. 00
260. 000 2080. 00 200. 000 1600. 00
2.590 41649. 79 1. 840 29589. 04
28500. 000 28500. 00 21200. 000 21200. 00
28500. 000 28500. 00 21200. 000 21200. 00
75000. 000 75000. 00 105000. 000 105000. 00
75000. 000 75000. 00 105000. 000 105000. 00
10. 000 17300. 00 13. 000 22490. 00
1000. 000 1000. 00 250. 000 250. 00
300. 000 1146600. 00 380. 000 1452360. 00
125. 000 28750. 00 250. 000 57500. 00
65. 000 29510. 00 35. 000 15890. 00
10000. 000 10000. 00 5500. 000 5500. 00
10000. 000 10000. 00 4000. 000 4000. 00
1. 750 12145. 00 2.250 15615. 00
641. 000 5128. 00 641. 000 5128. 00
1. 060 182108. 00 0. 950 163210. 00
1. 210 275625. 90 1.150 261958. 50
1.777 1838306. 50 1. 760 1820720. 00
2.500 19785. 00 1. 800 14245. 20
1500. 000 15000. 00 1250. 000 12500. 00
1500. 000 12000. 00 1250. 000 10000. 00

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
200. 000 1600. 00
200. 000 1600. 00
1. 840 29589. 04
22100. 000 22100. 00
18100. 000 18100. 00
61200. 000 61200. 00
49300. 000 49300. 00
12. 460 21555. 80
250. 000 250. 00
401. 000 1532622. 00
195. 000 44850. 00
4.500 2043. 00
4400. 000 4400. 00
3800. 000 3800. 00
2.580 17905. 20
641. 000 5128. 00
1. 060 182108. 00
1. 280 291571. 20
1.990 2058655. 00
2.150 17015. 10
1500. 000 15000. 00
1500. 000 12000. 00



Dat e 05/08/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508041

| TEM
NUMBER

50661

51121
51130
51405
51605
51706

51707

52203
52262
60601
60602
60839
61201
61211
61408
61433
61612
61620

61801
61910
62401
62501
62702
62811
62812
62815
62816
62817
62819
62821
62824
62825
62866

| TEM DESCRI PTI ON UNIT

EXPANSI ON BEARI NG ASSEMBLI ES, EACH
B- 9- 209

EXPANS| ON BEARI NG ASSEMBLI ES, EACH
B- 9- 210

STL PILE DEL & DRIVEN, HP 250M M

PI LE PO NTS EACH
FLOOR DRAINS, TYPE GC EACH
RUBBERI ZED MEMBRANE WATERPROOF M2
PAI NTI NG, EPOXY SYSTEM STRUCT LS
B- 9- 209

PAI NTI NG, EPOXY SYSTEM STRUCT LS
B-9- 210

RCCP, CL Ill, 450 MM M
RCCP, APRON ENDWALLS, 450 MM  EACH
Rl PRAP VB
HEAVY Rl PRAP VB
REI NF CONC PIPE, CLASS 111, SS M

Pl PE UNDERDRAI N, 150 MM M

Pl PE UNDERDRAI N, UNPERFORATED, M
STEEL PLATE BEAM GUARD, CLASS M
ANCHOR ASSEMB FOR STEEL PLATE EACH
CHAIN LINK FENCE, 1.8 M M
CHAI'N LI NK FENCE, GATES, EACH
4 M

MAI NTENANCE AND REPAI R OF HAUL LS
MOBI LI ZATI ON LS
WATER KL
TOPSA L %4
MULCHI NG %4
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SI LT FENCE, DELI VERED M

SI LT FENCE, | NSTALLED M

SI LT FENCE MAI NTENANCE M

MOBI LI ZATI ONS, ERGCSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY EROSI EACH
ERCSI ON MAT, DELI VERED, CLASS M
EROSI ON VAT, | NSTALLED, CLASS M
SO L STABI LI ZER, TYPE B HA

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
15. 000 1750. 000
12. 000 1750. 000
409. 000 85. 000
72.000 75. 000
8. 000 985. 000
47.000 20. 000
1. 000 67802. 540
1. 000 63080. 000
24.000 83. 000
1. 000 520. 000
64. 000 28. 000
2327. 000 28. 000
120. 000 558. 000
91. 000 23.000
103. 000 23. 000
60. 960 33.990
8. 000 60. 000
699. 000 26. 750
1. 000 840. 000
1. 000 100. 000
1. 000 250000. 000
320. 000 7.000
12000. 000 2.150
17500. 000 0. 100
70. 000 4. 000
70. 000 4.000
550. 000 1.750
550. 000 3. 350
550. 000 0. 010
4.000 150. 000
4.000 150. 000
666. 000 0. 650
666. 000 0. 650
0. 019 10000. 000

DI VI SI ON OF H GHWAYS

21000.

34765.
5400.
7880.

940.

67802.

63080.

1992.
520.
1792.
65156.
66960.
2093.
2369.
2072.
480.
18698.
840.

100.
250000.
2240.
25800.
1750.
280.
280.
962.
1842.

600.
600.
432.
432.
190.

Bl DDER NO 2

UNI'T
Bl D PRI CE

1600.

60.
100.
1500.
. 000
50000.

50000.

000
000
000
000
000

000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 990
. 000
. 750
. 000

. 000
. 000
. 000
. 000

100
000
000
750
350

. 010
. 000
150.
. 650
. 650
10000.

000

000

19200.

24540.
7200.
12000.
1410.
50000.

50000.

1800.
325.
1792.
88426.
69000.
1365.
1545.
2072.
600.
18698.
840.

1000.
350600.
1600.
24000.
1750.
280.
280.
962.
1842.

600.
600.
432.
432.
190.

PAGE:
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LETTI NG DATE: 05/08/01

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
1900. 000 28500. 00
1900. 000 22800. 00
100. 000 40900. 00
120. 000 8640. 00
1100. 000 8800. 00
43. 000 2021. 00
51000. 000 51000. 00
51000. 000 51000. 00
75. 000 1800. 00
325. 000 325. 00
28. 000 1792. 00
52.760 122772. 52
575. 000 69000. 00
22.530 2050. 23
18. 570 1912. 71
33.990 2072. 03
44. 300 354. 40
26. 750 18698. 25
840. 000 840. 00
1000. 000 1000. 00
294200. 000 294200. 00
3. 000 960. 00
2.000 24000. 00
0. 100 1750. 00
4. 000 280. 00
4.000 280. 00
1.750 962. 50
3. 350 1842. 50
0. 010 5.50
150. 000 600. 00
150. 000 600. 00
0. 650 432. 90
0. 650 432.90
10000. 000 190. 00



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508041

| TEM
NUMBER

90004

90004

90004

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT

FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 20

SEEDI NG M XTURE NO 30

WOOD PCSTS, 100 X 150 MM X 3.7
SIGNS, TYPE Il, REFLECTIVE
FI ELD OFFI CE, TYPE C
TRAFFI C CONTROL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GAT
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRI C, TYPE R
GEOTEXTI LE FABRI C, TYPE HR
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, STRUCT L
B- 9- 209

CONSTRUCTI ON STAKI NG, STRUCT L
B-9- 210

NONMETALLI C CONDUI T, SCHEDULE
M SC

90001A DRI LLED-I N CAI SSONS, 12
M SC

90003A CONCRETE NMASONRY, CAI SS
M SC

90004A MODULAR EXPANSI ON DEVI C
STRUCTURE B- 9- 209

M SC

90004B MODULAR EXPANSI ON DEVI C
STRUCTURE B- 9- 210

M SC

90004C STEEL PI PE RAI LI NG
STRUCTURE B- 9- 209

M SC

90004D STEEL BI KE PATH RAI LI NG
STRUCTURE B- 9- 209

M SC

90004E TEMPCORARY ACCESS RQOAD,

M

<

LS

LS

LS

LS

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE AMOUNT

615. 000 0. 540 332.10

140. 000 6. 000 840. 00

225. 000 8.110 1824.75

40. 000 10. 450 418. 00

12. 000 48. 000 576. 00

15.720 162. 250 2550. 57

1. 000 2500. 000 2500. 00

1. 000 1000. 000 1000. 00

15000. 000 0. 350 5250. 00

1500. 000 0. 600 900. 00

4000. 000 0. 250 1000. 00

7500. 000 0. 300 2250. 00

4500. 000 0. 600 2700. 00

213. 000 2.000 426. 00

21.000 5. 000 105. 00

2323. 000 2.090 4855. 07

480. 000 3.720 1785. 60

1. 000 2385. 000 2385. 00

1. 000 2385. 000 2385. 00

914. 000 6. 230 5694. 22

336. 000 3080. 000 1034880. 00

393. 000 140. 000 55020. 00

1. 000 40000. 000 40000. 00

1. 000 40000. 000 40000. 00

1. 000 40000. 000 40000. 00

1. 000 85000. 000 85000. 00

1. 000 12000. 000 12000. 00

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T
Bl D PRI CE

162.
3000.
1000.

©

238

2385.

150.

40000.

35000.

42000.

78000.

14500.

TWNUNOOOO

250
300
600
000
000
250

. 720
. 000

000

. 230
2500.

000

000

000

000

000

000

000

5694.
840000.

58950.

40000.

35000.

42000.

78000.

14500.

.00

22
00

00

00

00

00

00

00

PAGE:
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Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
0. 540 332.10
6. 000 840. 00
8.110 1824.75
10. 450 418. 00
48. 000 576. 00
162. 250 2550. 57
1500. 000 1500. 00
1000. 000 1000. 00
0. 350 5250. 00
0. 600 900. 00
0. 250 1000. 00
0. 300 2250. 00
0. 600 2700. 00
2.990 636. 87
5. 000 105. 00
2.990 6945. 77
3.720 1785. 60
2385. 000 2385. 00
2385. 000 2385. 00
6. 230 5694. 22
2675. 000 898800. 00
154. 000 60522. 00
45000. 000 45000. 00
42900. 000 42900. 00
47100. 000 47100. 00
93100. 000 93100. 00
14500. 000 14500. 00



Dat e 05/08/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508041

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

PAGE:

92

LETTI NG DATE: 05/08/01

90005

90005

90474
90501
90502
90590
90616
90710

| TEM DESCRI PTI ON UNIT
M SC LS
90004F TEMPCORARY ACCESS RQOAD,
M SC LS
90004G TEMPCRARY RI VER ACCESS
M SC EACH

90005A REINF. CONC. APRON ENDW
CULVERT PI PE, SLOPED SECTI ON

M SC EACH
90005B MANHCLE, SPECI AL

M SC EACH
90005C MANHOLE GRATE

PREBORI NG STEEL PI LI NG M
QW READY M XED CONC MASONRY F M3

QWP, MAS STRGTH | NCENTI VE READ DOL

Pl PE GRATES EACH
MARKER POSTS, FLEXI BLE, FOR CU EACH
TRAFF CNTRL, PERVANENT BARR, T EACH

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE AMOUNT

1. 000 5000. 000 5000. 00

1. 000 65000. 000 65000. 00

1. 000 576. 000 576. 00

1. 000 9250. 000 9250. 00

1. 000 2000. 000 2000. 00

57.000 330. 000 18810. 00

4455. 000 8. 760 39025. 80

66825. 000 1. 000 66825. 00

1. 000 200. 000 200. 00

1. 000 50. 000 50. 00

52. 000 210. 000 10920. 00

PROPOCSAL TOTAL....... 6096008. 42

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
16422. 000 16422. 00
110000. 000 110000. 00
550. 000 550. 00
8000. 000 8000. 00
500. 000 500. 00
300. 000 17100. 00
9. 000 40095. 00
1. 000 66825. 00
200. 000 200. 00
50. 000 50. 00
210. 000 10920. 00
6325706. 31

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
16422. 000 16422. 00
69200. 000 69200. 00
550. 000 550. 00
8000. 000 8000. 00
500. 000 500. 00
280. 000 15960. 00
10. 480 46688. 40
1. 000 66825. 00
500. 000 500. 00
50. 000 50. 00
210. 000 10920. 00
6633823. 06



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20010508042

20651

20801
21001
21301
30404
50201
50211
50232

50265
50504
50511
50606
50632
50650

STATE PROJECT(S)

CONTRACT AND ESTI MATE ENG NEER

1191-08-73

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: HI GHWAY STRUCTURES

FI XED BEARI NG ASSEMBLI ES, STRU EACH

B-18-78

RNO 1 ZENITH TECH., | NC
R NO 2 LUNDA CONSTRUCTI ON COVPANY
R NO 3 EDWARD KRAEMER & SONS, | NC.
| TEM DESCRI PTI ON UNI'T
CLEARI NG STA
GRUBBI NG STA
REMOVI NG OLD BRI DGE, STATION LS
100+15. 00
REMOVI NG CURB AND GUTTER L. F.
REMOVI NG CONCRETE S| DEWALK S. Y
REMOVI NG GUARDRAI L L. F.
REMOVI NG MANHCOLES EACH
ABANDONI NG MANHOLES EACH
SEALI NG PI PES EACH
COVMON EXCAVATI ON CY.
EXCAVATI ON FOR STRUCTURES, BRI LS
B-18-78
COFFERDAMS, STRUCTURE LS
B-18-78
BORROW EXCAVATI ON cCY
STRUCTURE BACKFI LL cCY
FI NI SHI NG ROADWAY LS
CRUSHED AGGREGATE BASE COURSE TON
CONCRETE MASONRY, BRI DGES cCY
CONCRETE MASONRY, SEAL cCY
EXPANSI ON DEVI CE, STRUCTURE LS
B-18-78
PROTECTI VE SURFACE TREATMENT  S.Y.
H GH STRENGTH BAR STEEL REINF. LB
COATED HI GH STR BAR STL REINF, LB
H GH STRENGTH STRUCTURAL STEEL LB
WELDED STUD SHEAR CONNECTORS, EACH

ESTI MATED
QUANTI TY

31480.
940.

1
1441.
3200.
211.

1

5850.
266510.
361750.

1342000.

8658.

18.

. 000

. 000

000
000
000
000
000
000
000

000
000
000
000
000
000

DI VI SI ON OF H GHWAYS

LOCATI ON 18/ EAU CLAI RE

PAGE: 93

LETTI NG DATE: 05/08/01

COUNTY

EAU CLAI RE RI VER BRI DGE & APPS
USH 53

EAU CLAI RE COUNTY

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT UNIT

Bl D PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
300. 000 5100. 00 300. 000 5100. 00 385. 000 6545. 00
300. 000 5100. 00 300. 000 5100. 00 385. 000 6545. 00
50000. 000 50000. 00 25500. 000 25500. 00 19000. 000 19000. 00
4. 000 320. 00 4. 000 320. 00 5. 000 400. 00
4.000 1680. 00 4.000 1680. 00 5. 000 2100. 00
2. 000 346. 00 2. 000 346. 00 2.000 346. 00
250. 000 750. 00 250. 000 750. 00 300. 000 900. 00
250. 000 500. 00 250. 000 500. 00 250. 000 500. 00
250. 000 500. 00 250. 000 500. 00 150. 000 300. 00
4.250 8283. 25 4.250 8283. 25 8. 000 15592. 00
40000. 000 40000. 00 45000. 000 45000. 00 51100. 000 51100. 00
35000. 000 35000. 00 65000. 000 65000. 00 47200. 000 47200. 00
6. 200 195176. 00 6. 200 195176. 00 5. 060 159288. 80
8. 000 7520. 00 8. 000 7520. 00 6. 000 5640. 00
500. 000 500. 00 500. 000 500. 00 2400. 000 2400. 00
10. 500 15130. 50 10. 500 15130. 50 8. 800 12680. 80
225. 000 720000. 00 240. 000 768000. 00 316. 400 1012480.00
125. 000 26375. 00 260. 000 54860. 00 127.910 26989. 01
6000. 000 6000. 00 5500. 000 5500. 00 6740. 460 6740. 46
1. 500 8775. 00 2.000 11700. 00 2.160 12636. 00
0. 500 133255. 00 0. 400 106604. 00 0.470 125259. 70
0. 600 217050. 00 0. 500 180875. 00 0. 580 209815. 00
0.940 1261480. 00 0. 950 1274900. 00 1. 030 1382260. 00
2.100 18181. 80 1. 850 16017. 30 1. 880 16277. 04
875. 000 15750. 00 950. 000 17100. 00 1183. 240 21298. 32



Dat e 05/08/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508042

| TEM
NUMBER

| TEM DESCRI PTI ON UNIT

EXPANSI ON BEARI NG ASSEMBLI ES, EACH
B-18-78

STL PILING DELIV & DRIVEN, HP L.F.

FLOOR DRAINS, TYPE GC EACH
RUBBERI ZED MEMBRANE WATERPROOF S. Y

CORRUGATED STEEL CULVERT PI PE, L.F.

STL APRON ENDW. FOR CLVRT PI PE EACH
RCCP, APRON ENDWALLS, 48-1NCH EACH

CONCRETE CURB AND GUTTER, 30-1 L.F.
TEMP PRECAST CONC BARR, CONTR L. F.
TEMP PRECAST CONC BARR, CONTR L. F.
SLOPE PAVI NG CRUSHED AGGREGAT S.Y
HEAVY Rl PRAP cCY
REI NF CONC PI PE, CLASS IIl, SS L.F.
REI NF CONC PIPE, CLASS 111, SS L.F
REI NF CONC PI PE, CLASS IIl, SS L.F.
REI NF CONC PIPE, CLASS V, SS, L.F.
MANHOLES, TYPE 1 EACH
MANHOLES, TYPE 2 EACH
MANHOLES, TYPE 3 EACH
INLETS, TYPE 1 EACH
I NLETS, TYPE 3 EACH
RECONSTRUCTI NG | NLETS EACH
MANHOLE COVERS, TYPE J EACH
I NLET COVERS, TYPE A EACH
I NLET COVERS, TYPE H EACH

Pl PE UNDERDRAI N, 6-1 NCH L.F.
Pl PE UNDERDRAI N, UNPERFCRATED, L.F.
ANCHOR ASSEMB FOR STEEL PLATE EACH

CHAI'N LI NK FENCE, 4 FT. L.F.
MAI NTENANCE AND REPAIR OF HAUL LS
MOBI LI ZATI ON LS
CALCI UM CHLCRI DE SURFACE TREAT TON
WATER MGAL
SALVAGED TOPSO L S. Y.
MULCHI NG S Y.
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH

SI LT FENCE, DELI VERED L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
24.000 1200. 000
6400. 000 17.000
6. 000 1100. 000
30. 000 30. 000
64. 000 19. 500
4.000 125. 000
1. 000 1250. 000
40. 000 18. 000
1620. 000 8. 500
1620. 000 1. 300
315. 000 16. 000
1315. 000 29. 500
33. 000 28.500
395. 000 31. 170
130. 000 35. 350
635. 000 153. 960
2. 000 1823. 000
1. 000 800. 000
4.000 8512. 000
1. 000 675. 000
6. 000 825. 000
1. 000 200. 000
7.000 225. 000
1. 000 250. 000
6. 000 225. 000
160. 000 5. 500
60. 000 4.500
2.000 75. 000
80. 000 8. 000
1. 000 500. 000
1. 000 164000. 000
25.000 200. 000
100. 000 15. 000
24171. 000 0.750
25971. 000 0. 100
50. 000 5. 000
50. 000 5. 000
1690. 000 1.100

DI VI SI ON OF H GHWAYS

108800.
6600.
900.
1248.
500.
1250.
720.
13770.
2106.
5040.
38792.
940.
12312.
4595.
97764.
3646.
800.
34048.
675.
4950.
200.
1575.
250.
1350.
880.
270.
150.
640.
500.
164000.
5000.
1500.
18128.
2597.
250.
250.
1859.

Bl DDER NO 2

UNI'T
Bl D PRI CE

1300.

14.
1500.
30.

19.
125.
1250.
18.

6.

3.

18.

29.

28.

31.

35.
153.
1823.
800.
8512.
675.
825.
200.
225.
250.
225.

5.

4.

75.

8.

500.
187500.
200.
15.

. 750
. 100
. 000
. 000
. 100

[l N N Ne]

000

500
000
000
500
000
000
000
000
500
000
500
500
170
350
960
000
000
000
000
000
000
000
000
000
500
500
000
000
000
000
000
000

640.
500.
187500.
5000.
1500.
18128.
2597.
250.
250.
1859.

PAGE:
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LETTI NG DATE: 05/08/01

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
1528. 530 36684. 72
16. 930 108352. 00
1069. 030 6414.18
32. 200 966. 00
18. 000 1152. 00
110. 000 440. 00
950. 000 950. 00
35. 000 1400. 00
15. 630 25320. 60
0. 640 1036. 80
13. 890 4375. 35
32. 430 42645. 45
24.000 792. 00
25. 000 9875. 00
30. 500 3965. 00
119. 000 75565. 00
1485. 000 2970. 00
960. 000 960. 00
7665. 000 30660. 00
775. 000 775.00
605. 000 3630. 00
495. 000 495. 00
255. 000 1785. 00
300. 000 300. 00
300. 000 1800. 00
5. 000 800. 00
8. 000 480. 00
44. 440 88. 88
21. 000 1680. 00
250. 000 250. 00
204000. 000 204000. 00
200. 000 5000. 00
15. 000 1500. 00
0. 050 1208. 55
0. 100 2597.10
5.710 285.50
5.710 285. 50
0. 750 1267. 50



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508042

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTRCL
MOBI LI ZATI ONS, EMERGENCY EROCS
ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
EROCSI ON VAT, DELIV, CLASS II1I,
ERCSI ON MAT, | NSTLD, CLASS |1
POLYETHYLENE SHEETI NG
TURBI DI TY BARRI ERS

SO L STABI LI ZER, TYPE B

I NLET PROTECTION, TYPE A
TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 20

SEEDI NG M XTURE NO 50

SEEDI NG, BORROW PI T M XTURE

FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, SURVEI LLANCE
TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRI C, TYPE HR
REMOVI NG PAVEMENT MARKI NGS
TEMP PVMI' MRKG, 4-1NCH, REFLEC
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, STRUCT L
B-18-78

CONSTRUCTI ON STAKI NG | NI TI AL
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
JUNCTI ON BOXES, 8X8X8-1 NCH

M SC

90004A TUBULAR RAI LI NG, SPECI A

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
1690. 000 1. 000
3380. 000 0. 010
6. 000 300. 000
8. 000 50. 000
1765. 000 0. 500
1765. 000 0. 500
2185. 000 6. 000
2185. 000 3. 000
90. 000 2.000
222.000 22.000
1. 800 650. 000
7.000 75. 000
100. 000 3. 000
100. 000 3. 000
15. 200 35. 000
400. 000 2.500
300. 000 5. 000
40. 000 6. 000
270. 000 2.000
1. 000 5000. 000
100. 000 18. 750
365. 000 30. 000
7785. 000 0. 300
4015. 000 0. 700
2100. 000 0.290
9310. 000 0. 650
120. 000 2.000
1970. 000 1.500
1750. 000 0. 600
3250. 000 0. 310
15. 000 200. 000
1134. 000 2.000
1. 000 24465. 000
1650. 000 2.000
835. 000 2.500
855. 000 3. 000
4.000 325. 000
1. 000 50000. 000

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T
Bl D PRI CE

650.
. 000
. 000
. 000
. 000
. 500
. 000
. 000
. 000
. 000
. 750
. 000
. 300
. 700

N
~
iy N
(o)) o
(&)

NN N

pnOooRrNMOOOO

000

290
650
000
500
600
310
000
000

. 000

. 000
. 170
. 640

414.
40000.

000
000

PACGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

500.

000
. 000
. 000
. 000
. 340
. 690
. 690
. 910
. 900
. 430
. 750
. 000
. 300
. 700
. 290
650
500
170
600
. 310
. 000
. 000
. 000

. 000
. 170
. 640
. 000
. 610

LETTI NG DATE: 05/08/01



Dat e 05/08/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

PAGE: 96

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 05/08/01
PROPCSAL: 20010508042

STRUCTURE B-18-78

90004 M SC LS 1. 000 41000. 000 41000. 00 43000. 000 43000. 00 52489. 150 52489.
90004B MODULAR EXPANSI ON DEVI C
STRUCTURE B- 18- 78

90004 M SC LS 1. 000 500. 000 500. 00 1285. 000 1285. 00 1285. 000 1285.
90004C MAI NTAI N EXI STI NG STREE

90005 M SC EACH 1. 000 6000. 000 6000. 00 4000. 000 4000. 00 4590. 000 4590.
90005A UNDERWATER FOUNDATI ON |

90005 M SC EACH 5. 000 300. 000 1500. 00 500. 000 2500. 00 219. 970 1099.
90005B ANCHCR ASSEMBLI ES, LIGH

90005 M SC EACH 5. 000 175. 000 875. 00 200. 000 1000. 00 122. 270 611.
90005C SI GN BRACKET ASSEMBLI ES

90005 M SC EACH 5. 000 800. 000 4000. 00 876. 000 4380. 00 876. 000 4380.
90005D JUNCTI ON BOXES, 16X12X8

90005 M SC EACH 1. 000 750. 000 750. 00 750. 000 750. 00 4984. 000 4984.
90005E PI PE GATES, DOUBLE LEAF

90030 M SC L. F. 288. 000 10. 000 2880. 00 10. 000 2880. 00 10. 000 2880.
90030A REMOVI NG STORM SEVER, 1

90030 M SC L.F. 50. 000 10. 000 500. 00 10. 000 500. 00 10. 000 500.
90030B REMOVI NG STORM SEVEER, 2

90031 M SC S. F. 1300. 000 8. 000 10400. 00 21. 000 27300. 00 11. 630 151109.
90031A TEMPORARY SHCRI NG

90033 M SC S Y. 1825. 000 20. 000 36500. 00 6. 000 10950. 00 2. 850 5201.
90033A CLEAR PROTECTI VE COATI N

90319 ABANDONI NG SEVER CY. 14. 000 100. 000 1400. 00 100. 000 1400. 00 125. 000 1750.

90501 QWP READY M XED CONC MASONRY F C. Y. 3200. 000 7.500 24000. 00 6. 000 19200. 00 8. 030 25696.

90502 QWP, MAS STRGTH | NCENTI VE READ DCL 32000. 000 1. 000 32000. 00 1. 000 32000. 00 1. 000 32000.

90590 PI PE GRATES EACH 1. 000 1880. 000 1880. 00 1877.670 1877. 67 1800. 000 1800.

90997 ON-THE-JOB TRAI NI NG ASP-1T GR HRS 100. 000 2. 000 200. 00 2. 000 200. 00 2. 000 200.

90998 ONTHE-JOB TRAI NI NG ASP-1T AP HRS. 100. 000 4.000 400. 00 4.000 400. 00 4.000 400.

90999 ON- THE-JOB TRAI NI NG ASP-1 HRS. 800. 000 2. 000 1600. 00 2.000 1600. 00 2. 000 1600.

PROPCSAL TOTAL....... 3667209. 45 3695453. 27 4037055.

00
00
00
00

19



Dat e 05/08/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20010508043

STATE PROJECT(S): 7995-01- 83

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

PAGE: 97

LETTI NG DATE: 05/08/01

Bl DDER NO 1 MCCABE CONSTRUCTI ON, | NC

BIDDER NO 2: A-1 EXCAVATING |INC

Bl DDER NO 3 HAAS SONS, | NC

Bl DDER NO 1

| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20101 CLEARI NG STA 10. 000 165. 000
20104 GRUBBI NG STA 10. 000 165. 000
20401 REMOVI NG PAVEMENT S Y. 15381. 000 2.300
20405 REMOVI NG CURB AND GUTTER L. F. 1035. 000 2.000
20406 REMOVI NG CONCRETE SI DEWALK S Y. 198. 000 3. 850
20414 REMOVI NG MANHOLES EACH 12. 000 200. 000
20416 REMOVI NG | NLETS EACH 8. 000 100. 000
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y. 1178. 000 3.710
20501 COVWON EXCAVATI ON CY. 4836. 000 5. 000
21301 FI NI SH NG ROADVWAY LS 1. 000 1500. 000
30404 CRUSHED AGCREGATE BASE COURSE TON 6749. 000 7.450
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 2599. 000 2.500
40301 QWP, ASPHALTI C M XTURE TON 4633. 000 1. 250
40501 ASPHALTI C MATERI AL FOR PLANT M TON 281. 000 180. 000
40722 ASPHALTI C CONCRETE PAVEMENT, T TON 4633. 000 29. 890
40728 DENSITY | NCENTI VE, ASPHALTIC C DCL 3300. 000 1. 000
41605 CONCRETE DRI VEWAY, 6-1 NCH S Y. 302. 000 24. 140
41607 CONCRETE DRI VEWAY, 8-1 NCH S. Y. 387. 000 31. 200
60133 CONCRETE CURB AND GUTTER, 30-1 L.F. 5674. 000 6. 420
60204 CONCRETE SI DEWALK, 4-1 NCH S. F. 10102. 000 2.200
60206 CONCRETE SI DEWALK, 6-1 NCH S. F. 2601. 000 2.680
60825 REINF CONC PIPE, CLASS III, SS L.F. 888. 000 21.500
60826 REINF CONC PIPE, CLASS Ill, SS L.F. 538. 000 19. 500
60827 REINF CONC PIPE, CLASS III, SS L.F. 554. 000 23.500
60829 REINF CONC PIPE, CLASS Ill, SS L.F. 966. 000 30. 500
61110 MANHOLES, TYPE 1 EACH 5. 000 1120. 000
61121 | NLETS, TYPE 1 EACH 5. 000 610. 000
61122 | NLETS, TYPE 3 EACH 25. 000 565. 000
61128 RECONSTRUCTI NG MANHOLES EACH 2.000 735. 000
61151 MANHOLE COVERS, TYPE J EACH 30. 000 275. 000

LOCATI ON 18/ EAU CLAIRE  COUNTY
WESTERN AVENUE ( REDWOCD DRI VE - EDDY LANE)
LOCAL ST
EAU CLAI RE COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT
AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
1650. 00 200. 000 2000. 00 200. 000 2000. 00
1650. 00 200. 000 2000. 00 200. 000 2000. 00
35376. 30 2.600 39990. 60 2.500 38452. 50
2070. 00 1. 850 1914. 75 2.000 2070. 00
762. 30 3. 600 712. 80 5. 000 990. 00
2400. 00 360. 000 4320. 00 300. 000 3600. 00
800. 00 180. 000 1440. 00 100. 000 800. 00
4370. 38 6. 000 7068. 00 3.710 4370. 38
24180. 00 4.200 20311. 20 5. 000 24180. 00
1500. 00 500. 000 500. 00 4800. 000 4800. 00
50280. 05 8. 000 53992. 00 7.500 50617. 50
6497. 50 2.500 6497. 50 2.500 6497. 50
5791. 25 1. 250 5791. 25 1. 250 5791. 25
50580. 00 180. 000 50580. 00 180. 000 50580. 00
138480. 37 29. 890 138480. 37 29. 890 138480. 37
3300. 00 1. 000 3300. 00 1. 000 3300. 00
7290. 28 24. 140 7290. 28 24. 300 7338. 60
12074. 40 31. 200 12074. 40 28. 800 11145. 60
36427. 08 6. 420 36427. 08 6. 560 37221. 44
22224. 40 2.200 22224. 40 2.200 22224. 40
6970. 68 2.680 6970. 68 2.700 7022.70
19092. 00 21. 000 18648. 00 20. 000 17760. 00
10491. 00 23.000 12374. 00 22.300 11997. 40
13019. 00 26. 000 14404. 00 26. 000 14404. 00
29463. 00 32. 000 30912. 00 36. 240 35007. 84
5600. 00 1040. 000 5200. 00 890. 000 4450. 00
3050. 00 480. 000 2400. 00 530. 000 2650. 00
14125. 00 520. 000 13000. 00 625. 000 15625. 00
1470. 00 880. 000 1760. 00 400. 000 800. 00
8250. 00 235. 000 7050. 00 300. 000 9000. 00



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508043

| TEM
NUMBER

61163
61167
61182
61183
61910
62501
62905
63011
63110
64202
64301
64311
64318
64323
64343
64602
64618
64710
64714
64734
64758
64782
65040
65045
65050
65055
66501
90005

90005

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT

I NLET COVERS, TYPE C

I NLET COVERS, TYPE H
ADJUSTI NG MANHCLE COVERS
ADJUSTI NG | NLET COVERS
MOBI LI ZATI ON

TOPSA L

FERTI LI ZER, TYPE B

SEEDI NG M XTURE NO 40

LAVWN SCD

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL

TRAFFI C CONTROL, SURVEI LLANCE
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GAT
TRAFFI C CONTROL, DETOUR, SIGNS
PAVEMENT MARKI NG, 4-1 NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-IN
PVMI' MRKNG, STOP LI NE, 18-1 NCH
PVMI' MRKNG, STOP LI NE, 24-1NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PAVEMENT MARKI NG CURB RAMVP, E
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, &UJ
SAW NG EXI STI NG PAVEMENT

M SC

90005A ADJUSTI NG VALVE BOXES
M SC

90005B REMOVI NG HYDRANT

M SC

90005C REMOVI NG VALVE BOXES

M SC

90005D HYDRANT

M SC

90005E GATE VALVE & BOX, 6-1NC
M SC

90005F STORM SEVWER MANHCOLE TYP
MODI FI ED, 60- | NCH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
5. 000 245. 000
26. 000 320. 000
32.000 150. 000
32. 000 30. 000
1. 000 34170. 000
13356. 000 2.000
13. 000 28. 500
138. 000 5. 000
8167. 000 2. 400
1. 000 4000. 000
1. 000 1100. 000
84. 000 50. 000
1764. 000 0. 600
3528. 000 0. 050
1344. 000 1. 000
2504. 000 0. 800
217.000 1. 500
31. 000 5. 300
479. 000 3. 500
5. 000 100. 000
2. 000 110. 000
145. 000 4.000
46. 000 110. 000
3421. 000 1. 500
3421. 000 1. 500
5674. 000 1. 500
1174. 000 1. 250
8. 000 95. 000
7.000 245. 000
7.000 95. 000
7.000 1435. 000
7.000 630. 000
9. 000 2150. 000

DI VI SI ON OF H GHWAYS

665.

10045.

4410.

19350.

00

00

00

00

Bl DDER NO 2

UNI'T
BI D PRI CE

300.

50.

1500.

525.

1800.

. 000
. 000
. 600
. 050

000
900
800
000
000

. 000
. 000
. 400
. 000
. 500
. 500
. 500
. 000
. 000

000

000

000

000

000

2100.

350.

10500.

3675.

16200.

00

00

00

00

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

200.

100.

1400.

461.

2300.

800
000
000

. 000
. 000
. 400
. 000
. 090
. 090
. 500
. 000
. 000

000

000

000

000

000

LETTI NG DATE: 05/08/01

700.

9800.

3227.

20700.

00

00

00

00



Dat e 05/08/01

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20010508043

| TEM
NUMBER

90005

90005

90005

90005

90030

90030

90030

90030

90030

90030

90030

90030

90035

90036

90048

90048

90365

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE
M SC EACH 21.000 60. 000
90005G SANI TARY SEWER SERVI CE
08-1NCH X 04-1 NCH
M SC EACH 7.000 160. 000
90005H EXPLORATORY EXCAVATI ON,
SANI TARY SERVI CE
M SC EACH 6. 000 105. 000
90005J VALVE AND BOX, 1-1NCH
M SC EACH 6. 000 60. 000
90005K TAP AND CORPCRATI ON STO
M SC L.F. 255. 000 8. 000
90030A REMOVI NG | NLET LEAD
M SC L.F. 275. 000 8. 000
90030B REMOVI NG STORM SEVEER
M SC L.F. 34. 000 56. 500
90030C 6- 1 NCH HYDRANT LEAD
M SC L.F. 1260. 000 13. 550
90030D SANI TARY SEWER SERVI CE,
4-1 NCH, PVC
M SC L.F. 3053. 000 13. 000
90030E SANI TARY SEVER, 08-1 NCH
M SC L.F. 60. 000 20. 000
90030F SANI TARY SEVER, 12-1 NCH
M SC L.F. 51. 000 21.000
90030G SANI TARY SEVER, 15-1 NCH
M SC L.F. 90. 000 12. 250
90030H WATER SERVICE, 1-INCH C
M SC TON 1752. 000 4.000
90035B TEMPORARY BASE COURSE
M SC LB. 753. 000 3. 000
90036A WATER MAI N FI TTI NGS
M SC V. F. 192. 800 146. 000
90048A SANI TARY MANHOLES, TYPE
M SC V. F. 20. 400 340. 000
90048B 08-1 NCH DROP PI PE AND M
QWP, BASE COURSES TON 6749. 000 0. 300

PROPOSAL TOTAL

DI VI SI ON OF H GHWAYS

630.

360.

2040.

2200.

1921.

17073.

39689.

1200.

1071.

1102.

7008.

2259.

28148.

6936.

2024.

811721.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

00

00

00

00

00

50

00

00

80

00

70

09

Bl DDER NO 2

UNI'T
Bl D PRI CE

105.

90.

10.

13.

26.

15.

14.

35.

37.

18.

140.

100.

000

000

000

000

000

000

000

000

000

000

. 000

. 000

000

000

. 250

1050.

700.

630.

540.

2550.

3575.

884.

18900.

42742.

2100.

1887.

1620.

10512.

1506.

26992.

2040.

1687.

828463.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

25

56

PAGE:

99

LETTI NG DATE: 05/08/01

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
37.000 777.00
100. 000 700. 00
90. 000 540. 00
50. 000 300. 00
8. 000 2040. 00
10. 000 2750. 00
25. 000 850. 00
21. 000 26460. 00
16. 800 51290. 40
34. 000 2040. 00
36. 000 1836. 00
14. 000 1260. 00
7.500 13140. 00
3. 250 2447. 25
150. 000 28920. 00
400. 000 8160. 00
0. 200 1349. 80
837090. 81



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20010508044

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

STATE PRQJECT(S): 8943-03- 70

TYPE OF WORK: HI GHWAY STRUCTURES

LOCATI ON 55/ ST CRA X COUNTY
GLENWOOD CITY - E CNTY LINE RD (BR SANDY CREE

CTH X
ST CRA X COUNTY

PAGE:

100

LETTI NG DATE: 05/08/01

Bl DDER NO 1 LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 2 EDWARD KRAEMER & SONS, | NC
Bl DDER NO 1

| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE
20351 REMOVING OLD BRI DGE, STATION LS 1. 000 5500. 000

10+00
20411 REMOVI NG GUARDRAI L L. F. 100. 000 1. 500
20501 COVWON EXCAVATI ON CY. 350. 000 7.000
20620 EXCAVATI ON FOR STRUCTURES, CUL LS 1. 000 3500. 000
B- 55- 0194

21001 STRUCTURE BACKFI LL cCY 250. 000 11. 500
50401 CONCRETE MASONRY, CULVERTS CY 170. 000 255. 000
50505 HI GH STRENGTH BAR STEEL REINF. LB 37482. 000 0. 450
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y 12. 000 12. 000
60602 HEAVY Rl PRAP C.Y. 18. 000 40. 000
61910 MOBI LI ZATI ON LS 1. 000 9500. 000
62815 SILT FENCE, DELI VERED L. F. 350. 000 1. 250
62816 SILT FENCE, | NSTALLED L.F. 350. 000 1. 250
62817 SILT FENCE NMAI NTENANCE L. F. 350. 000 0. 010
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000 300. 000
62855 POLYETHYLENE SHEETI NG S. Y. 320. 000 2.000
64201 FIELD OFFICE, TYPE A LS 1. 000 450. 000
64301 TRAFFI C CONTROL LS 1. 000 2900. 000
64506 GEOTEXTI LE FABRIC, TYPE HR S. Y 21.000 2.000
64507 GEOTEXTILE FABRIC, TYPE C S.Y 233. 000 2.000
90416 COARSE AGGREGATE, SIZE NO cCY 41. 000 22.000

2

PROPOSAL TOTAL

Bl DDER NO 2
UNI'T

AMOUNT  BID PRI CE AMOUNT
5500. 00 5500. 000 5500. 00
150. 00 1. 500 150. 00
2450. 00 7.000 2450. 00
3500. 00 3500. 000 3500. 00
2875. 00 11. 500 2875. 00
43350. 00 358. 560 60955. 20
16866. 90 0. 530 19865. 46
144. 00 38. 140 457. 68
720. 00 40. 000 720. 00
9500. 00 10725. 000 10725. 00
437.50 1. 250 437.50
437. 50 1. 250 437. 50
3.50 0. 010 3.50
300. 00 300. 000 300. 00
640. 00 2.000 640. 00
450. 00 250. 000 250. 00
2900. 00 2900. 000 2900. 00
42.00 2.000 42. 00
466. 00 2. 850 664. 05
902. 00 22.000 902. 00
91634. 40 113774. 89

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 00



Dat e 05/08/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 101
CERTI FI ED BY- DI VI SI ON OF H GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 05/08/01
PROPCSAL: 20010508046
STATE PROJECT(S): 8695-02-60 LOCATI ON 50/ PRI CE COUNTY
USH 8 - STH 13
STH 111
PRI CE COUNTY

TYPE OF WORK:

BI DDER NO 1: AMERI CAN ASPHALT OF WSCONSIN, DIV. OF M
BI DDER NO 2 NORTHEAST ASPHALT, | NC.
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI'T UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
20419 REMOVI NG ASPHALTI C SURFACE, BU S. Y. 1010. 000 3. 600 3636. 00 7.800 7878. 00 0. 000 0. 00
21101 PREP OF FCOUNDATI ON FOR ASPHALT LS 1. 000 500. 000 500. 00 5500. 000 5500. 00 0. 000 0. 00
21131 PREP OF FOUNDATI ON FOR ASPHALT STA. 1120. 000 7.320 8198. 40 7.400 8288. 00 0. 000 0. 00
21301 FI NI SHI NG ROADWAY LS 1. 000 200. 000 200. 00 100. 000 100. 00 0. 000 0. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 7330. 000 7.110 52116. 30 7.170 52556. 10 0. 000 0. 00
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 7600. 000 1. 460 11096. 00 1. 250 9500. 00 0. 000 0. 00
40301 QWP, ASPHALTI C M XTURE TON 24095. 000 0. 400 9638. 00 0. 500 12047. 50 0. 000 0. 00
40501 ASPHALTI C MATERI AL FOR PLANT M TON 1444. 000 190. 000 274360. 00 185. 000 267140. 00 0. 000 0. 00
40721 ASPHALTI C CONCRETE PAVEMENT, T TON 24095. 000 11. 160 268900. 20 17. 300 416843. 50 0. 000 0. 00
40728 DENSITY | NCENTI VE, ASPHALTI C C DCOL 15360. 000 1. 000 15360. 00 1. 000 15360. 00 0. 000 0. 00
61801 MAI NTENANCE AND REPAI R OF HAUL LS 1. 000 1. 000 1.00 1. 000 1.00 0. 000 0. 00
61910 MOBI LI ZATI ON LS 1. 000 10874. 000 10874. 00 6000. 000 6000. 00 0. 000 0. 00
62905 FERTI LI ZER, TYPE B CWI. 16. 000 40. 000 640. 00 40. 000 640. 00 0. 000 0. 00
63010 SEEDI NG M XTURE NO. 30 LB. 460. 000 6. 000 2760. 00 8. 000 3680. 00 0. 000 0. 00
64220 FIELD OFFICE, TYPE C LS 1. 000 3000. 000 3000. 00 3500. 000 3500. 00 0. 000 0. 00
64301 TRAFFI C CONTROL LS 1. 000 1422. 000 1422. 00 1422. 000 1422. 00 0. 000 0. 00
64326 TRAFFI C CONTROL, SIGNS DAYS 1312. 000 0. 250 328. 00 0. 250 328. 00 0. 000 0. 00
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 110250.000 0. 200 22050. 00 0. 240 26460. 00 0. 000 0. 00
64626 PVMI MRKNG, SAME DAY, 4-1NCH, L.F. 44850. 000 0. 310 13903. 50 0. 460 20631. 00 0. 000 0. 00
64710 PVMI MRKNG, STOP LINE, 18-INCH L.F. 25. 000 6. 000 150. 00 6. 000 150. 00 0. 000 0. 00
64901 TEMPORARY PAVEMENT MARKI NG 4- L.F. 36950. 000 0. 110 4064. 50 0. 260 9607. 00 0. 000 0. 00
66501 SAW NG EXI STI NG PAVEMENT L.F. 24.000 4.000 96. 00 10. 000 240. 00 0. 000 0. 00
90035 M SC TON 10. 000 20. 000 200. 00 35. 000 350. 00 0. 000 0. 00

90035A DI SI NTEGRATED RED GRANI
COURSE

90365 QW, BASE COURSES TON 7330. 000 0. 390 2858. 70 0. 390 2858. 70 0. 000 0. 00

PROPCSAL TOTAL. ...... 706352. 60 871080. 80 0. 00



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20010508048

STATE

PROJECT(S) :

CONTRACT AND ESTI MATE ENG NEER

9362- 05-73

TYPE OF WORK: GRADI NG

S &

CLEARI NG
GRUBBI NG
GRUBBI NG

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

N, I'NC. AND SUBSI DI ARI ES

REMOVI NG OLD CULVERTS
COVMON EXCAVATI ON
MARSH EXCAVATI ON
BORROW EXCAVATI ON
SELECTED BORROW EXCAVATI ON

GRANULAR SUB

BASE COURSE

FI NI SH NG ROADWAY
SALVAGED ASPHALTI C PAVEMENT,
SALVAGED ASPHALTI C PAVEMENT

CULVERT PI PE
CULVERT PI PE
CULVERT PI PE
CULVERT PI PE

, CLASS |11,
, CLASS |11,
, CLASS |11,
, CLASS |11,

I NC.

450
600
750
900

B

M
M
M
M

APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
CORRUGATED STEEL PI PE ARCH, 16
STL APRON ENDW. FR PI PE ARCH 1
MEDI UM RANDOM RI PRAP

MOBI LI ZATI ON

LANDVARK REFERENCE MONUMENTS

TOPSA L
MULCHI NG
SI LT FENCE,
SI LT FENCE,

DELI VERED
I NSTALLED

PAGEL CONSTRUCTI ON COVPANY,
MJUSSON BRGCS. ,

I NC.
Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
2. 000 150. 000
225. 000 6. 000
2. 000 150. 000
225. 000 6. 000
4.000 200. 000
16045. 000 2.400
7120. 000 2. 400
10835. 000 2.950
10669. 000 2.950
7721. 000 2.950
1. 000 2000. 000
1241. 000 14. 000
10819. 000 0. 650
169. 000 80. 000
40. 000 95. 000
76. 000 126. 000
25. 000 145. 000
16. 000 115. 000
4.000 150. 000
6. 000 250. 000
2.000 365. 000
122. 000 345. 000
10. 000 800. 000
79. 000 30. 000
1. 000 8000. 000
8. 000 120. 000
39000. 000 0. 400
39000. 000 0. 130
680. 000 3. 280
680. 000 3. 400

LOCATI ON 34/ LANGLADE COUNTY
FRANC RD - BERG RD
CTH C
LANGLADE COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BI D PRI CE AMOUNT
300. 00 200. 000 400. 00
1350. 00 5. 000 1125. 00
300. 00 200. 000 400. 00
1350. 00 5. 000 1125. 00
800. 00 100. 000 400. 00
38508. 00 2.730 43802. 85
17088. 00 2.730 19437. 60
31963. 25 3. 640 39439. 40
31473. 55 3. 640 38835. 16
22776. 95 3. 640 28104. 44
2000. 00 100. 000 100. 00
17374. 00 3.970 4926. 77
7032. 35 1. 850 20015. 15
13520. 00 59. 000 9971. 00
3800. 00 71. 000 2840. 00
9576. 00 92. 000 6992. 00
3625. 00 108. 000 2700. 00
1840. 00 75. 000 1200. 00
600. 00 106. 000 424. 00
1500. 00 161. 000 966. 00
730. 00 244,000 488. 00
42090. 00 250. 000 30500. 00
8000. 00 650. 000 6500. 00
2370. 00 58. 000 4582. 00
8000. 00 2000. 000 2000. 00
960. 00 165. 000 1320. 00
15600. 00 0.420 16380. 00
5070. 00 0. 110 4290. 00
2230. 40 2.000 1360. 00
2312.00 3. 000 2040. 00
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Bl DDER NO 3
UNIT
Bl D PRI CE

. 000
. 000
. 000
. 750
. 000
. 000
. 000
. 540
. 110
. 000
. 000



Dat e 05/08/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010508048

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T

Bl D PRI CE
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| TEM
NUMBER | TEM DESCRI PTI ON UNIT
62817 SILT FENCE NMAI NTENANCE M

62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62824 ERCSI ON VAT, DELIVERED, CLASS M
62825 EROCSI ON MAT, | NSTALLED, CLASS M2

62905 FERTI LI ZER, TYPE B KG
63008 SEEDI NG M XTURE NO. 10 KG
64202 FIELD OFFICE, TYPE B LS
64301 TRAFFI C CONTROL LS

64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64505 GEOTEXTILE FABRIC, TYPE R M2
65045 CONSTRUCTI ON STAKI NG, SUBGRADE M
65060 CONSTRUCTI ON STAKI NG, PIPE CUL EACH
65099 CONSTRUCTI ON STAKING, INITIAL M

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
340. 000 0. 250
2. 000 200. 000
1. 000 300. 000
2062. 000 0. 750
2062. 000 0. 750
1388. 000 0. 850
397. 000 10. 120
1. 000 2500. 000
1. 000 1000. 000
400. 000 0. 500
800. 000 0. 250
900. 000 0. 650
160. 000 2.500
1773. 000 1. 000
7.000 65. 000
1773. 000 2.200

PROPOSAL TOTAL

300.
1546.
1546.
1179.
4017.
2500.
1000.

200.

200.

585.

400.
1773.

455.
3900.

314228.

0. 250

650
000
250
000

. 000

321097.

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
1. 500 510. 00
100. 000 200. 00
100. 000 100. 00
0. 660 1360. 92
0. 660 1360. 92
0. 540 749. 52
10. 000 3970. 00
2500. 000 2500. 00
1500. 000 1500. 00
1. 000 400. 00
0. 100 80. 00
1. 000 900. 00
3. 000 480. 00
3. 000 5319. 00
150. 000 1050. 00
3. 500 6205. 50
344034. 44



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20010508049

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 1610-23-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

Bl DDER NO 1 MATHY CONSTRUCTI ON COVPANY

BI DDER NO 2 ROCK ROAD COVPANI ES, | NC

| TEM

NUMBER | TEM DESCRI PTI ON UNIT
20101 CLEARING STA
20405 REMOVI NG CURB AND GUTTER L.F.
20406 REMOVI NG CONCRETE SI DEWALK S. Y
20411 REMOVI NG GUARDRAI L L.F.
20414 REMOVI NG MANHOLES EACH
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y.
20420 REMOVI NG ASPHALTI C SURFACE, M S'Y
21101 PREP OF FCOUNDATI ON FOR ASPHALT LS
21301 FI NI SHI NG ROADVWAY LS
30404 CRUSHED AGCREGATE BASE COURSE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40723 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSITY | NCENTI VE, ASPHALTIC C DCL
52098 CLEANI NG CULVERT PI PES EACH
52205 RCCP, CL Ill, 24-1NCH L.F.
52209 RCCP, CL IIIl, 36-1NCH L.F.
52215 RCCP, CL Ill, 72-1NCH L.F.
52407 SALVAGED CULVERT PI PE, 24-1NCH L. F.
52409 SALVAGED CULVERT PI PE, 30-1NCH L.F.
52411 SALVAGED CULVERT PI PE, 36-1NCH L. F.
52417 SALVAGED CULVERT PIPE, 72-1NCH L.F.
60133 CONCRETE CURB AND GUTTER, 30-1 L.F.
60204 CONCRETE SI DEWALK, 4-1 NCH S. F.
61110 MANHCLES, TYPE 1 EACH
61129 RECONSTRUCTI NG | NLETS EACH
61161 | NLET COVERS, TYPE A EACH
61182 ADJUSTI NG MANHOLE COVERS EACH
61183 ADJUSTI NG | NLET COVERS EACH
61198 SALVAGED | NLET COVERS EACH

ESTI MATED
QUANTI TY

AR WNR R

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

1500.
300.
350.
400.
250.
150.

000
000
000
000
000

LOCATI ON 02/ ASHLAND COUNTY
STH 13, CTH X - STH 169 RCAD
CTH X - STH 169 ROAD
ASHLAND COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNI'T UNI'T
AMOUNT  BID PRI CE AMOUNT Bl D PRI CE
300. 00 300. 000 300. 00 0. 000 0.
508. 00 10. 000 1270. 00 0. 000 0.
90. 00 5. 000 45. 00 0. 000 0.
624. 00 1.500 624. 00 0. 000 0.
300. 00 900. 000 900. 00 0. 000 0.
2639. 00 4. 800 3120. 00 0. 000 0.
21291. 27 1.530 22780. 17 0. 000 0.
100. 00 3500. 000 3500. 00 0. 000 0.
100. 00 500. 000 500. 00 0. 000 0.
118963. 11 6. 250 93056. 25 0. 000 0.
8372. 80 1. 250 13082. 50 0. 000 0.
19508. 40 0. 500 21676. 00 0. 000 0.
494380. 00 160. 000 416320. 00 0. 000 0.
645511. 28 20. 170 8744009. 84 0. 000 0.
27760. 00 1. 000 27760. 00 0. 000 0.
2100. 00 1600. 000 9600. 00 0. 000 0.
600. 00 160. 000 960. 00 0. 000 0.
1236. 00 300. 000 1800. 00 0. 000 0.
1660. 00 325. 000 1300. 00 0. 000 0.
490. 00 130. 000 1820. 00 0. 000 0.
4144. 00 60. 000 6720. 00 0. 000 0.
252. 00 240. 000 1440. 00 0. 000 0.
1200. 00 150. 000 3600. 00 0. 000 0.
7100. 00 50. 000 7100. 00 0. 000 0.
616. 00 8. 000 616. 00 0. 000 0.
1500. 00 1600. 000 1600. 00 0. 000 0.
300. 00 475. 000 475. 00 0. 000 0.
700. 00 350. 000 700. 00 0. 000 0.
1200. 00 800. 000 2400. 00 0. 000 0.
250. 00 200. 000 200. 00 0. 000 0.
600. 00 75. 000 300. 00 0. 000 0.
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Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010508049

| TEM
NUMBER

90005

90329
90365
90394
90545
90591

STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
ADJUSTI NG STEEL PLATE BEAM GUA
STL PLT BM GRD, ENRGY ABSORB T
MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

SILT FENCE, DELIVERED

SILT FENCE, | NSTALLED

SILT FENCE MAI NTENANCE

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL

PAVEMENT MARKI NG, 4- 1 NCH, EPOX
PVMI MRKNG, CHANNELI ZI NG, 8- 1N
PVMI MRKNG, SAME DAY, 4-1NCH,
PVMI MRKNG, RAI LROAD CROSSI NGS
PVMI MRKNG, STOP LI NE, 18- 1 NCH
PAVEMENT MARKI NG, ARROAS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PAVEMENT MARKI NG, CURB, EPOXY
TEMPORARY PAVEMENT MARKI NG, 4-
SAW NG EXI STI NG PAVEMENT

M SC

90005A M SCELLANEOUS S| TE REST
M SC

900058 MANHOLE COVERS, TYPE J
GRADE, SHAPE & FI NI SH FOR BEAM
QWP, BASE COURSES

PROFI LOGRAPH

CONCRETE COLLAR

TEMPORARY COVER PLATES

CONTRACT AND ESTI MATE ENG NEER

EACH
TON
LS
EACH
EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE AMOUNT

132. 000 29. 500 3894. 00

50. 000 15. 000 750. 00

1280. 000 4.750 6080. 00

6. 000 1750. 000 10500. 00

1. 000 1. 000 1.00

1. 000 28000. 000 28000. 00

100. 000 1. 500 150. 00

100. 000 1. 500 150. 00

100. 000 0. 010 1.00

1. 000 3000. 000 3000. 00

1. 000 4000. 000 4000. 00

105283. 000 0. 240 25267.92

396. 000 1. 000 396. 00

70382. 000 0. 360 25337.52

2. 000 700. 000 1400. 00

60. 000 6. 000 360. 00

2. 000 120. 000 240. 00

2. 000 120. 000 240. 00

70. 000 4. 000 280. 00

63525. 000 0. 115 7305. 38

8. 000 2.000 16. 00

15. 000 500. 000 7500. 00

1. 000 250. 000 250. 00

6. 000 550. 000 3300. 00

14889. 000 0. 200 2977. 80

1. 000 4000. 000 4000. 00

3. 000 400. 000 1200. 00

3. 000 100. 000 300. 00

....... 1501292. 48

PROPCSAL TOTAL

DI VI SI ON OF H GHWAYS

Bl DDER NO 2
UNI'T

BI D PRI CE AMOUNT
29. 500 3894. 00
15. 000 750. 00
4.750 6080. 00
1750. 000 10500. 00
1000. 000 1000. 00
96752. 280 96752. 28
1.500 150. 00
1. 500 150. 00
0. 010 1.00
3500. 000 3500. 00
4975. 000 4975. 00
0. 240 25267. 92
1. 000 396. 00
0.420 29560. 44
700. 000 1400. 00
6. 000 360. 00
120. 000 240. 00
120. 000 240. 00
4. 000 280. 00
0. 150 9528. 75
5. 500 44.00
650. 000 9750. 00
450. 000 450. 00
1000. 000 6000. 00
0. 230 3424. 47
3500. 000 3500. 00
300. 000 900. 00
40. 000 120. 00
1739188. 62
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©
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Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20010508050

20611

20801
21001
21302

21303

30403
41101
50201
50265
50501
50512
51121
51340

51341

51605
60602

STATE PROJECT(S): 8421-03-71
8785- 06- 71

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: HI GHWAY STRUCTURES

RNO 1 LARSON CONSTRUCTI ON CO., I NC.
R NO 2 LUNDA CONSTRUCTI ON COVPANY
R NO 3 RUZI C CONSTRUCTI ON CO., | NC.
ESTI MATED

| TEM DESCRI PTI ON UNI'T QUANTI TY
CLEARI NG STA. 2. 250
GRUBBI NG STA. 2.250
REMOVI NG OLD BRI DGE, STATION LS 1. 000
10+00, PRQIECT 8421-03-71
REMOVI NG OLD BRI DGE, STATION LS 1. 000
10+00, PRQIECT 8785-06-71
COVMON EXCAVATI ON CY. 271.000
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B- 54- 97
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B- 54- 96
BORROW EXCAVATI ON cCY 359. 000
STRUCTURE BACKFI LL CY. 800. 000
FI NI SH NG ROADWAY, PROQIECT LS 1. 000
8421-03-71
FI NI SH NG ROADWAY, PROQIECT LS 1. 000
8785-06-71
CRUSHED AGGREGATE BASE COURSE C.Y. 619. 000
ASPHALTI C SURFACE TON 119. 000
CONCRETE MASONRY, BRI DGES CY. 281. 200
PROTECTI VE SURFACE TREATMENT  S.Y. 256. 000
BAR STEEL REI NFORCEMENT, BRI DG LB. 32270. 000
COATED HI GH STR BAR STL REINF, LB. 4420. 000
STL PILING DELIV & DRIVEN, HP L.F. 790. 000
TUBULAR RAI LI NG TYPE F, STRUC LS 1. 000
B- 54- 97
TUBULAR RAI LING TYPE F, STRUC LS 1. 000
B- 54- 96
RUBBERI ZED MEMBRANE WATERPROOF S. Y. 16. 000
HEAVY Rl PRAP CY. 290. 000

Bl DDER NO 1

UNIT
Bl D PRI CE

3000.
10.
11.

500.
500.
14.

300.

20.
5000.

5000.

30.
43.

. 000
. 000

000
500
500
000
000

000

. 550

000

. 000
. 600
. 600

000
000

000

000
000

LOCATI ON 54/ RUSK
DEVI LS CREEK BRI DGE AND APPS

TOMN RD, CTH O

COUNTY

RUSK COUNTY
Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT

675. 00 300. 000 675. 00
675. 00 300. 000 675. 00
3000. 00 6300. 000 6300. 00
3000. 00 14100. 000 14100. 00
1897. 00 7.000 1897. 00
3000. 00 2700. 000 2700. 00
3000. 00 6900. 000 6900. 00
3769. 50 10. 500 3769. 50
9200. 00 11. 500 9200. 00
500. 00 500. 000 500. 00
500. 00 500. 000 500. 00
8666. 00 14. 000 8666. 00
6372. 45 53. 550 6372. 45
84360. 00 305. 000 85766. 00
768. 00 1. 300 332. 80
19362. 00 0. 490 15812. 30
2652. 00 0. 690 3049. 80
15800. 00 14. 250 11257. 50
5000. 00 4500. 000 4500. 00
5000. 00 4700. 000 4700. 00
480. 00 12. 000 192. 00
12470. 00 32. 000 9280. 00
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Bl DDER NO 3
UNIT
Bl D PRI CE

1160.

13.
. 550
310.
. 860
. 620
. 070

20.
5000.

5300.

29.
45.

. 550
. 000

. 000
. 240

. 000
1160.

000

000

470

000

250
000

000

700
000

2500.

3317.
12000.
1160.

1160.

8337.
6372.
87172.
476.
20007.
4729.
15997.
5000.

5300.

475.
13050.

.05
.00

00
16
00
00

00



Dat e 05/08/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG N

PROPCSAL: 20010508050

| TEM
NUMBER

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE

STEEL THRI E BEAM STRUCTURE APP L. F 132. 000 29.750
STEEL PLATE BEAM GUARD, CLASS L.F. 13. 000 20. 000
STL PLT BM GRD, ENRGY ABSCRB T EACH 4.000 1800. 000
MOBI LI ZATI ON LS 1. 000 10800. 000
TOPSO L S Y. 877.000 2. 000
MULCHI NG S. Y. 1300. 000 0. 130
ERCSI ON BALES, DELI VERED EACH 20. 000 5. 000
ERCSI ON BALES, | NSTALLED EACH 20. 000 5. 000
SI LT FENCE, DELI VERED L.F 1100. 000 1. 000
SI LT FENCE, | NSTALLED L.F 1100. 000 1. 000
SI LT FENCE MAI NTENANCE L. F. 1100. 000 0. 010
MOBI LI ZATI ONS, ERGCSI ON CONTROL EACH 2. 000 300. 000
MOBI LI ZATI ONS, EMERGENCY EROSI EACH 2. 000 50. 000
ERCSI ON MAT, DELI VERED, CLASS S.Y 350. 000 1.100
ERCSI ON VAT, | NSTALLED, CLASS S.Y. 350. 000 0. 700
FERTI LI ZER, TYPE B CWI. 0. 850 50. 000
SEEDI NG M XTURE NO. 20 LB. 38. 000 8. 000
WOOD PCSTS, 4X4-1NCH X 10-FT. EACH 8. 000 40. 000
SIGNS, TYPE |1, REFLECTIVE S. F. 24.000 35. 000
FI ELD OFFI CE, TYPE B LS 1. 000 500. 000
TRAFFI C CONTROL, PRQIECT LS 1. 000 1700. 000
8421-03-71

TRAFFI C CONTROL, PRQIECT LS 1. 000 1700. 000
8785-06-71

GEOTEXTI LE FABRI C, TYPE HR S Y. 480. 000 3. 000
PAVEMENT MARKI NG 4-1NCH, PAIN L.F. 800. 000 1. 000
SAW NG EXI STI NG PAVEMENT L. F. 49. 000 5. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

EER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL TOTAL

DI VI SI ON OF H GHWAYS

304.
320.
840.
500.
1700.

1700.
1440.
800.
245.

225889.

Bl DDER NO 2

UNI'T
Bl D PRI CE

w
R
POORPOOOREOUONC

S a1
o

01
N W
oo g

2125.

2125.

Wk W

000

. 000
. 000
. 000

304.
320.
840.
525.
2125.

2125.
1440.
800.
147.

247664.
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Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
30. 330 4003. 56
11. 150 144. 95
1700. 000 6800. 00
21200. 000 21200. 00
1.830 1604. 91
0. 110 143. 00
5. 000 100. 00
5. 000 100. 00
1. 000 1100. 00
1. 000 1100. 00
0. 010 11. 00
100. 000 200. 00
100. 000 200. 00
1. 000 350. 00
0. 650 227.50
25. 000 21.25
5. 250 199. 50
50. 000 400. 00
18. 250 438. 00
800. 000 800. 00
2125. 000 2125. 00
2125. 000 2125. 00
1.680 806. 40
1. 000 800. 00
4. 000 196. 00
254741. 32



Dat e 05/08/01
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20010508051

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 1300-07-72

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: HI GHWAY STRUCTURES

LOCATI ON 40/ M LWAUKEE
LAKE FREEWAY, HOAN BRI DGE

I 794

COUNTY

M LWAUKEE COUNTY

PAGE:
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RNO 1 ZENITH TECH., | NC
R NO 2 EDWARD KRAEMER & SONS, | NC
R NO 3 LUNDA CONSTRUCTI ON COVPANY
| TEM DESCRI PTI ON UNI'T
REMOVI NG OLD BRI DGE, STATION LS
B- 40- 400, S2A
REMOVI NG ASPHALTI C SURFACE S.Y
REMOVI NG FENCE L.F
CONCRETE MASONRY, BRI DGES cCY
EXPANSI ON DEVI CE, STRUCTURE LS
B- 40- 400, S2A
CONC MASONRY ANCHORS, TYPE S, EACH
CONC MASONRY ANCHORS, TYPE S, EACH
PROTECTI VE SURFACE TREATMENT  S.Y
COATED HI GH STR BAR STL REINF, LB
H GH STRENGTH STRUCTURAL STEEL LB
JO NT REPAI R S Y.
Pl PE RAI LI NG STRUCTURE LS
B- 40- 400, S2A
DOWNSPQOUT, 6-1 NCH L. F.
PAI NTI NG, EPOXY SYSTEM STRUCT LS
B- 40- 400, S2A
ADJUSTI NG | NLET COVERS EACH
MOBI LI ZATI ON LS
SIGNS, TYPE Il, REFLECTIVE S. F.
MOVI NG SIGNS, TYPE || EACH
REMOVI NG SI GNS, TYPE |1 EACH
REMOVI NG SMALL SI GN SUPPORTS  EACH
FI ELD OFFI CE, TYPE C LS
TRAFFI C CONTROL LS
TRAFFI C CONTROL, ARROW BOARDS DAYS
TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
1. 000 50000. 000
1200. 000 6. 000
106. 000 7.500
502. 000 475. 000
1. 000 100000. 000
2010. 000 8. 000
60. 000 10. 000
2036. 000 2.500
143990. 000 0. 500
510000. 000 1. 650
28. 000 350. 000
1. 000 6200. 000
15. 000 150. 000
1. 000 121000. 000
2. 000 315. 000
1. 000 450000. 000
48. 000 15. 000
2. 000 30. 000
21. 000 30. 000
13. 000 30. 000
1. 000 2500. 000
1. 000 31540. 000
850. 000 10. 000
29064. 000 0. 200
7330. 000 0. 300
9758. 000 0. 200

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
50000. 00 75000. 000 75000. 00
7200. 00 30. 000 36000. 00
795. 00 4.000 424. 00
238450. 00 415. 000 208330. 00
100000. 00 125000. 000 125000. 00
16080. 00 15. 000 30150. 00
600. 00 35. 000 2100. 00
5090. 00 3. 000 6108. 00
71995. 00 0.520 74874. 80
841500. 00 1. 500 765000. 00
9800. 00 300. 000 8400. 00
6200. 00 8500. 000 8500. 00
2250. 00 350. 000 5250. 00
121000. 00 70000. 000 70000. 00
630. 00 300. 000 600. 00
450000. 00 1514000. 000 1514000. 00
720. 00 15. 000 720. 00
60. 00 30. 000 60. 00
630. 00 30. 000 630. 00
390. 00 30. 000 390. 00
2500. 00 6500. 000 6500. 00
31540. 00 31540. 000 31540. 00
8500. 00 10. 000 8500. 00
5812. 80 0. 200 5812. 80
2199. 00 0. 300 2199. 00
1951. 60 0. 200 1951. 60

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
65000. 000 65000. 00
6. 000 7200. 00
4.000 424. 00
400. 000 200800. 00
95554. 000 95554. 00
11. 000 22110. 00
12. 000 720. 00
2.000 4072. 00
0. 450 64795. 50
1. 550 790500. 00
150. 000 4200. 00
8500. 000 8500. 00
250. 000 3750. 00
117182. 000 117182. 00
300. 000 600. 00
555300. 000 555300. 00
15. 000 720. 00
30. 000 60. 00
30. 000 630. 00
30. 000 390. 00
4500. 000 4500. 00
31540. 000 31540. 00
10. 000 8500. 00
0. 200 5812. 80
0. 300 2199. 00
0. 200 1951. 60
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90004

90005

90005

90005

90005

90005

90005

90005

90008

90010

90010

TRAFFI C CONTROL, SI GNS
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI MRKNG, CHANNELI ZI NG, 8- 1N
REMOVI NG PAVEMENT MARKI NGS
PVMI MRKNG, DI AGONAL, 12-1NCH,
PVMI MRKNG, DI AGONAL, 24-1 NCH,
NONVETALLI C CONDUI T, SCHEDULE
NONVETALLI C CONDUI T, SCHEDULE
JUNCTI ON BOXES, 14X8X6- | NCH
SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A W ND GAGUE

M SC

90004B CONTAI NVENT AND COLLECT
WASTE MATERI AL, SPECI AL, B-40-
M SC

90004C FI ELD OFFICE, TYPE C, S
M SC

90005A REMOVI NG PORTABLE CRASH
M SC

900058 REMOVAL AND RETROFI T AT
PANEL POl NTS

M SC

90005C REMOVALS AND RETROFI T A
(PIER) PANEL PO NTS

M SC

90005D VERTI CAL PANELS

M SC

90005F REMOVI NG VERTI CAL PANEL
M SC

90005G REMOVI NG VERTI CAL PANEL
M SC

90005H UNCOVERI NG SI GNS

M SC

90008A PORTABLE CHANGEABLE MES
M SC

90010A REMEDI AL REPAI RS OF DEF
M SC

90010B SAFETY SPOTTER

EACH

EACH

EACH

EACH

EACH

EACH

EACH

DAY

HRS

HRS

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE AMOUNT
16226. 000 0. 250 4056. 50
36898. 000 0. 420 15497. 16
1940. 000 0. 900 1746. 00
14905. 000 0. 300 4471. 50
2930. 000 3.900 11427.00
875. 000 6. 000 5250. 00
4.000 12. 000 48. 00
452. 000 3. 000 1356. 00
1. 000 575. 000 575. 00
900. 000 1. 950 1755. 00
1. 000 3168. 000 3168. 00
1. 000 172000. 000 172000. 00
1. 000 800. 000 800. 00
3. 000 800. 000 2400. 00
219. 000 12500. 000 2737500. 00
39. 000 40000. 000 1560000. 00
10. 000 150. 000 1500. 00
300. 000 6. 000 1800. 00
300. 000 10. 000 3000. 00
9. 000 100. 000 900. 00
462. 000 50. 000 23100. 00
500. 000 238. 130 119065. 00
7400. 000 30. 000 222000. 00

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
0. 250 4056. 50
1. 300 47967. 40
1. 400 2716. 00
0. 500 7452. 50
4.500 13185. 00
5. 000 4375. 00
15. 000 60. 00
14. 000 6328. 00
1500. 000 1500. 00
2.000 1800. 00
7500. 000 7500. 00
30000. 000 30000. 00
3500. 000 3500. 00
1500. 000 4500. 00
11600. 000 2540400. 00
23000. 000 897000. 00
150. 000 1500. 00
6. 000 1800. 00
10. 000 3000. 00
100. 000 900. 00
50. 000 23100. 00
120. 000 60000. 00
28. 000 207200. 00

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
0. 250 4056. 50
0. 420 15497. 16
0. 900 1746. 00
0. 300 4471. 50
3. 900 11427.00
6. 000 5250. 00
20. 000 80. 00
6. 000 2712.00
1500. 000 1500. 00
1. 900 1710. 00
3000. 000 3000. 00
172000. 000 172000. 00
2500. 000 2500. 00
800. 000 2400. 00
12377.070 2710578. 33
38577.040 1504504. 56
150. 000 1500. 00
6. 000 1800. 00
10. 000 3000. 00
100. 000 900. 00
50. 000 23100. 00
238. 130 119065. 00
48. 000 355200. 00
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4000.

3795.

7500.

242260.

11400.

6400.

2560.

10800.

89900.

90000.

20080.
5020.
20000.
912.
100000.
3000.

00

00

00

00

00

00

00

00

00

00
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Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT  BID PRI CE
90010 M SC HRS 400. 000 10. 000 4000. 00 10. 000
90010C HENRY MAI ER FESTI VAL PA
SECURI TY M TI GATI ON
90030 M SC L.F. 253. 000 18. 000 4554. 00 15. 000
90030A TUBULAR RAILING TYPE G
90030 M SC L.F. 750. 000 15. 000 11250. 00 10. 000
90030B LOCSE CONCRETE HAUNCH R
STRI NGERS
90030 M SC L.F. 12113. 000 11. 750 142327. 75 20. 000
90030C CONCRETE HAUNCH REMOVAL
G RDERS
90030 M SC L.F. 1520. 000 1. 850 2812.00 7.500
90030D REMOVI NG TEMPORARY PREC
CONCRETE BARRI ER
90030 M SC L.F. 640. 000 10. 000 6400. 00 10. 000
90030E REMOVI NG PADDLE GLARE G
90030 M SC L.F. 640. 000 4. 000 2560. 00 4. 000
90030F PADDLE GLARE GUARD
90031 M SC S. F. 1800. 000 18. 000 32400. 00 6. 000
90031A REMOVAL COF LOCSE CONCRE
UNDERSI DE OF DECK
90035 M SC TON 290. 000 310. 000 89900. 00 310. 000
90035A POLYMER MODI FI ED ASPHAL
90036 M SC LB. 15000. 000 10. 170 152550. 00 6. 000
90036A REPAI R NG CRACKED STEEL
SPLI CES
90501 QW READY M XED CONC MASONRY F C.Y. 502. 000 13. 250 6651. 50 40. 000
90502 QWP, MAS STRGTH | NCENTI VE READ DOL 5020. 000 1. 000 5020. 00 1. 000
90565 PORTABLE DECONTAM NATION FACIL LS 1. 000 18000. 000 18000. 00 20000. 000
90637 SAFETY FENCE L.F. 400. 000 5. 000 2000. 00 2.280
90900 | NCENT/ DI SI NCENT FOR | NTRI M CO DAYS 20. 000 5000. 000 100000. 00 5000. 000
90998 ON-THE-JOB TRAI NI NG ASP-1T AP HRS. 750. 000 4. 000 3000. 00 4. 000
90999 ON-THE-JOB TRAI NI NG ASP-1 HRS. 3000. 000 2.000 6000. 00 2.000

PROPCSAL TOTAL. ...... 7458733. 81 7

6000.

481507.

Bl DDER NO 3
UNI'T

BI D PRI CE AMOUNT
10. 000 4000. 00
8. 000 2024. 00
43. 950 32962. 50
17.530 212340. 89
3. 000 4560. 00
10. 000 6400. 00
4. 000 2560. 00
110. 000 198000. 00
310. 000 89900. 00
20.170 302550. 00
13. 250 6651. 50
1. 000 5020. 00
18000. 000 18000. 00
5. 000 2000. 00
5000. 000 100000. 00
4. 000 3000. 00
2.000 6000. 00
7940977. 84



